
Amendment - 1

Sl. No. Section Page No. Clause Original Version Amendment

1

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

9 OF 106 1.3.2

The Employer reserves the right to conduct Pressure Cooker (PC) test/ Highly 

Accelerated Stress Test (HAST) to confirm the durability of the back sheet in 

accelerated conditions.

The Employer reserves the right to conduct Pressure Cooker (PC) test/ Highly 

Accelerated Stress Test (HAST) to confirm the durability of the back sheet in 

accelerated conditions. Pressure Cooker Test shall be carried out under following 

conditions:

121 °C /100 %Rh and 2 atm Pressure for 48 hours. The apparatus shall be such that 

specimen is not dipped in water but exposed to vapour (steam) while maintaining 

aforementioned conditions. Necessary sensors for measurement of Temperature, 

Pressure and RH shall be installed for verification.

For acceptance:

1. there shall be no delamination or micro cracks observed in the back sheet

2. The back sheet shall retain 30% of the initial value (as per approved GTP) of the 

Elongation at Break.

2

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

15 OF 106 3.3.2

Every DC input terminal of PCU shall be provided with fuse of appropriate rating. The 

combined DC feeder shall have suitably rated isolators for safe start up and shut 

down of the system. One spare DC input terminal shall be provided for each PCU.

Every DC input terminal of PCU shall be provided with fuse/MCB/MCCB of appropriate 

rating. The combined DC feeder shall have suitably rated isolators for safe start up and 

shut down of the system. One spare DC input terminal shall be provided for each PCU.

3

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

16 OF 106 3.3.8

PCU front panel shall be provided with LCD/ LED to display all the relevant 

parameters related to PCU operation and fault conditions. It shall include, but not 

limited to, the following parameters.

(i) DC input power

(ii) DC input voltage

(iii) DC input current (for each terminal)

(iv) AC output power

(v) AC output voltage (all the 3 phases and line)

(vi) AC output current (all the 3 phases and line)

(vii) Frequency

(viii) Power Factor

PCU front panel shall be provided with LCD/ LED to display all the relevant parameters 

related to PCU operation and fault conditions. It shall include, but not limited to, the 

following parameters.

(i) DC input power

(ii) DC input voltage

(iii) DC input current (for each terminal)

(iv) AC output power

(v) AC output voltage (all the 3 phases and line)

(vi) AC output current (all the 3 phases and line)

(vii) Frequency

(viii) Power Factor

In case of outdoor PCU, PCU without LCD display with provision for Data access 

over Bluetooth shall be acceptable.

4

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

59 OF 106 15.9.2

Operating System - Operating System and Database shall be of enterprise scale 

(RedHat Linux or equivalent Linux OS, Oracle/MySQL or equivalent DB), with 

required AMC for 5 years.

Operating System - Operating System and Database shall be of enterprise scale 

(RedHat Linux or equivalent Linux OS, Oracle/MySQL or Windows or equivalent DB), 

with required AMC for 5 years.

5

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

37 of 106 7.5.2
Auxiliary voltage of the relays shall be 110 VDC and the relays shall be capable of 

operating continuously between 80 – 120% of auxiliary voltage.

Relays shall operate on suitable DC auxiliary voltage and the relays shall be capable of 

operating continuously between 80 – 120% of auxiliary voltage.

6
ANNEXURE D

MANDATORY SPARES
- New Clause - Refer Annexure 1 to Amendment 1
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7

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

70 of 106 18.4.1 . (v)

(v) Connectivity and Data transmission:

.Built-in GSM/ GPRS modem for wireless data transmission to SCADA/ cloud 

server (procurement of GPRS enabled SIM Card and connection subscription to be 

the responsibility of Contractor). It should be possible to remotely communicate with 

the device for configuration settings.

.RS485 MODBUS interface for data collection and storage on SCADA

. Web interface with provision for user login to enable viewing and downloading of 

weather data in XLS/ CSV format

.Communication protocol should support fast data transmission rates, enable 

operation in different Frequency bands and have an encryption-based data security 

layer for secure data transmission

v) Connectivity and Data transmission:

.RS485 MODBUS interface for data collection and storage on SCADA

.Communication protocol should support fast data transmission rates, enable 

operation in different Frequency bands and have an encryption-based data security 

layer for secure data transmission

8

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

83 of 140 20.3.3
The lighting level shall take into account appropriate light output ratio of luminaires, 

coefficient of utilization maintenance factor (of 0.7 or less) to take into account 

deterioration with time and dust deposition

The lighting level shall take into account appropriate light output ratio of luminaires, 

coefficient of utilization maintenance factor (of 0.7 or less) to take into account 

deterioration with time and dust deposition. For the purpose of design, the illuminance 

uniformity [Uo] should be min 0.3.

9

SECTION - VII

C. SPECIAL TECHNICAL 

SPECIFICATIONS

- New Clause -

All outdoor installations shall be supported on plinth comprising of  RCC framed 

structure with foundations, columns and beams up to plinth level (FFL), with a suitable 

metal canopy on top.

10

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

43 of 106 8.5 (ii)

Maximum voltage drop in LT cable (from PCU to Transformer) shall be limited

to 0.5% of the rated voltage. For HT cables, maximum voltage drop shall be limited 

to 0.5 % of the rated voltage. The Contactor shall provide voltage drop calculations 

in excel sheet.

Maximum voltage drop in LT cable (from PCU to inverter transformer) shall be limited to 

0.5% of the rated voltage. For HT cables (from inverter transformer to plant take off 

point), maximum voltage drop shall be limited to 0.5 % of the rated voltage. The 

Contactor shall provide voltage drop calculations in excel sheet.

11
ANNEXURE-C

PR TEST PROCEDURE
3 of 10 2.1.1

Eout-  Cumulative AC energy measured at the injection point (ABT meter) over the 

duration of reporting period (kWh)……...

'Eout-  Cumulative AC energy measured at the plant end (ABT meter) over the duration 

of reporting period (kWh)……...

12

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

New Clause 28.4 - Refer Annexure 2 to Amendment 1

13

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

96 of 106 25.9

Module cleaning procedure and pressure requirement at discharge point shall be as 

per the recommendation of PV module manufacturer. However, discharge pressure 

at outlet shall not be less than 50kg/cm2 (5 MPa)

Void

14

SECTION - V

SPECIAL CONDITIONS OF 

CONTRACT

4 of 11 6 Heading of the clause : Add following to the existing clause Change heading of the clause to : Replace the Existing clause by following

15

SECTION - V

SPECIAL CONDITIONS OF 

CONTRACT

6 of 11

During the demonstration of yearly CUF, any shortfall from specified CUF shall attract 

the LD @ INR 5.65/kWh for each unit shortfall.  The CUF shall be calculated as per the 

formula mentioned under Section VII, Scope of Work and Technical Specifications. 

Add additional clause 7.5 to the existing clause under Functional Guarantees (GCC clause 43.1.1)

Amendment - 1



Clarifications to Queries raised during Pre-Bid Meeting

S No. Tender Section Page No. Clause No 0 Queries
Category 

(Finance/Technical/Contractual)
Clarifications

1 II 24 12.6
However, Change in Law shall not include (iii) any change on account of 

regulatory measures by the Appropriate Commission.

EPC contractor cannot be made liable for any change in the 

regulatory laws which can affect his costing post bid 

submission. EPC contractor bids on the basis of current laws 

enforce and as such takes into account all charges with it. If 

charges change after bid submission, it should be paid by 

the Owner and covered in this clause.

Contractual Provisions of the Bidding documents shall prevail

2 II 25 13

In case, it is found that Owner is not able to take CENVAT benefit of the 

taxes due to fault of the Contractor, Owner shall be constrained to 

deduct the amount from the payments to be made to the Contractor or 

recover the same in any other manner.

In view of applicability of GST in this tender, what is the 

relevance of CENVAT in the tender ? Please Clarify
Contractual It is in relevance with the Input Tax Credit (ITC)

3 IV 107 43.3.6

The start date of the Comprehensive Operation and Maintenance shall 

be reckoned from the date mentioned in the Operational Acceptance 

Certificate.

We understand that If the contractor issues the letter to 

Owner on the day of completion of the PG Test and if the 

Owner issues the OA certificate to the contractor after 30 

days as per clause 43.3.4, then start start date of O&M shall 

be considered to be the date of issuance of the request letter 

by the Contractor. Else if the Owner considers his date of 

issuance of the letter as the start date for O&M then where 

does the 30 days gap of O&M be accounted for/O&M period 

then becomes for 61 months which is violation of the tender 

terms. Kindly clarify.

Contractual Provisions of the Bidding documents shall prevail

4 IV 109 45.5
However, the Contractor shall replenish the mandatory spares at his 

cost prior to the completion of the O&M period.

We understood that since there is no list of mandatory 

spares part list given in the tender, however, the contractor 

has to supply some mandatory spare parts as part of the 

contract, then this list shall be made by the Contractor. 

Kindly confirm. 

Technical
List of mandatory spares for each site is provided in Annexure-D. Kindly refer the 

Anexure-1 to Amendment-1. 

5 IV 115 58.1

Contractor shall deliver supplies at site in accordance to its erection 

sequence. Owner may hold payment against supplies in case same is 

delivered more than 03 (Three) months before its erection requirement 

(except for imported items)

Supply of items at site cannot be timed as per the erection 

sequence as various factors like availability of items, pricing, 

transportation etc. have to be factored in whilst delivering 

items at site. Request remove clause of holding of payment 

for 03 months which restricts the Contractor to plan for the 

project in terms of his financial/commercial requirements. 

Contractual Provisions of the Bidding documents shall prevail

6 IV 116 59.3

Owner, at his sole discretion and upon request from Contractor, may 

provide appropriate space for storage outside the site on chargeable 

basis mutually agreeable to both parties.

Mutually agreed rates may increase chances of dispute 

which can result in delay of project timeline. Please provide 

exact charges for the above. 

Contractual Provisions of the Bidding documents shall prevail

7 IV 121 73

Defects Liability Period

[12 (Twelve) Months Period of Liability from the date of Operational 

Acceptance]

This contractor has to carry out comprehensive O&M of the 

plant for a period of 10 years on operational acceptance of 

the plant which includes attending to all defects and defects 

in the design, engineering, materials and workmanship of the 

Plant and Equipment supplied and of the work executed. All 

the requirements mentioned in this clause is already covered 

in the O&M scope. There is therefore no requirement of a 

separate DLP clause. As per clause 73.16 contractor has to 

guarantee workmanship of the plant for 5 years which 

whereas in clause 73 he has to guarantee the plant 

workmanship for 12 months. Please clarify.

Contractual Provisions of the Bidding documents shall prevail

8 IV 125 76.2.3

Upon completion of the construction activities/ O&M activities, the 

Contractor shall obtain no – objection certificate (NOC) from local/ 

statutory bodies in respect to the fulfilment of all compliance and submit 

a copy to the Owner prior to the final settlement

Kindly be specific about the NOC's to be obtained from 

which all authorities as it seems to be open ended.
Contractual Provisions of the Bidding documents shall prevail

NIT No : SECI/C&P/NIT/2020/SCCL15

Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 15 MW (AC) Floating Solar PV Power Plant at different sites at SCCL Telangana State

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

9 IV 131 84.2

Engineer-in-Charge/Project Manager shall review such claims within a 

reasonably period of time and cause to discharge these in a manner 

considered appropriate after due deliberations thereon. However, 

Contractor shall be obliged to carry on with the Work during the period 

in which his claims are under consideration by the Owner, irrespective 

of the outcome of such claims, where additional payments for Works 

considered extra are justifiable in accordance with the Contract 

provisions.

Project Manager should review the claim in a specific time 

period which should be notified here. The Contractor should 

given be a go-ahead for extra work commencement only 

after it is accepted by the owner as extra work. This clause is 

not addressing the Contractor's concern of accepting the 

work. If after carrying out the work, the Project Manager 

decides that it is not extra work then it will be unfair to the 

contractor. This is with regard to only extra works and not 

the regular contracted work. Kindly amend the clause.

Contractual Provisions of the Bidding documents shall prevail

10 IV 119 67.1

However, in case re-inspection is necessitated on account of no 

acceptance of item(s) due to failure on Factory Acceptance Test(s), the 

cost of associated travel and accommodation borne by the 

Employer/Owner shall be on account of the Contractor.

It will be the endeavour of the contractor to complete the 

acceptance of the tests in one visit at the factory, however, 

this clause is ambiguous as it does not specify as to what all 

can be attributed to the contractor for non acceptance of the 

material. Kindly be specific about the conditions under which 

the Contractor can be held liable. Also, please give a clear 

list of equipment which will be inspected at Factory. 

Contractual Provisions of the Bidding documents shall prevail

11 IV 130 81.1.3

Engineer-in-Charge/Project Manager shall pass the bills after carrying 

out the comprehensive checks in accordance with the terms and 

conditions of the Contracts, within 21 (Twenty-one) days of submission 

of the bills along with all necessary enclosures and documents, 

complete in all respects and send the same to the Owner to effect 

payment to the Contractor as per the defined payment terms.

Suggest Engineer-in-charge to forward the bills to employer 

for payment within 3 days after due verification. 21 days is 

considered too long for verification time. If we take Clause 

81.1.3 and 81.1.4 together then the max. time the employer 

can take for payment of bill would be 51 days from the date 

of submission of bills which is very long.

Contractual Provisions of the Bidding documents shall prevail

12 IV 130 81.1.4

Employer/ Owner shall make all endeavour to make payments of 

undisputed amount of the bills submitted based on the joint 

measurements within 30 (Thirty) days from the date of certification by 

the Engineer-in-Charge/ Project Manager.

Suggest amend the payment to be made within 15 (fifteen) 

days from the date of certification.
Contractual Provisions of the Bidding documents shall prevail

13 IV 139 103.1

In respect of all labour, directly employed in the Work for the 

performance of Contractor's part of this agreement, the Contractor shall 

at his own expense arrange for all the safety provisions as per safety 

codes of C.P.W.D., Indian Standards Institution. The Electricity Act, The 

Mines Act and such other acts as applicable.

Please clarify the applicability of "The Mines Act" in this 

work. This is a construction contract and hence applicability 

of this act is not understood. Please clarify the applicability of 

this act in context of this tender.

Contractual It is the standard bidding clause of the tender document

14 V 153
SCC

Page 8 of 12 Part-C

Final Ten (10%) of the total price of Civil Works shall be paid after CUF 

demonstration after first year of O&M of the complete Facility pursuant 

to completion of all the civil works including finishing and debris 

removal. However, this Payment may also be released after completion 

of all the civil works including finishing and debris removal on 

submission of Bank Guarantee of equivalent amount. The BG shall be 

valid up to demonstration of CUF for the successful first year of 

Operation. However, in case of delay, the BG shall be extended 

suitably.

Request include a separate chapter/section on the 

documentation required for clearing the contractors bills. It 

has been our experience that new requirements are 

projected as there is no clarity on the exact documents 

required to be submitted along with the bills. This delays 

contractors bill payments leading to financial crunch and  

Please clarify specifically what are the "requisite 

documentation" as mentioned in the clause.

Contractual Provisions of the Bidding documents shall prevail

15 VII 231 3.3

DC cables ( SMU to Inverter) shall be single core, armoured, Flame 

Retardant Low smoke (FRLS), PVC outer sheath conforming to IS 7098-

I.

Generally, Solar DC Cable have flame retardant properties 

but for XLPE Armoured Cables from SMU to Inverter. 

Request to remove FRLS requirement for this cable. 

Technical Terms & conditions of the tender document will prevail.

16 VII 231 3.5
The average voltage drop in the cables (Modules to Inverter) shall be 

limited to 1.5 % of the rated voltage.

We understood that the voltage drop will be limited to 1.5% 

of the rated voltage at nominal condition. Request Confirm.
Technical Terms & conditions of the tender document will prevail.

17 VII 233 4.2.1
The rated/ name plate AC capacity of the PCU shall be AC power 

output of the PCU at 50°C.

Inverter supplier gives the rating on its number plate at 25o 

/40o C which is a standard practice. Request accept rating 

at 40o C.

Technical Terms & conditions of the tender document will prevail.

18 VII 241 5.6.1.2

In case the contractor is not able to submit the test reports during 

detailed engineering, the contractor shall submit the reports of 

type/special tests either conducted by NABL accredited laboratory or 

witnessed by Employer.

We understood that SECI will witness the tests if the test 

reports conducted by NABL is not available for particular 

items during detailed engineering. Kindly confirm.

Technical
Contractor can submit the reports of type/special tests either conducted by NABL 

accredited laboratory or witnessed by Employer.

19 VII 244 6.3.8

Degree of protection shall not be less than IP 5X for auxiliary circuit 

compartment. However, for remaining compartments it shall not be less 

than IP 5X.

For Inverter, IP 54 is mentioned on page-221 of 313 & for HT 

Panel, it is as per this clause. We intend to provide outdoor 

type Switchgear and Inverter open to the sky. Please clarify 

if this is acceptable.

Technical
Terms & conditions of the tender document will prevail. Inverter can be 

Outdoor/Indoor. Please Refer Clause 3.2.

20 VII 252 7.2

All AC cables shall be flame retardant, low smoke (FRLS) type 

designed to withstand all mechanical, electrical and thermal stresses 

develop under steady state and transient operating conditions.

Generally, for all AC Cables, there is no requirement of 

FRLS properties. Request to remove FRLS requirement for 

XLPE armoured cables.

Technical Terms & conditions of the tender document will prevail.

21 VII 263 12.3.3

Continuous copper earthling wire shall be run to connect a group of 

modules and both ends of the loop shall be bolted to the DC earth grid 

using bimetallic lugs and stainless-steel fasteners. The copper earthling 

wire shall be routed in such a way to avoid physical contact with the 

module aluminium frame.

If module manufacturer approves that earthling is achieved 

by continuous MMS, then request to remove separate 

module to module earthling requirement using Cu wire.

Technical Terms & conditions of the tender document will prevail.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

22 VII 264 13.2 Protection Level for the entire plant shall be level – I.

Generally, protection level is selected based on lighting 

protection risk analysis & for this site location Level-IV is also 

sufficient. Request client to confirm that the protection level 

shall be decided during the detailed Engineering.

Technical Terms & conditions of the tender document will prevail.

23 VII 266 14.1.5
All testing of the optic fibber cable being supplied shall be as per the 

relevant IEC, EIA and other international standards.

Request waive off requirement of Test certificates for OFC 

and RS 485 cables as suppliers/dealers are unable to 

provide type test certificates for small quantities of cables. 

Also kindly provide specific vendor list for OFC and RS485 

cables .

Technical Terms & conditions of the tender document will prevail.

24 VII 302 20.4.8

Lighting panels shall be earthed by two separate and distinct 

connections with earthling system. Switch boxes, junction boxes, 

lighting fixtures, fans, single phase receptacles etc. shall be earthed by 

means of separate earth continuity  conductor. Cable armour shall be 

connected to earthling system at both the ends. Proper earthling of 

street light poles shall be ensured.

Street light pole, junction box and lighting fixtures are 

metallically connected. Therefore separate earthling is not 

required for each component of the pole. The junction box 

will be earthed by using PEN method at lighting panel. 

Request client to clarify and confirm.

Technical Terms & conditions of the tender document will prevail.

25 VII 300 20.3.2

The lighting system for outdoor and indoor areas of solar power plant 

shall be designed in such a way that uniform illumination is achieved. 

Average LUX level to be maintained in different areas shall be as under:

Control Room and equipment rooms- 500 LUX 

Office- 300 LUX

Battery & other rooms - 150 LUX

Request propose amendment to LUX level requirements in 

following rooms as follows based on practical experience :

Control Room and equipment rooms- 300 LUX 

Office- 200 LUX

Technical Terms & conditions of the tender document will prevail.

26 VII 301 20.3.3

The lighting level shall take into account appropriate light output ratio of 

luminaires, coefficient of utilization maintenance factor (of 0.7 or less) to 

take into account deterioration with time and dust deposition.

The mentioned  coefficient of utilization maintenance factor 

(of 0.7 or less) for conventional lights like Halogen, CFL, etc. 

Generally for LED lights  it shall be 0.9 or less.

Request Client to change this  coefficient of utilization 

maintenance factor as 0.9 or less by considering above.

Technical Terms & conditions of the tender document will prevail.

27 VII 301 20.4.1

LED luminaires shall meet the following parameters:

Luminaire efficacy >90 lumens per watt

Colour Temperature 5700 K (cool day light)

Request client to change this parameters as follow. 

Luminaire efficacy > = 90 lumens per watt

Colour Temperature 4000 K (cool day light)

Cool day light temperature of LED  is around 4000 K to 4500 

K. For your information, at 5700 K, it will be bluish light 

instead of cool day light.

Technical Terms & conditions of the tender document will prevail.

28 VII 310 25.3
The ROW for the TL/UG cable shall be obtained prior to the 

construction of the line from the concerned authorities.

Request provide the Transmission line route for the site. 

There is no indication of the distance of the route as well as 

the route layout in the tender document. Kindly provide for 

costing estimation.

Technical
The bidder have to survey for the transmission line route from plant sites to 

Evacuating substations mentioned. 

29 VII 305 8.3

The contractor is responsible for making the site ready and easily 

approachable by clearing bushes, felling of trees (mandatory 

permissions/ licenses/ statutory clearances from competent authorities 

if required for cutting of trees, blasting or mining operations, disposal of 

waste material etc. shall be obtained by the contractor), cutting, filling 

with selected excavated earth or borrowed earth including identifying 

borrow areas.

Request Owner/Employer to keep the clearances required 

for cutting of trees in their scope.
Technical Terms & conditions of the tender document will prevail.

30 VII 310 C (1)
Civil, Mechanical & Plumbing Works including Module mounting 

structure

(a) Request client to  provide preliminary details of the 

geotechnical information, land profile and available 

topographical data to estimate the civil scope of work for the 

project.

(b) Request client to confirm that hot rolled section if utilized 

shall also be designed as per WSD utilizing IS 800 instead of 

LRFD method. Please confirm the same.

(c) Our understanding is that Sag rods are not required for 

the purlins considering the lateral restrained provided by the 

solar panels to the purlins. Request client to confirm that our 

understanding is correct and sag rods are not required for 

the purlins.

(d) Request client to  confirm that during design stage of 

MMS structure we can utilize IS875 Part III 2015 - latest 

edition standard including the reduction factor specified 

within code for calculating the wind loads considering the 

height and other parameters for MMS structure.

(e) Request allow use of Posmac and Galvalume sections in 

the MMS with minimum thickness of 1 mm.

(f) Request allow use of SS304 (or equivalent) fasteners for 

module mounting and GI fasteners for rest.

Technical

(a) SCCL to respond

(b) Terms and conditions of the tender document will prevail.

(c) Terms and conditions of the tender document will prevail.

(d) Terms and conditions of the tender document will prevail.

(e)  Terms and conditions of the tender document will prevail.

(f) Terms and conditions of the tender document will prevail.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

31 VII 322 8.1
The plant peripheral boundary shall be provided with either Chain link or 

barbed wire fencing or masonry boundary wall as specified.

Request clarify if there is a requirement of a either a 

boundary wall or Fencing as the cost for building both of 

them is very different. If possible provide a reference design 

for whatever is required/specified.

Technical
Kindly refer the clause no. 9 and 1.7 of Technical specification and Special technical 

specification respectively for details.

32 VII 338 16.1.2

Unless otherwise specified elsewhere, all buildings and plinth for open 

installations except Security room/ cabin shall have RCC framed 

structure. Masonry partition walls shall be provided for Kitchen, Pantry, 

Battery room and Toilet units. For other rooms AL Glass partitions shall 

be provided. The plinth for open installations and equipment area shall 

be designed with OEM requirements. The security room/ cabin(s) shall 

be of prefabricated structure.

In case of outdoor inverter & Switchgear, request client to 

confirm if use of pre Engineering building/shed for data 

logger, UPS, battery or other indoor components is allowed.

Technical Refer TS clause 28.1.

33 VII 338 16.2.1

For O&M of SPV Plant MCR building shall provide following facilities;

(i) Inverter/ Switchgear, equipment room(s) as per requirement

(ii) Air conditioned area (with provision of split A/C unit of adequate 

capacity) for SCADA room

(min. 12m2) & Conference room ( min. area 20m2)

(iii) Supervisor cabin and office area (min. area 25m2)

(iv) Store cum record room (min. area 20m2)

(v) Battery room as per requirement &

(vi) One toilet block with gents and ladies wash room facilities (min. 

area 12m2)

(vii) There shall be suitable provision for easy/ smooth passage for 

O&M personnel, cable trenches etc.

We understood that the minimum area given at this clause is 

tentative & can be reduced based on practical requirement 

during detailed engineering.

Request client to confirm for the same.

Technical Refer TS clause 28.

34 VII 319 28.2.1

Portable cabin shall be of size 15 x 10 x 8.6 feet (clear dimensions i.e. 

available volume) for MCR and Store Room. For other buildings, 

appropriate sizes as per available space and design may be proposed.

We understood that instead of providing RCC MCR, the 

contractor can also provide portable cabins as per the 

specifications given in this clause. Kindly clarify.

Technical
All buildings shall be Pre Engineered Building type or Portable Cabin as per

specifications laid down in Tender document.

35 VII 321 28.3 Pre-Engineered Building

We understood that instead of providing RCC MCR, the 

contractor can also provide PEB as per the specifications 

given in this clause. Kindly clarify.

Technical
All buildings shall be Pre Engineered Building type or Portable Cabin as per

specifications laid down in Tender document.

36 VII 329 11.5
All design & drawings shall be submitted to the Engineer for approval 

before execution.

Request client to confirm the maximum time period of 10 

(Ten) days for GFC drawing/document approvals.
Technical Terms & conditions of the tender document will prevail.

37 IV 109 45.3

Breakdown / Corrective maintenance:

Whenever a fault occurs, the Contractor has to attend to rectify the fault 

& the fault must be rectified within the 72 hours from the time of 

occurrence of fault. The Contractor must maintain all the records 

pertaining to all such faults and necessary measures taken.

The date of Comprehensive Operation & Maintenance Contract period 

shall begin from the date of Operational acceptance. However, 

operation of the Power Plant means operation of system as per TS and 

workmanship in order to keep the project trouble free covering the O&M 

period. The Contractor must demonstrate the committed CUF at the 

end of every year in accordance with commitment made in line with the 

Performance guarantees.

Irradiance & temperature variation are  a major factors to 

estimate CUF. So, request client to consider the 72 Hrs 

downtime as included in CUF calculation as deemed 

generation.

Technical Terms & conditions of the tender document will prevail.

38 VII 272 2.7

The designed array capacity at STC shall be suitably determined to 

meet the proposed guaranteed generation output at the point of 

interconnection by the contractor in his bid. The contractor shall take 

care of first year degradation also by installing additional DC capacity as 

the CUF calculations will not factor the first-year degradation of the 

modules.

We understand that  first-year degradation of modules 

modules will be start from date of plant commissioning, 

kindly confirm.

Technical
Degradation for first year shall not be considered. Please refer Clause 2.2 of 

Annexure C

39 VII 272 2.8

Each component offered by the bidder shall be of established reliability. 

The minimum target reliability of each equipment shall be established by 

the bidder considering its mean time between failures and mean time to 

restore, such that the availability of complete system is assured. 

Bidder’s recommendation of the spares shall be on the basis of 

established reliability.

Request client to give the required spares list for each site 

location as the perception of both the parties can be vastly 

different and this part has a financial effect on the 

Contractor.

Technical
List of mandatory spares for each site is provided in Annexure-D. Kindly refer the 

Anexure-1 to Amendment-1. 

40 VII 230 2.3

Warranty

The SMU unit shall be warranted for minimum of 5 (five) years against 

all material/ manufacturing defects and workmanship.

We understood that, Warranty of the material will start from 

date of COD. Kindly confirm.
Technical Yes

41 VII 232 3.8.7

A.C and D.C cables shall be kept in separate trenches. The horizontal 

and vertical clearances between power and communication cable shall 

not be less than 300mm.

Rocky surfaces are highlighted in the tender at site and 

therefore request to allow the min. separation distance 

between cables as 100 mm.

Technical Terms & conditions of the tender document will prevail.

42 VII 234 4.3.8
Dedicated communication interface shall be provided to monitor the 

PCU from SCADA.

We understood that, PCU unit input will be maximum 16 -

Tag (Inputs) per inverter will be considered and without 

ON/OFF command

Technical It shall be determined during detailed engineering

43 VII 236 4.7

Warranty

The complete Power Conditioning Unit shall be warranted for minimum 

of 5 (five) years against all material/ manufacturing defects and 

workmanship.

We understood that, warranty of the material start from date 

of COD. Kindly confirm
Technical Yes
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44 VII 237 5.2
Technical Requirements- Tap Changer OCTC, No. of steps shall be as 

per system requirement

We understood "OFF LOAD TAP CHANGER" (in lieu of 

OCTC). Kindly confirm.
Technical OCTC stands for Off Circuit Tap Changer.

45 VII 240 5.5

Warranty

The transformer shall be warranted for minimum of 5 (five) years 

against all material/ manufacturing defects and workmanship.

We understood that, warranty of the material start from date 

of COD. Kindly confirm
Technical Yes

46 VII 241 5.6.1.1

Type Tests

(i) Lightning impulse (Full & Chopped Wave) test on windings as per 

IEC 60076-3

(ii) Temperature Rise test at a tap corresponding to maximum losses as 

per IEC 60076-2

In case Transformer supplier has conducted type test(s) 

within last ten years, he may submit the type test reports to 

the owner for waiver of conductance of such type test(s) 

again. These reports should be for the tests conducted on 

the equipment similar to those proposed to be supplied 

under this contract and test(s) should have been either 

conducted at an independent laboratory or should have been 

witnessed by a client. Kindly confirm.

Technical

Kindly refer the Tender clause 5.6.1 and  16.14.1, In case the contractor is not able to 

submit the test reports during detailed engineering, the contractor shall submit the 

reports of type/special tests either conducted by NABL accredited laboratory or 

witnessed by Employer.

47 VII 246 6.5.2

Auxiliary voltage of the relays shall be 110 VDC and the relays shall be 

capable of operating continuously between 80 – 120% of auxiliary 

voltage.

Kindly reconsider the really operating voltage limit from 24V-

110V DC
Technical Please refer S. No. 5 of Amendment-1

48 VII 250 6.11
The HT panel unit shall be warranted for minimum of 5 (five) years 

against all material/ manufacturing defects and workmanship.

We understood that Warranty of the material will start from 

date of COD. Kindly confirm
Technical Yes

49 VII 253 8.3
Auxiliary system shall be provided with two independent sources for 

reliable auxiliary power supply.

We understood that, two independent source from UPS 

source and RAW power LT supply. Kindly confirm
Technical

The auxiliary system shall have 2 independent source of power supply to achieve the 

uninterrupted services. UPS is part of Auxiliary system and hence can not be a 

source.

50 VII 256 9.3.13

Earth leakage relay with Core balance CTs (CBCT) shall be provided on 

main incoming feeders having phase CT ratio more than 50/1A. CBCT's 

shall be circular window type with window size based on the overall 

diameter of the cables, to be finalized during detailed engineering.

Instead of providing CBCT, we can use overcurrent relay in 

LT panel. Kindly confirm
Technical Terms & conditions of the tender document will prevail.

51 VII 262 12.3.2

Each PV Module frame shall be earthed using copper wire of sufficient 

cross section. The copper wire shall be connected to the earth hole 

provided in the module frame using suitable arrangement in line with the 

manufacturer recommendation. The earthling arrangement shall use 

stainless washers to prevent galvanic corrosion between aluminium 

frame and copper wire. In order to achieve effective earthling, serrated 

washers shall be employed to penetrate the anodization layer of the 

module

frame.

The PV module is connected with galvanized MMS structure 

and same table is connected with grid Earthling .We 

understood that separate Earthling is not required for PV 

modules. Kindly confirm.

Technical Terms & conditions of the tender document will prevail.

52 VII 283 17

Nitrogen Injection Fire Protection System

Nitrogen Injection Fire Protection System (NIFPS) shall use nitrogen as 

fire quenching medium. The protection system shall prevent transformer 

oil tank explosion and possible fire in case of internal faults. In the event 

of fire by external causes such as bushing fire, OLTC fire, fire from 

surrounding equipment etc., it shall act as a fast and effective fire 

extinguisher without any manual intervention 

We understood that NIFP System is required if Transformer 

capacity is >10MVA transformer. Kindly confirm.
Technical Requirement of NIFPS shall be as per extant CEA regulations.

53 VII 305 22.1

CCTV Cameras along with monitoring stations (sufficient numbers) and 

all other accessories required for its proper operation must be installed 

to have complete coverage of following areas for 24 hours.

(i) Main entry: Covering all the entry/exit

(ii) Along the Plant Perimeter: Covering complete perimeter of Plant 

Area to capture all possible intrusion

(iii) Control Rooms: Covering Entry/Exit and Equipment Rooms

(iv) Switchyard

We understood that one CCTV camera for each mentioned 

location except in Perimeter. Kindly confirm
Technical

Number of Cameras shall be decided during detailed engineering to achieve area 

coverage as per TS Clause no. 19.1.

54 VII 353 32.1

The Contractor shall design & provide soak pit and RCC Septic tank for 

treatment of sewage and waste water from MCR building and Security 

room. The septic shall be designed as liquid retaining structure 

conforming to IS:3370 for design loads as specified under Cl. No. 35. 

However, in case of ground water within 1.5m of finished grade level or 

the soil strata being of low permeability (permeability ≤ 10-6 m/s) where 

septic tank and soak pit arrangement is not effective, suitable packaged 

sewage treatment plant of reputed make/manufacture shall be provided. 

The sewage treatment facility shall be of required capacity and of 

proven design suitable for total of 15 people.

Request consider pre-fabricated RCC septic tank to reduce 

execution time and ease of installation with long life. 
Technical

Pre-fabricated RCC septic tank conforming to all technical specifications including 

design considerations as per tender document may be permitted.

55 VII-C 366 7 There shall be no boundary fence to the plant site.

We understood that there is no requirement of building a 

boundary fence or wall enclosing the plant installation. Kindly 

confirm.

Technical
Kindly refer the clause no. 9 and 1.7 of Technical specification and Special technical 

specification respectively for details.
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56 VII-C 225 1.1

Further, PV Modules should have been included in the ALMM list as per 

MNRE Approved Models and Manufacturers of Solar Photovoltaic 

Modules (Requirements for Compulsory Registration) Order, 2019.

The ALMM list has not yet been published by MNRE even 

after 15 months of it coming into existence. What if the list is 

still not published by the time the tender is awarded ? How 

will the contractor meet this requirement ? Kindly clarify.

Technical
Contractor should supply PV modules included in ALMM list, if same is published by 

the MNRE prior to supply.

57 II 20 6

Site Visit : The Bidder is advised to visit and examine the site of works 

and its surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the Bid and entering 

into a Contract for the required job. The costs of visiting the site shall be 

borne by the Bidder.

Due to the ongoing Lockdown, we have not had a chance to 

visit the Site which we consider is of utmost importance to 

understand the site conditions prior putting in our bid. We 

therefore request to extend the bid submission deadline by 

at least 05 weeks to enable the bidders to undertake site 

visit post lockdown period and subject to timely receipt of 

clarifications of the pre-bid queries from SECI.

Contractual
A separate notification will be issued in case of any extension in the Bid submission 

deadline

58 C Civil Works 298 3

3.1 The Contractor shall be responsible for detailed Topographical 

Survey of the proposed project site (on-shore).

3.2 The Topographical survey shall be conducted at 20m x 20m grid, or 

as directed by  the Engineer, with the help of digital surveying 

instruments like Total Station

Due to covid 19 situation site visit is not possible, so pls 

provide the topo report  and photos of the site to us.
Technical Terms & conditions of the tender document will prevail.

59 C Civil Works 301 5,5.1

The contractor shall be responsible for detailed Geotechnical 

investigations at the proposed project site for the purpose of foundation 

design for various buildings, structures, HT lines, MMS etc. and other 

design/ planning requirements. The investigation work shall be carried 

out through any Govt. approved/ NABL accredited agency. The 

contractor shall submit the credentials of the proposed agency along 

with relevant certificates in support thereof for verification/ approval of 

the Investigation Agency by the Engineer.

As everyone know Due to Covid -19 Restrictions , Site visit 

or survey cant be done , So pls Share any Soil Investigation 

Reports of the on shore site or near by location  for better  

understanding of Soil Strata.

Technical Terms & conditions of the tender document will prevail.

60 C Civil Works 306 8.1

Area Grading and Land Development

5.1 The Finished Grade Level (FGL) of the proposed plant shall be fixed 

with reference to the highest flood level (HFL) and surrounding ground 

profile at proposed site to avoid flooding of plant site

 Due to Covid -19 Restrictions , Site visit or survey cant be 

done , So pls Share the photos of the vegetation.
Technical Terms & conditions of the tender document will prevail.

61 C Civil Works 308 9.4

9.4.1 The Main entry gate (2.5m height) shall of rugged design with 

solid MS steel sections (20x20mm). The spacing of vertical members 

shall not be more than 125 mm.

9.4.2 The gate shall be complete with MS flat guide track, castor 

wheel(s), GI fittings & fixtures like hinges, aldrop, locking arrangement, 

posts etc.

9.4.3 The main gate shall be of 2.5m height.

9.4.4 The gate shall be provided with the Project name plate (2.5mx 1m, 

3mm thick MS plate). The gate shall be painted with 2 coats of epoxy 

paint over 2 coats of suitable primer.

Pls provide the drawing. Technical
All design and drawings for Main gate shall be submitted for Engineer’s approval 

before execution

62 C Civil Works 308 9.5

 Floating fence with floating buoys (with durable UV resistant material 

suitable to withstand the aqueous environment and be eco-friendly to 

bio diversity) shall be formed around every floating platform

Pls provide the drawing. And specification for the Floating 

Bouys.
Technical Shall be determined during detailed engineering

63 C Civil Works 308 10  Plant Layout:
Pls provide the plant layout cadd file for off shore and on 

shore. 
Technical Auto CAD drawings will be sent shortly

64 C Civil Works 304 7.1

7.1 Approach Road:

7.1.1 Suitable approach road (as applicable) from nearest public road 

up to plant Main gate (on-shore), 

Pls provide the length of the Approach road and drawing for 

the same.
Technical Bidder has to visit the sites to have an idea.

65 C Civil Works 215 6

6.7 Foundation and erection of portable cabin/PEB (Main Control Room) 

if required.

6.8 Foundation and erection of portable cabin/PEB (storage container) 

of area sufficient enough for storing spare PV Modules, cable drums 

etc.

Pls provide required size of the PEB and Storage Container. Technical Kindly refer the TS Clause no. 28.2.1.

66 C Civil Works 215 6.9

 One security room shall be provided at Main Gate (on-shore 

switchyard) with a Bio- toilet facility including daily cleaning and 

maintenance as per manufacturer’s recommendations.

Pls provide required size of the Security room.. Technical Please refer to Amendment no. 1

67 Section-VII 230 1.3.6

 Each PV Module shall be provided a bar code which is embedded 

inside the module lamination and must be able to withstand harsh 

environmental conditions. The bar code data base shall contain the 

following information. Bar code scanner and database of all the 

modules containing the following information shall also be provided.

As per MNRE's guidelines, the data required under this 

clause are to be provided in RFID tag. RFID reader and its 

software can be provided to read the data. Hence, request to 

accept RFID-based solution instead of barcode-based.

Technical Terms & conditions of the tender document will prevail.

68 Section-VII 229 1.3.1

For PV Modules with back sheet, toughened low iron glass with 

minimum

thickness of 3.2 mm for multi or mono-crystalline modules

These clauses are contradictory, Kindly confirm which type 

is acceptable in the tender
Technical

69 Section-VII 328 1.3.1 Only Glass-glass PV Modules with or without frame shall be allowed. Technical

Only Glass-glass PV Modules with or without frame shall be allowed. Kindly refer TS 

clause no. 1.3.1.ii and iii for details.
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70 Section-VII 274 15.2.1

The SCADA System shall be built over Industrial IoT architecture with 

integrated Analytics, secure web access, enterprise software and 

Database.

SECI may pl provide list of IOT based SCADA software 

vendors for our reference who will meet requirements as 

specified in the tender document.

Technical SECI cannot share any vendor list. Same solutions provided in earlier projects.

71 Section-VII 275 15.2.7

A server running SCADA & Monitoring Software shall be configured in 

parallel with Plant Server to enable easy access to plant data from 

outside the plant without having to login to plant server. Effectively, the 

plant data shall be replicated in both places i.e. between systems at the 

Plant Server and Remote Server to provide data redundancy for critical 

plant data.

The remote server here is same as Owner designated 

server in various clauses 15.1.3, 15.2.7 and 15.2.9?? 

Plant data is getting replicated in the Owner designated 

server also to provide data redundancy for critical plant data. 

In order to have clarity on requirements, block architecture 

diagram to be provided.

Technical Yes

72 Section-VII 274 15.2.2

Data acquisition shall be distributed across MCR and LCRs while plant 

level data aggregation shall be done in both local and remote server (as 

specified by Owner).

This Owner specified server is same as specified in 15.2.7 at 

SCCL HQ  in Hyderabad??
Technical

Yes the HQ server/remote server is the same as Owner designated Server in 

Clauses 15.1.3, 15.2.7 and 15.2.9

73 Section-VII 274 15.1.3 (xviii) Transfer of plant data reliably, to an Owner designated server
This Owner designated server is same as specified in 15.2.7 

at SCCL HQ  in Hyderabad??
Technical Yes.

74 Section-VII 275 15.2.7

A server running SCADA & Monitoring Software shall be configured in 

parallel with Plant Server to enable easy access to plant data from 

outside the plant without having to login to plant server. Effectively, the 

plant data shall be replicated in both places i.e. between systems at the 

Plant Server and Remote Server to provide data redundancy for critical 

plant data.

There are two projects of 10 & 5 MW capacity. At SCCL HQ, 

it is recommended to provide one Server suitable to store 

data for these 2 projects combined together which is 

possible due to high end specifications of the server 

available in the market. 

For 2 projects, different logins will be created to provide 

access to the concerned SCCL engineers. This approach 

will save SCCL from providing larger space, more power 

supply, O&M staff at their HQ. 

SCADA vendor will decide if any capacity increase is 

required in the SCCL HQ remote server to store data of 

above projects as per tender requirements.

Technical Yes

75 Section-VII 277 15.4.10 Connectivity shall be provided to Owner’s Data Monitoring Centre.. Where is this Owner's Data Monitoring Centre located?? Technical Data from both the projects shall be stored on one server only.

76 Section-VII 279 15.9.2
Accessories :Intelligent UPS (on line): Minimum 2 hour

battery backup.

Plant server and OWS will be fed from Main Control Room 

UPS. Separate UPS is not recommended.
Technical Hyderabad

77 Section-VII 279 15.9.2 Operating System

Plant server will have operating system and database 

compatible to the SCADA software being proposed for plant, 

because softwares performances are linked with specific 

Server PC models, operating system and databases.

Technical Please refer S. No. 4  of Amendments No. 1

78 Section-VII 374 2.2

Grid outage hours shall be subtracted from total number of hours in a 

year. The Contractor shall submit grid outage certification from 

competent authority of STU/DISCOM.

STU/DISCOM certification for grid loss hours may be 

practically difficult. Please amend the clause to competent 

authority of STU/DISCOM/SCCL/SECI.

Technical Terms & conditions of the tender document will prevail.

79 Section-VII 101 32.1.3

In the matter of connectivity of Plant to DISCOM’s substation, the 

Owner will take the necessary connectivity permission, however, all the 

other permissions and clearances as deemed required by the State 

Agency/DISCOM for Bay allocation, technical/regulatory compliance for 

interconnection, ROW etc are to be taken by the Contractor.

Kindly inform if there are any ROW issues for laying of Tx 

line. 
Technical

ROW issues may be there as the transmission line has to pass through some private 

lands.

80 Section-VII

Also inform the distance of the transmission line which falls 

under ROW. Bidder may please be facilitated to carry out 

only works related to solar PV plant and ROW issues if any 

shall be resolved by M/s. SECI/SCCL

Technical
Bidder has to visit the sites to have an idea. ROW is the responsibility of EPC 

contractor.

81 Section-VII

1. Kindly inform if the bidder (EPC contractor) can procure 

the land for ROW

2. In case Land is procured by contractor, will owner pay to 

the contractor for usage charges of land after 10 years O&M 

Technical

Lands can not be dispensed by private parties. ROW issues have to be settled by 

negotiation with land owners. SCCL will not pay for ROW. ROW issues must be 

settled for life time period of the project.

82 Section-VII 205 1

Electrical Interconnection Details

10 MW-132/33 KV TSTRANSCO substation located at 

Chennur(Kistampet)

5 MW-132/33 KV TSTRANSCO Substation located at Asifabad

Kindly confirm whether bidder has to connect the 10 MW of 

STPP reservoir  to 132/33 KV TSTRANSCO substation 

located at Chennur(Kistampet) via O/H transmission line at 

33 kV Level or 132kV level as there is no specification 

provided w.r.t power transformer of 132/33kV.

Also provide the status of the 10 MW Solar plant at Dorli 

OC1 OB Dump 

Technical

1) Bidder has to evacuate the 10 MW STPP reservoir FSPV plant to 132/33 KV 

TSTRANSCO substation located at Chennur(Kistampet) via O/H transmission line at 

33 kV Level

2) The 5 MW FSPV plant to be connected to the 33 kV transmission line of nearby 10 

MW Dorli OC1 OB Solar plant (3 kM line).

3)10 MW Solar plant at Dorli OC1 OB Dump is under tender stage.

83 Section-VII Also furnish the Single line diagram for better understanding Technical Bidder has to visit the sites to get  an idea about SLD.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

84 Section-VII 228 B1.1

Certification as per IEC, and PV Modules used in the grid connected 

solar power projects shall be registered with BIS and bear the Standard 

Mark as notified by the Bureau of Indian Standards.

BIS registration & Standard Mark on module as notified by 

the Bureau of Indian Standards are being done only if Solar 

PV module are tested as per IS standards (like IS 14286, 

IS/IEC 61730-1 & 2) not for the test done as per IEC 

standard mentioned in this clause. There are contradiction 

within the certification requirement & BIS marking in Module. 

We will provide certification as per latest IEC standard 

instead of BIS registration (as per IS standard) and BIS 

marking. Hoverer if customer require BIS registration (as per 

IS standard) and BIS marking can be given instead of IEC 

certificates. Kindly Clarify

Technical Terms & conditions of the tender document will prevail.

85 Section-VII 232 1.6.6

Current binning of modules shall be employed to limit current mismatch 

of modules. Different colour codes shall be provided on the modules as 

well as pallet for identification of different bins. Maximum three nos. of 

bins will be allowed for each

module rating

BHEL does binning as per each five wattages band by our 

automated packing machine instead of current binning. The 

same is followed for all our executed projects. Kindly accept.

Technical Terms & conditions of the tender document will prevail.

86 Section-VII General Soil resistivity
Please provide the soil resistivity to be considered by bidder 

for tender estimate purpose.
Technical Soil testing is in the scope of EPC contractor

87 Section-VII General Bore well with pump

Please furnish the level of underground ground water from 

NGL for installation of Bore Well. Please furnish scheme or 

P&Ids. Further, taking permission of digging borewell in the 

SPV area shall lies with owner. 

Kindly confirm. 

Technical
SCCL do not have the ground water level data. Taking approval for digging bore well 

is in the scope of EPC contractor.

88 Section-VII 290 19 No. of Cameras Kindly inform the no. of the cameras to be installed Technical
No. of cameras shall be decided during detailed engineering. Kindly refer TS clause 

19.1 for locations to be covered under surveillance.

89 Section-VII General Type test charges

Valid type test certificates (less than 10 years old) shall be 

submitted during detailed engineering stage. Type test shall 

be conducted only if valid type test certificates are not 

available. Type test charges are not accounted at this stage, 

same shall be charged to customer during execution time if 

type test shall be required for any supplied equipment. 

This is inline with the type test requirements of Equipments  

indicated in bid specification.

Customer may please confirm.

Technical Terms & conditions of the tender document will prevail.

90 Section-VII General Topography Report & Hydrography Report
Please furnish the topographical survey o& Bathymetry study 

for both the plant locations
Technical

The Contractor shall be responsible for detailed topographical and hydrographic 

survey of the proposed project site.

91 Section-VII 296 22.3
The ROW for the TL/UG cable shall be obtained prior to the 

construction of the line from the concerned authorities

Please clarify scope. Is there any private land through which 

the evacuation line has to be constructed?
Technical

laying of 33 kV OHT line from 10 MW STPP reservoir to Evacuating substation, there 

shall be some private lands as well. ROW is in the scope of the EPC contractor only

92 General General

If delay from scheduled completion is on account of 

employer, then any statutory variation beyond stipulated 

Delivery/ Commissioning/Completion schedule shall be to 

customer’s account.

Technical

Grid connectivity approval for STPP 10 MW FSPV is already obtained and hence 

there is no delay from SCCL side (Attached with Clarifications). 

For 5 MW FSPV at Dorli OC2, it is under process at TSNPDCL and will be obtained 

before issue of LOI.

93 Section-V 151 10

Interest bearing adjustable initial advance (OPTIONAL) of 10% of the 

Contract Value (i.e., total sum of all the Supply Contract) shall be 

released to successful bidder upon receipt of unconditional acceptance 

of NOA

We request to give interest free advance.  Kindly accept. 

We request to submit unconditional Bank Guarantee for 

100% of advance amount. Kindly accept.

Contractual Provisions of the Bidding documents shall prevail

94 Section-VII 231 1.4.3
Warranty: The above warranties shall be backed by third party 

insurance.

We kindly request you to also accept the provision of 

providing Bank Guarantee also for the solar PV modules 

warranty as accepted in all other tenders as presently at 

large Indian insurance companies are not issuing such 

insurance policy.

Technical Terms& Conditions of the tender shall prevail.

95 Section-IIII (BDS) 65 13
State of which stamp paper is required for Contract Agreement: 

Telangana

We kindly request you to keep the choice open for using 

stamp paper from any state for contract agreement.

Please accept

Contractual Provisions of the Bidding documents shall prevail

96 Section-V 146 3.1 Issue of NOA/LOA/LOI as zero date

We kindly request you to accept that zero date or effective 

date should be the date of  handover of complete 

encumbrance free area to the successful bidder not the 

issue of NOA

Contractual The provision of the Bidding Documents shall prevail

97 Section-VII 303 5.8

All buildings/ Open installations, Switchyard and Sub-station area shall 

have levelled ground. No foundation for Buildings, Switch yard 

equipment & structures, Sub-stations, HT Line Towers, Transformer 

etc. shall rest on filled up ground. However, minor structures like cable 

trench, cable rack, pipe pedestal etc. may rest in filled up soil with max. 

safe bearing capacity for design consideration not more than 3 T/m2.

Foundation over the filled up soil of 95% consolidation may 

be allowed.
Technical Terms & conditions of the tender document will prevail.
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98 Sec+D42+C38 305 8.3

The contractor is responsible for making the site ready and easily 

approachable by clearing bushes, felling of trees (mandatory 

permissions/ licenses/ statutory clearances from competent authorities 

if required for cutting of trees, blasting or mining operations, disposal of 

waste material etc. shall be obtained by the contractor), cutting, filling 

with selected excavated earth or borrowed earth including identifying 

borrow areas

We kindly request you to consider the tree cutting in SECI or 

SCCL scope.

However if the bidder is responsible for it then we request 

SECI-SCCL to obtain the permission from Forest dept. 

Please confirm

Technical Terms & conditions of the tender document will prevail.

99 Section-VII 234 3 Power Conditioning Unit
Kindly confirm whether string inverter/ Containerised PCU is 

acceptable
Technical String inverters/ containerised PCU are acceptable.

100 Section-VII 328 1.4.1 PCU-Indoor & Outdoor

Also confirm whether Indoor/Outdoor PCU is acceptable as 

in Cl. 3.2 both are acceptable & in Cl.1.4.1 of Special 

Technical Conditions, only outdoor PCU is acceptable. 

Please confirm

Technical

All works shall be executed as per Technical Specifications given in Section VII-B.

Section VII-C lays down Special Technical Specifications with reference to site 

specific design requirements. However, in case of any conflict in requirements 

between Section VII-C and Section VII-B, Section VII-C shall have the precedence.

101 Section-VII 313 21.2
Wall and ceiling plaster shall be in cement mortar (CM) 1:6 and 1:3 

respectively

Ceiling plaster may not be required if we use fair face ply 

shuttering. Ceiling plaster will be provided if using steel plate 

shuttering. Pl. confirm.

Technical Terms & conditions of the tender document will prevail.

102 General Basic Custom Duty

Also, the contractor will consider the custom duty as 

applicable during bid submission, however if there is any 

change in the duty after bid submission then the same will 

be reimbursable by M/s SCCL

Contractual Kindly refer the "Change in Law" clause for the same

103 General Payment to MSMEs

Purchaser to make registration of Bidders on the Trade 

Receivables Discounting System (TReDS) platform 

(www.rxil.in) compulsory for all Bidders to bring parity among 

bidders and ensure adherence to Govt Policies.

Contractual
SECI is registered on TReDS. MSME bidders may also be registered for the payment 

purposes as per their convenience.

104 General Techno Commercial Bid Opening

In line with Guidelines of transparent bid opening procedure 

participation in techno-commercial Bid opening may be 

made OPTIONAL to be Bidders.

Contractual

It’s an online bidding system. Respective bidders are always a part of the Techno-

Commercial bid opening process from their respective online logins at the ETI 

Platform. 

105 General Price Bid Opening

In line with Guidelines of transparent bid opening procedure 

participation in techno-commercial Bid opening may be 

made OPTIONAL to be Bidders.

Contractual

It’s an online bidding system. Respective bidders are always a part of the price bid 

opening process from their respective online logins at the ETI Platform. SECI also 

sends mail intimation for the online opening of the price bids of the respective Techno 

commercial qualified bidders.

106 General Bank Guarantee

The Bank Guarantee shall be issued by the Bank in the city 

from where the BG is issued and any notice of its 

appropriation shall be valid if the notice reaches the Bank 

within the specified date. Hence, any action on the Bank 

Guarantee is valid only if it happens in the city from which 

the Bank Guarantee is issued. Hence, applicability of stamp 

duty at SECI (Employer address) or SECI Site is not 

applicable.

However, if SECI desires that the notice of appropriation 

shall be issued by SECI HQ / SECI Site to the nearest 

branch of the bank, SECI to inform the city / district where 

the BG notice should be applicable so that necessary 

arrangement in the BG shall be made. The specific clause 

that will be required to be inserted in the BG for making such 

a notice valid, will be taken up with the bank and informed to 

Employer to take necessary decision regarding amendment 

of the ITB once the clarification to above is received. 

Contractual Provisions of the Bidding documents shall prevail

107 General
Compliance to Public Procurement (Preference to Make in India), 

December Order 2018 and its Amendment, if any. 

Purchaser to specify that compliance to this Order is 

compulsory for all Bidders, since it is not mentioned in the 

Tender Specifications.

Contractual Provisions of the Bidding documents shall prevail

108
Purchaser to relax any specifications which restricts Bidders 

to adhere to this Order.
Contractual Provisions of the Bidding documents shall prevail

109 Section-V 148 6 CPBG submission

We kindly request to allow the bidder to submit CPBG within 

30 days from the date of handing over of encumbrance free 

land to successful bidder instead of issuing of NOA 

Contractual Provisions of the Bidding documents shall prevail

110 Section-V 149 6.7

Further, any delay beyond 30 (Thirty) days shall attract delay

charges @ 1.25% per month on the total Contract Performance

Security amount, calculated on pro-rata basis accordingly

We kindly request you to remove this clause Contractual Provisions of the Bidding documents shall prevail
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111 Section-V 148 6

First Stage (Supply and Services): The value of the Contract 

Performance Security shall be 10% of the Contract Value and will 

remain valid 72 months from date of issuance

Second Stage (O&M): The Performance security shall be furnished 30 

days prior to completion of first 05 years of O&M and value of the 

Contract Performance Security shall be 05% of the Contract Value 

We kindly request you to accept CPBG-1 of 5% of contract 

value excluding O&M charges with validity up to Defect 

liability period as the O&M will be started after operational 

acceptance and bidder will be providing separate BG for 

that.

We also request you to accept CPBG-II for O&M with 

amount of 10% of O&M value with initial validity of one year 

which will be extended from time to time and value will be 

reduced after completion of each year O&M as allowed in 

other tenders.

Contractual Provisions of the Bidding documents shall prevail

112 Section-IV 81 1.1.31

EFFECTIVE DATE means the date of issuance of Notification of Award 

from which the Time for Completion shall be determined or any other 

specific date as provided in the Notice to Proceed(NTP) for exceptional 

cases

We kindly requested you that effective date should be 

considered as date of handing over of complete 

encumbrance free land to bidder and subsequently zero date 

and date of completion to be changed accordingly as there 

have been instances where NOA has been awarded but land 

has been awarded at a later stage.

Contractual Provisions of the Bidding documents shall prevail

113 Section-IV 86 5.1

The right to accept the Tender will rest with the Employer/ Owner. The 

Employer/ Owner, however, does not bind himself to accept the lowest 

Tender, and reserves to itself the authority to reject any or all the 

Tenders received without assigning any reason whatsoever. At the 

option of the Employer/ Owner, the work for which the Tender had been 

invited, may be awarded to one Contractor or split between more than 

one bidders,

We kindly request to waive off this clause as this doesn’t 

guarantee that project will be awarded to the L-1 bidder. 
Contractual Provisions of the Bidding documents shall prevail

114 Section-IV 93 19 Force Majeure
We kindly request to include local disturbances and public 

outrage to be included in the force majeure events.
Contractual Provisions of the Bidding documents shall prevail

115 Section-IV 94 19.7

If works are suspended by Force Majeure conditions lasting for more 

than two months, the Employer/Owner shall have the option of 

cancelling this Contract in whole or part thereof, at its discretion.

We kindly request you to waive off this clause. Contractual Provisions of the Bidding documents shall prevail

116 Section-IV 97 25.3

The right to accept the Tender will rest with the Employer/ Owner. The 

Employer/ Owner, however, does not bind himself to accept the lowest 

Tender, and reserves to itself the authority to reject any or all the 

Tenders received without assigning any reason whatsoever. At the 

option of the Employer/ Owner, the work for which the Tender had been 

invited, may be awarded to one Contractor or split between more than 

one bidders,

We kindly request you to waive off this clause as reason for 

termination should be on some valid ground like on grounds 

of EPC bidder not following specifications not because of 

customer convenience.

Contractual Provisions of the Bidding documents shall prevail

117 Section-IV 94 20.0
Liquidated damages for Delay half percent (0.5%) per week of the 

Contract Price for the whole of the facilities as liquidated damages

We kindly request you to amend the clause as 0.5% per 

week of the Contract Price (excluding O&M) for the 

uncommission portion as liquidated damages. Kindly accept

Contractual Provisions of the Bidding documents shall prevail

118 Section-IV 130 81.1.4

Owner shall make all endeavour to make payments of undisputed 

amount of the bills submitted based on the joint measurements within 

30 (Thirty) days from the date of certification by the Engineer-in-

Charge/Project Manager.

We kindly request to reduce the date of payment from within 

30 days to within 15 days from the date of certification as this 

is short term project and payment to be made as quick as 

possible for more workers to rope into the project and 

maintaining delivery schedule.

Contractual Provisions of the Bidding documents shall prevail

119 Section-IV 130 81.1.4

Also please mentioned if there is penalty clause in case 

payment is not made within 30 days. Kindly include the 

clause suggesting if the payment is not made within 30 days 

then the payment along with the interest will be given by 

SECI-SCCL to the contractor

Contractual No

120 General Vendor Approval for Works Kindly inform if any vendor approval for works is required Technical No except for Geo-technical investigation.

121 Section-VII 10 1.9 Supply of mandatory spares & special tools and tackles
Kindly specify the list of mandatory spares excluding 

modules to be provided by the bidder.
Technical

List of mandatory spares for each site is provided in Annexure-D. Kindly refer the 

Anexure-1 to Amendment-1. 

122 Section-IV 116 58.4
All the spares, as required for the trouble-free comprehensive O&M of 

Plant, must be kept under secure storage during O&M period.

Kindly confirm if these are additional spares other than the 

mandatory spares or same.

Also kindly mentioned the list of the these spares if different 

from mandatory spares

Technical
List of mandatory spares for each site is provided in Annexure-D. Kindly refer the 

Anexure-1 to Amendment-1. 

123 Section-VII General Sub-Vendor List

No specific vendor list is being provided in the tender. Kindly 

inform whether bidder can proceed with their PMD vendors 

for raw material and bought out items. 

Technical Yes, bidder can proceed with their vendors for raw material and bought out items. 

124 Section V 148 6

However, where value of BG is Rs.5 lakhs and above, the BG should

be obtained from the bank branches situated at Hyderabad /

Kothagudem or operative and payable at bank branches situated at

Hyderabad/ Kothagudem. 

This may not be possible for the contractor to get the BG 

issue from Branches of Hyderabad only, we request SCCL 

to accept BG from banks as mentioned in the tender from 

any branches.

SCCL

125 SOR-2
O & M Charges on YoY basis must be in equal or in ascending order 

only.

O&M Charges my differ on YoY, pls allow bidders to assume 

O&M value as per their discretion.
Contractual Provisions of the Bidding documents shall prevail
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126 Section-IV 216 7.1.1

All statutory approvals/permissions and/or No Objection Certificates 

(NoC) etc. from the DISCOM for obtaining connectivity at the substation 

as per Project Particulars provided above.

The is contradiction in two clauses, we infer that SCCL will 

take grid connectivity permission.pls confirm.
Technical

SCCL will take only the grid connectivity approvals, the remaining other approvals are 

to be obtained by EPC contractor only.

127 Section-IV 101 32.1.3
In the matter of connectivity of Plant to DISCOM’s substation, the 

Owner will take the necessary connectivity permission
Technical

128 GENERAL Revised clarification after site visit

Due to lockdown in the country till 03.05.2020, we are unable 

to do site visit. we request SECI/SCCL to allow to allow to 

submit revised clarification after site visit and also extend the 

pre-bid meeting and bid submission date accordingly

Technical SCCL to respond

129 Section-IV 84 2.3 Construction Water Supply
We request you to provide water free supply during 

execution and O&M Period
Contractual Provisions of the Bidding documents shall prevail

130 Section-IV 84 2.4 Construction Power Supply
We request you to provide power free supply during 

execution and O&M Period
Technical Terms & conditions of the tender document will prevail.

131 Section-IV 133 94

During the Contract period including O&M period, i.e., during 

Construction & O&M period, all insurance related expenses shall be 

borne by the Contractor.

As per norms & rules,

During construction period all insurances shall be borne by 

bidder

During O&M period all insurances shall be borne by 

SECI/SCCL as per the IRDA rule

Technical Terms & conditions of the tender document will prevail.

132 GENERAL Equipment Warranties
We shall provide Warranty/Guarantee period for all 

equipment’s as per the OEM’s recommendations.
Technical Terms & conditions of the tender document will prevail.

133 Section-VII 306 9 Boundary wall/ Fencing Please confirm if boundary wall is in the scope of SCCL Technical Boundary wall/Fencing as per specifications is in the scope of contractor.

134 Section-V 149 7

LD for PR Test

 For every 0.01 shortfall in PR below the committed PR value, a penalty

of 1% of the total Contract Value (i.e., total sum of all the Supply, 

Service and absolute value of O & M Contract) shall be levied. In case 

the Contract Performance Security has already been encashed on 

account of any default/delays, the penalty amount will be recovered 

from any due payments to the contractor. In case the Plant PR Shortfall 

is more than 0.05 than the specified PR value, then the total plant will 

be accepted on as-is basis & the total Contract Performance

Security submitted by the contractor will be forfeited & payments linked 

to operational acceptance will not be made.

We kindly request to review the penalty clause and reduce 

the penalty to 0.5% of Contract price excluding O&M without 

encashment of CPBG

Contractual Provisions of the Bidding documents shall prevail

135 Section-VII 226 2.7

The designed array capacity at STC shall be suitably determined to 

meet the proposed guaranteed generation output at the point of 

interconnection by the contractor in his bid. The contractor shall take 

care of first year degradation also by installing additional DC capacity as 

the CUF calculations will not factor the first-year degradation of the 

modules.

Kindly confirm that CUF of 20% is to be maintained for 10 

years of O&M by installing additional DC (if required)
Technical CUF of 22.8% is to be maintained as per clause no 1 of SOW.

136 Section-IV 131 85

Payment due to the Contractor shall be made by the Owner either by e-

Banking or by Account

Payee Cheque

We kindly request that "The Employer will establish an 

irrevocable Letter of Credit (L/C) in favour of the Contractor 

through the Employer's Bank in Employer's country for 

payments due for Supply"

Kindly confirm

Contractual Provisions of the Bidding documents shall prevail

137 Section-IV 120 70

The Contractor shall not be entitled to claim compensation for any loss 

or damage sustained by him by reason of temporary suspension

of the Works aforesaid. However, suitable time extension may be 

considered at the sole discretion of the owner.

We kindly request that Compensation to be provided to the 

contract in addition to the time extension if work is 

suspended by EIC temporarily.

Contractual Provisions of the Bidding documents shall prevail

138 Section-VII 206 1
132 kV/33 kV TSTRANSCO substation, Chennur

132 kV/33 kV TSTRANSCO substation, Asifabad

Kindly confirm the Substation details (bay availability, 

available feeders) in the substation.

Also if during the execution of the contract, if SECI or SCCL 

propose new sub-station for evacuation then this calls for 

Price & Time implication under unforeseen 

circumstances/Additional Work and SECI-SCCL will bear the 

cost implication.

Technical
Bay availability and feeders availability has to be confirmed with 

TSTRANSCO/TSNPDCL .It is the responsibility of the EPC contractor.

139 Section-VII 316 27 Floating System
The modules shall be mounted facing south at fixed tilt. 

Please confirm
Technical

Module shall be mounted with fixed tilt. Contractor may select any tilt angle and 

orientation of PV modules to meet the PR and CUF requirement.

140 Section-VII 374 2.2 CUF Demonstration
Please inform if there is any LD on shortfall during O&M and 

the tariff at which LD will be computed
Technical

The equivalent amount to shortfall energy (kWh) generated has to be paid to SCCL at 

the rate of Rs.5.65 per unit.

141

SECTION - V

SPECIAL

CONDITIONS OF

CONTRACT

(SCC)

153 10
10.(C). For the Second Contract (related to Operation & Maintenance

Part)

Please clarify that the Billing of O&M value will be on Final 

quoted value (including GST) in SOR II or on the value of 

which we get after applying NPV factor.

Kindly Confirm.

Contractual
O&M contract will be awarded on absolute value only & the payments will also be 

done accordingly.
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142

SECTION - VII

A. SCOPE OF

WORKS

206 1 Project particulars, CUF : 22.8%

Please clarify that Contractor requires to maintain 22.8% 

CUF till the end of O&M Period (10 years) or for First Year. 

As per our understanding, we can consider 0.7% of 

degradation from the second year onwards.

Kindly Confirm.

Technical

CUF of 22.8% (for 10 years) is to be maintained as per clause no 1 of SOW.It is the 

Contactor’s responsibility to envisage and install extra DC capacity to accommodate 

any degradation during first year. 0.7% per year will be considered from second year 

of operation.

143 Metering point and CUF calculation

We assume that CUF shall be calculated at substation end 

and so the metering point is also at substation end

Please clarify

Technical CUF shall be calculated at plant end.

144

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

264 9

Auxiliary system shall be provided with two independent sources for 

reliable auxiliary

power supply.

Two independent power sources are required with single or 

redundant auxiliary transformer?

Kindly confirm

Technical
The auxiliary system shall have 2 independent source of power supply to achieve the 

uninterrupted services.

145

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

248 6.3.12

Each switchgear panel shall be provided with thermostatically controlled 

space

heaters to prevent condensation within the enclosure.

ACDB and DCDB having exhaust fan for air circulation 

hence space heater are not required to avoid condensation. 

Kindly confirm

Technical
Only main LT distribution panel shall be provided with  thermostatically controlled 

space heaters to prevent condensation within the enclosure.

146

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

267 11.2
2 type of charger are mentioned. 1- One No. Float charger. And 2. One 

No. Float cum Boost charger

Bidder assumes Float cum boost charger can serve the 

purpose.

Kindly confirm

Technical Float cum Boost Charger shall be acceptable.

147

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

270 12.3.4

SCB equipment/SPD earthling point shall be connected to the DC earth 

grid using

flexible copper cable of sufficient cross section as recommended by the

manufacturer.

GI strip of suitable size can be used for earthling of SCB?

Please confirm

Technical Terms & conditions of the tender document will prevail.

148

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

369 2.1.2

The Functional Guarantee shall comprise of a set of 

visual/mechanical/Electrical checks

followed by a Performance Ratio (PR) test of the Plant Facilities.

The PR test shall be carried out for a period of 30 consecutive days at 

site by the Contractor in presence of the Employer/ Employer’s 

Representative/ Owner’s Engineer.

"The Functional Guarantee condition for the purpose of 

Provisional Acceptance of the Plant Facilities shall be 

considered to have been met if the guaranteed Performance 

Ratio (PR) is achieved on a daily basis for 30 consecutive 

days* as per Clause 2.1.5 of this document." - After 30 days, 

only guarantee generation shall be considered irrespective 

of PR?

Kindly confirm

Technical Yes

149

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

206 1 Project particulars, PR and CUF

In case, the PR and CUF are not met by the assigned DC 

capacity, is the DC capacity be increased?

Kindly Confirm

Technical Yes

150

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

Any particular spare list for electrical items?

Please specify.

Technical
List of mandatory spares for each site is provided in Annexure-D. Kindly refer the 

Anexure-1 to Amendment-1. 

151

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

233 2.23

Every SCB input shall be provided with fuses on both positive and 

negative side. The

rating of the fuses shall be selected such that it protects the modules 

from reverse

current overload. The fuses shall be ‘gPV’ type conforming to IEC 

60269-6.

Can fuses be used only at the positive side of the SMB?

Please confirm

Technical Terms & conditions of the tender document will prevail.

152

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

239 4.6 (ii)

The average voltage drop in the cables (Modules to Inverter) shall be 

limited to

1.5 % of the rated voltage. The Contractor shall provide voltage drop 

calculations

in excel sheet.

Normally, the voltage drop in the DC sides 2%. However, in 

the tender, it is mentioned as 1.5%, can it be increased to 

2%?

Kindly confirm

Technical Terms & conditions of the tender document will prevail.

153

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

263 8.5 (ii)

Maximum voltage drop in LT cable (from inverter to inverter 

transformer) shall be

limited to 0.5% of the rated voltage. For HT cables (from inverter 

transformer to interconnection point), maximum voltage drop shall be 

limited to 0.5 % of the rated

voltage. The Contactor shall provide voltage drop calculations in excel 

sheet.

Normally, the voltage drop in the AC sides 3%. However, in 

the tender, it is mentioned as 1%, can it be increased to 3%?

Kindly confirm.

Technical Terms & conditions of the tender document will prevail.

154

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

263 8.5 (ii)

Maximum voltage drop in LT cable (from inverter to inverter 

transformer) shall be

limited to 0.5% of the rated voltage. For HT cables (from inverter 

transformer to interconnection point), maximum voltage drop shall be 

limited to 0.5 % of the rated

voltage. The Contactor shall provide voltage drop calculations in excel 

sheet.

AC HT cables shall be Earth cable or Unearth cable?

Kindly confirm

Technical Terms & conditions of the tender document will prevail.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

155

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

272 13.2
Protection level for the entire plant shall be Level-I.

The protection level of ESE-LA is Level-1, due to which the 

number of LA's will increase and this will lead to moreland 

usage. Can we go with Level-3?

Kindly clarify

Technical Terms & conditions of the tender document will prevail.

156

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

288 17.5.1 LED luminaire/lamps shall have minimum 3-star BEE rating.

Can we proceed with BEE standard for Lighting?

Kindly confirm

Technical Terms & conditions of the tender document will prevail.

157

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

There is no specific energy guarantee mentioned.

Please clarify

Technical

158

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

For power transformer and inverter transformer specs can 

be finalized at the time of detailed engineering stage to suit 

the design requirements which can be having deviation for 

few parameters.

Options can be given and allowed for using indoor or 

outdoor specifications for Inverters and HT panels.

Technical Terms & conditions of the tender document will prevail.

159 SECTION - IV 29 OF 72 32.1.3
In the matter of connectivity of Plant to DISCOM’s substation, the 

Owner will take the necessary connectivity permission

Provide grid connectivity letter for better clarity and also 

mention the grid connection voltage level
Technical

Grid connectivity approval for STPP 10 MW FSPV is available (Attached with 

Clarifications) and for the 5 MW FSPV at Dorli OC-2 is under process. The 

evacuation voltage is at 33 kV level.

160 SECTION - IV 29 OF 72 32.1.3

In the matter of connectivity of Plant to DISCOM’s substation, the 

Owner will take the necessary connectivity permission, however, all the 

other permissions and clearances as deemed required by the State 

Agency/DISCOM for Bay allocation, technical/regulatory compliance for 

interconnection, ROW etc are to be taken by the Contractor. 

Provide bay extension estimation letter issued by the 

concerned DISCOM for better clarity. 
Technical

Getting the estimation from TSTRANSCO/TSNPDCL is the responsibility of the EPC 

firm 

161 SECTION - VII A 3 OF 18 1

Electrical Interconnection Details

STPP Storage Reservoir  

132/33 KV TSTRANSCO substation located at Chennur(Kistampet) 

Dorli OC 2 Void  (Accumulated water) 

132/33 KV TSTRANSCO Substation located at Asifabad 

Kindly confirm the details of connecting substation. Also 

provide grid connection letter for the same
Technical

Grid connectivity approval for STPP 10 MW FSPV is available (Attached with 

Clarifications) and for the 5 MW FSPV at Dorli OC-2 is under process. 

162 SECTION - VII A 5 OF 18 2.  20

Site1: STPP 10 MW:

Statutory approvals required for setting up of the project.  

Grid Connectivity approval is already obtained from TSNPDCL 

If grid connectivity approval is obtained from TSNPDCL then 

please provide same.
Technical Provided with Clarifications

163 SECTION - VII A 7 OF 18 2.  21

Site 2: DORLI OC2 5 MW: 

Statutory approvals required for setting up of the project.  

Grid Connectivity approval from TSNPDCL.    SCCL has applied for grid 

connectivity approval.

can you please provide us timeline for approval of grid 

connectivity letter
Technical

The connectivity approval is in the scope of SCCL. It will be obtained before issue of 

LOI.

164 SECTION - VII A 13 OF 18 2.  22 Installation of CCTV cameras on strategic locations Please mentioned number of CCTV cameras or location Technical
No. of cameras shall be decided during detailed engineering. Kindly refer TS clause 

19.1 for locations to be covered under surveillance.

165 SECTION - VII B 9 OF 106 1.3.1

For PV Modules with back sheet, toughened low iron glass with 

minimum

thickness of 3.2 mm for multi or mono-crystalline modules

Assuming that 3.2 mm glass can be used for 72 cell PV 

module as well. Also, specify about additional requirement if 

any 

Technical Glass thickness shall be 3.2mm for 72 cell as well 60 cell module.

166 SECTION - VII B 9 OF 106 1.3.2

The Employer reserves the right to conduct Pressure Cooker (PC) test/ 

Highly

Accelerated Stress Test (HAST) to confirm the durability of the back 

sheet in

accelerated conditions.

There is no international standard for HAST / PCT as of now. 

Please clarify what will be checked?
Technical Please refer S. No. 1 of Amendment-1

167 SECTION - VII B 16 Of 106 3.3.8
PCU front panel shall be provided with LCD/ LED to display all the 

relevant parameters related to PCU operation and fault conditions.

In case of out door inverters (IP54), kindly allow for inverter 

without LCD / LED display. Instead a Bluetooth enabled data 

can be provided to check the inverter parameters

Technical
Inverter without LCD display with provision for Data access over Bluetooth shall be 

acceptable. Refer the  S. No.3 of Amendment-1

168 SECTION - VII B 24 OF 106 5.4 Dry Type Auxiliary Transformer
Please provide confirmation to use outdoor type oil cooled 

auxiliary transformer
Technical

Auxiliary transformer can be either oil filled or dry type. Kindly refer the TS clause no 

5.2.

169 SECTION - VII B 36 OF 106 7.3.10 Panel shall be provided with local bus-bar protection Please specify the protections required Technical Terms & conditions of the tender document will prevail.

170 SECTION - VII B 43 OF 106 8.5 (ii)

Maximum voltage drop in LT cable (from inverter to inverter 

transformer) shall be

limited to 0.5% of the rated voltage.

Kindly allow for 1 % voltage drop in LT Cable (from inverter 

to inverter transformer incise of string inverters 
Technical Terms & conditions of the tender document will prevail.

171 SECTION - VII B 44 OF 106 9.3

Auxiliary system shall be provided with two independent sources for 

reliable auxiliary

power supply.

Providing 2 independent source of power supply for auxiliary 

system is practically very difficult (as there is singe 

connection to the complete plant)

Technical Terms & conditions of the tender document will prevail.

172 SECTION - VII B 52 OF 106 13.2 Protection level for the entire plant shall be Level-I Kindly allow protection level for entire plant as Level - 4 Technical Terms & conditions of the tender document will prevail.
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173 SECTION - VII B 76 OF 106 22.2

The power evacuation system for the plant shall be as per the local 

DISCOM

requirement and appropriate approval. The contractor shall get the 

route approval from

the Employer and TSTRANSCO/TSNPDCL as the case may be prior to 

start of the

construction. Any changes in the route or scheme introduced by 

DISCOM at any point

of the time prior to commissioning shall be complied without any 

additional cost to the

Employer.

Request you to provide the exact length of transmission line 

or make provision to pay additional charges for extra length 

of transmission line. 

Technical

1) For 10 MW FSPV at STPP the transmission line length is about 20 kM.

2)For 5 MW FSPV plant at Dorli OC-2 to connecting point at Dorli OC1 is about 3 kM.

174 TS 12 OF 106 1.7.2
It is required to construct a temporary platform (graded) while keeping 

the modules at least above the highest flood level.

As the Panels are designed to work in open area, and the 

connectors are of IP65 & above rated, this shall be removed 

or modified.

Technical Terms & conditions of the tender document will prevail.

175 TS 13 OF 106 2.2.4

DC switch disconnector of suitable rating shall be provided at SCB 

output to disconnect both positive and negative side simultaneously. SCBs shall be “Remote Operable for ON & OFF” Technical

176 TS 18 OF 106 4.2
Both solar and DC cables shall be marine grade cables complying with 

relevant standards.

As these cables are likely  to be laid on “Floaters”  and DC 

Cable from SCB (Off shore) to Invertor (On Shore), these 

need not be “Marine Grade”. They are not designed to be 

under water.

Technical

177 TS 69 OF 106 18.2.2

Contractor shall provide Built-in wireless modem placed on the Floating 

Platform for wireless transmission of Module temperature data to the 

SCADA

Can we consider below specs:

a. Wifi for SCB communication which shall include RTD 

Analog Input in SCB with necessary Wifi APs on the 

Periphery using the LA / CCTV / Lamp Posts (Wifi to SCADA 

room shall be FO)

b.  FO for CCTV and other C&R

c. Comm Cable for UPS / BattCharger / WMS , Anemometer 

connectivity to SCADA.

Technical
Terms & conditions of the tender document will prevail. Detailed scheme to be 

finalized during detailed engineering.

178 TS 78 OF 106 2.1

The contractor shall carry out detailed Topographical (on-shore) and 

Hydrographic

survey of the proposed water body for floating solar project site

Any preliminary data of Bathymetry survey by SCCL shall be 

shared for cost estimation during pretender
Technical No bathymetry survey was conducted earlier by SCCL.

179 TS 80 OF 106 4.7

The Contractor shall install water level gauges at critical locations (to be 

established during the survey) for recording daily & seasonal water level 

variations, low water level

(LWL), high water level (HWL). The Contractor shall also collect data 

for daily water levels for preceding 10-15 years, LWL, HWL, High and 

Low tide etc. from Central water commission (CWC), state and local 

authorities. The contractor shall evaluate mean yearly values of MWL & 

LWL for 25 years return period using proven statistical data

analysis software.

Please confirm if the existing  “Water Level Gauges” can be 

used. 
Technical Terms & conditions of the tender document will prevail.

180 TS 98 OF 106 27.14

The Contractor shall get the design of the modular floating platform 

vetted and the prototype validated by IITs or NIOT, Chennai having 

Multi Element Wave Maker or other methodology as per the 

recommendation of the Institute and submit it for Employer’s approval 

during detailed engineering.

Please allow any International labs also as some OEMs will 

have this testing done by respective labs overseas. 
Technical Labs with valid accreditation may be allowed. 

181 TS 98 OF 106 27.6

The floats may be filled with virgin expanded polystyrene foam to 

increase the strength of the float and to serve as backup floatation 

system.

This is based on certain technology and all the OEMs may 

not use FOAM. This clause shall be diluted or removed.
Technical

Foam filling of Floats is not mandatory as per the Clause. It is suggested to provide 

backup stability to Floats.

182 TS 98 OF 106 27.1 All fasteners used in the floating system shall be made of SS 316.
Fasteners shall be of SS304 or SS316 as per the OEM 

design 
Technical Terms & conditions of the tender document will prevail.

183 Annexure A 5 OF 11 7

Decision Rules for Acceptance/Rejection

AQL Levels:

Major :2.5 

Minor : 4

Inspection Level :General inspection level I

> Flash Test 

> Visual 

> EL

We would like to request:

Special Inspection level : S4 against General inspection level 

I

with same AQL levels because G1 requires higher sample 

inspection and has a higher rejected number in the lot as per 

AQL table. The modules go through multiple handling and 

inspections and has chances to cause micro-cracks. We 

would recommend S4 inspection to avoid repeat handling of 

large quantities. Also SECI or any Third party can be 

appointed for 24 hour inspection or in line process inspection 

to reduce burden on final inspection to avoid multiple 

remanding. Also S4 inspection levels calls for specific 

inspection levels and yield same results with lesser handling 

and lesser stress. Also pre shipment inspection does not 

specify sample selection from full pallet or multiple pallets. 

We recommend full/single pallet selection to avoid multiple 

and redundant handling cracks. 

Technical

Terms & conditions of the tender document will prevail.

Owner/ Inspector reserves the rights to select either complete or partial  no. of 

modules from pallets for inspection.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

184 SCC 7 OF 11 10

Interest bearing adjustable initial advance (OPTIONAL) of 10% of the 

Contract Value (i.e., total sum of all the Supply Contract) shall be 

released to successful bidder upon receipt of unconditional acceptance 

of NOA, detailed Performa invoice of contractor and against submission 

of unconditional & irrevocable Advance Bank Guarantee (ABG) with a 

validity period up to date of final commissioning total amounting to 

110% of total advance amount. The ABG needs to be submitted in 

addition to the Contract Performance Security. The annual interest rate 

shall be calculated based on SBI one-year MCLR + 3.5% as applicable. 

Successful bidder will be required to submit the individual ABGs on 

individual site basis for claiming the advance amount. 

Interest "free" bearing adjustable initial advance 

(OPTIONAL) of 10% of the Contract Value (i.e., total sum of 

all the Supply Contract) shall be released to successful 

bidder upon receipt of unconditional acceptance of NOA, 

detailed Performa invoice of contractor and against 

submission of unconditional & irrevocable Advance Bank 

Guarantee (ABG) with a validity period up to date of final 

commissioning total amounting to 110%  100 % of total 

advance amount. The ABG needs to be submitted in 

addition to the Contract Performance Security. The annual 

interest rate shall be calculated based on SBI one-year 

MCLR + 3.5% as applicable. Successful bidder will be 

required to submit the individual ABGs on individual site 

basis for claiming the advance amount. 

Contractual
O&M contract will be awarded on absolute value only & the payments will also be 

done accordingly.

185 SCC 4 OF 11 SCC 6

First Stage (Supply and Services): The value of the Contract 

Performance Security shall be 10% of the Contract Value (i.e., total sum 

of the Supply & Service Contract). This Performance security will be 

valid for a total period of 75 Months (12 Months Project commissioning 

period) + first half of the prescribed O & M Period, i.e. 60 Months + 03 

Months additional) from the date of its issuance.  The successful bidder 

can submit Contract Performance Security with initial validity of one 

year and the same may be extended every year till completion of the 

total 75 months period. 

First Stage (Supply and Services): The value of the Contract 

Performance Security shall be 10% of the Contract Value 

(i.e., total sum of the Supply & Service Contract). This 

Performance security will be valid for a total period of 27 

Months (12 Months Project commissioning period) + first half 

of the prescribed O & M Period, i.e. 60 12 Months + 03 

Months additional) from the date of its issuance.  The 

successful bidder can submit Contract Performance Security 

with initial validity of one year and the same may be 

extended every year till completion of the total 75 27 months 

period. 

Contractual
O&M contract will be awarded on absolute value only & the payments will also be 

done accordingly.

186 SCC 4 OF 11 SCC 6

Second Stage (O&M): The Performance security shall be furnished 30 

days prior to the completion of first stage Performance Security & it shall 

be equivalent to the 5% of the Contract Value (i.e., total sum of the 

Supply & Service Contract). This Performance security will be valid for a 

total period of 63 Months (Second half of the prescribed O & M Period, 

i.e. 60 Months + 03 Months additional) from the date of its issuance. 

The successful bidder can submit Contract Performance Security with 

initial validity of one year and the same may be extended every year till 

completion of the total 63 months period. 

Second Stage (O&M): The Performance security shall be 

furnished 30 days prior to the completion of first stage 

Performance Security & it shall be equivalent to the 5% of 

the Contract Value (i.e., total sum of the Supply & Service 

Contract). This Performance security will be valid for a total 

period of 27 Months (Second half of the prescribed O & M 

Period, i.e. 24 Months + 03 Months additional) from the date 

of its issuance. The successful bidder can submit Contract 

Performance Security with initial validity of one year and the 

same may be extended every year till completion of the total 

27 months period. 

Contractual
O&M contract will be awarded on absolute value only & the payments will also be 

done accordingly.

187 SECTION VII 98 OF 106 27.6

The floats may be filled with virgin expanded polystyrene foam to 

increase the strength

of the float and to serve as backup floatation system

Vacuum floats will be allowed? . Foam filled will increase the 

project cost and increase the project completion time frame.
Technical

Foam filling of Floats is not mandatory as per the Clause. It is suggested to provide 

backup stability to Floats.

188 ANNEXURE-C Page 3 of 10 2.1.1
Eout Cumulative AC energy measured at the injection point (ABT 

meter) over the duration of reporting period (kWh)
Injection point means?. Plant end or SS end. Technical PR shall be calculated at plant end. Kindly refer S.no. 11 of Amendment-1

189 Scope of Work 4 of 18 1 PR - 80% and CUF - 22.8%

What is the reason in very high CUF and PR from the 

existing tenders? We request SECI to reduce the PR to 78% 

and CUF to 19%

Technical Terms & conditions of the tender document will prevail.

190 Annexure to BDS 5 OF 6 1.4

JOINT VENTURE & CONSORTIUM CONDITIONS: 

In case the bid is submitted by a Joint venture (JV) or Consortium of two 

or more companies

as partners, they must meet the following requirements: -

1.4.1 There can be a maximum of 03 (Three) partners in a 

JV/Consortium. The Lead partner of the JV/Consortium shall meet 

individually not less than 50% of minimum Financial Eligibility

Conditions (MAAT & Working Capital) given at para 1.3 above. 

However, all the JV/Consortium

partners must meet collectively 100% Financial Eligibility Conditions 

given at para 1.3 above.

1.4.2 All the partners of the JV/Consortium must meet collectively 100% 

of Technical Eligibility

Conditions given at para 1.2 above.

Is Consortium between Group Companies allowed? Financial The provision of the Bidding Documents shall prevail

191 Annexure to BDS 5 OF 6 1.4.3 The net worth of each Partner of JV/Consortium should be positive.

As both the partners are collectively allowed to meet 100% 

of Financial Eligibility Criteria; and Lead Partner has to meet 

minimum 50% of financial criteria. So, we request SECI to 

waive off / dilute this condition with even 1 partner having 

positive Net Worth should be allowed.

Financial The provision of the Bidding Documents shall prevail

192 Annexure to BDS 4 OF 6 1.3
The net worth for the last financial year should be positive. “Net Worth” 

of the Bidder shall be calculated as per the Companies Act, 2013.

“Net Worth” of the Bidder shall be calculated as per the 

Companies Act, 2013, and includes Compulsorily 

Convertible Preference Shares (excluding redeemable 

Preference Shares) and Compulsory Convertible Debenture 

(CCD).

Financial The provision of the Bidding Documents shall prevail

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.
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