

**SOLAR ENERGY CORPORATION OF INDIA LIMITED  
NEW DELHI**

Ref No. SECI/C&P/IPP/13/007/Amendment-03

Dated 28.02.2023

<b>Amendment-03 to the RfS for Selection of Hybrid Power Developers for Setting up of 1200 MW ISTS-connected Wind-Solar Hybrid Power Projects with assured peak power supply in India under Tariff-Based Competitive Bidding (Tranche-VI)</b>			
<b>RfS No. SECI/C&amp;P/IPP/13/0007/22-23 dated 02.11.2022</b>			
<b>S. No.</b>	<b>Clause/ Article No.</b>	<b>Existing Clause/Article</b>	<b>Amended Clause/Article</b>
<b>Amendment in the PPA document</b>			
1.	4.2.6	<b>Clause modified as follows:</b>  Government of India, from time to time, issues order for waiver of inter-state transmission system (ISTS) charges and losses on transmission of wind power till a certain date. In case the commissioning of the Project gets delayed beyond the applicable date of ISTS waiver, arising out of any reasons whatsoever, SECI shall bear no liability with respect to transmission charges and losses levied, if any. However, in case the commissioning of the Project gets delayed beyond the applicable date of ISTS waiver/extended SCD as above, due to reasons attributable to the HPD, the liability of transmission charges and losses would be to the account of the HPD.  Delay in Project commissioning beyond the deadline as stipulated by the Government of India, and treatment of ISTS charges and losses thereof, shall be dealt in line with the Central Electricity Regulatory Commission (Sharing of Inter State Transmission Charges and Losses) (First Amendment) Regulations, 2023 dated 07.02.2023, and subsequent amendments and clarifications thereto, as applicable.	