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DISCLAIMER

Though adequate care has been taken while preparing the RfS document, the bidder(s) shall
satisfy themselves that the document is complete in all respect. Intimation regarding any
discrepancy shall be given by the prospective bidders to the office of SECI immediately. If no
intimation is received from any bidder within 20 (Twenty) days from the date of issuance
of RfS documents, it shall be considered that the document is complete in all respect and has
been received/ acknowledged by the bidder(s).

Solar Energy Corporation of India Ltd (SECI) reserves the right to modify, amend or
supplement this document.

This RfS document has been prepared in good faith, and on best endeavour basis. Neither
SECI nor their employees or advisors make any representation or warranty, express or
implied, or accept any responsibility or liability, whatsoever, in respect of any statements or
omissions herein, or the accuracy, completeness or reliability of information, and shall incur
no liability under any law, statute, rules or regulations as to the accuracy, reliability or
completeness of this document, even if any loss or damage is caused by any act or omission
on their part.

In case of any discrepancy in the documents uploaded on the websites of SECI, ISN-ETS and
CPPP, the documents uploaded on the ISN-ETS website will prevail.

Place: New Delhi

Date:

07.07.2023
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BID INFORMATION SHEET

The brief details of the RfS are as under:

NAME OF WORK/ Selection of Project Developers for setting up of 15 MW of
(A) | BRIEF SCOPE OF Grid-Connected Rooftop Solar PV Projects on Government
WORK/ JOB Buildings under RESCO mode.
(B) | RfSNO. & DATE RfS No. SECI/C&P/IPP/14/0002/23-24 dated 07.07.2023
SINGLE BID
©) TYPE OF BIDDING SYSTEM
SYSTEM
TWO BID SYSTEM Yes
E-TENDER Yes
(D) TYPE OF RfS/
TENDER
MANUAL

(E)

COMPLETION/
CONTRACT
PERIOD

As mentioned in RfS Document

(F)

BID PROCESSING
FEE

APPLICABLE Yes

NOT APPLICABLE

Amount: INR 29,500/- (Indian Rupees Twenty-Nine
Thousand Five Hundred Only) including GST, to be
submitted either through NEFT/RTGS transfer in the account
of SECI, or in the form of DD/Pay Order along with the
response to RfS in favour of “Solar Energy Corporation of
India Ltd”, payable at New Delhi.

(G)

EARNEST MONEY
DEPOSIT (EMD)

APPLICABLE Yes

NOT APPLICABLE

Amount: INR 10,28,000 /- (Indian Rupees Ten Lakhs
Twenty Eight Thousand) per MW to be submitted in the form
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of Bank Guarantee/Payment on Order Instrument, along with
the Response to RfS

OPENING

H) PERFORMANCE APPLICABLE Yes
BANK GUARANTEE
NOT APPLICABLE
DATE, TIME &
(1) | VENUE OF PRE-BID Scheduled as per NIT on ISN-ETS portal and/or SECI
MEETING website.
OFFLINE &
(J) | ONLINE BID- As per NIT on ISN-ETS portal
SUBMISSION
DEADLINE
TECHNO-
(K) COMMERCIAL BID As per NIT on ISN-ETS portal

M/s Electronic Tender.com (India) Pvt. Ltd.
Contact Person: ISN-ETS Support Team

(FOR SUBMISSION
OF RESPONSE TO
RfS)

L) gg?;ﬁ_(;ToF ISN- Customer Support: +91-124-4229071,4229072_ _
ETS PORTAL (From 10:00 Hrs. to 18:00 Hrs. on all working Days i.e.,
Monday to Friday except Govt. Holidays)
Email: support@isn-ets.com
NAME, Sh. Ajay Kumar Sinha
DESIGNATION, Addl. General Manager (Contracts & Procurement)
ADDRESS AND Solar Energy Corporation of India Limited
(M) | OTHER DETAILS 6th Floor, Plate-B, NBCC Office Block Tower-2,

East Kidwai Nagar, New Delhi - 110023
Contact No.: 011-24666200
Email: contracts@seci.co.in

(N)

DETAILS OF
PERSONS TO BE
CONTACTED IN
CASE OF ANY
ASSISTANCE
REQUIRED

1) Sh. Pratik Prasun
Sr. Manager (C&P)
Ph: 011-24666237
pratikpr@seci.co.in

2) Sh. Abhisekh Srivastav
Manager (C&P)
Ph: 011-24666260
biblesh@seci.co.in

3) Sh. Swapnil Gandhi
Senior Engineer (C&P)
Ph: 011-24666359

swapnil.gandhi@seci.co.in
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Bids must be submitted strictly in accordance with Section-2 and 3 of the RfS,
depending upon Type of Tender as mentioned at Clause no. (D) of Bid Information
Sheet.
Bidders are required to quote strictly as per terms and conditions of the RfS documents
and not to stipulate any deviations/ exceptions.
Any bidder, who meets the Qualifying Requirement and wishes to quote against this
RfS, may download the complete RfS document along with its amendment(s) and
clarifications if any, from ISN-ETS Portal (https://www.bharat-electronictender.com)
and/or SECI website (www.seci.co.in) and submit their Bid complete in all respect as
per terms & conditions of RfS Document on or before the due date of bid submission.
Clarification(s)/ Corrigendum(s) if any shall also be available on the above referred
websites.
Bidders are requested to remain updated for any notices/ amendments/ clarifications
etc. to the RfS document through the websites https://www.bharat-
electronictender.com_and www.seci.co.in. No separate notifications will be issued for
such _notices/ amendments/_clarifications etc. in _the print media or_individually.
Intimation regarding notification on the above shall be updated on www.seci.co.in
and the details only will be available from https://www.bharat-electronictender.com
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SECTION 1. INTRODUCTION & INVITATION FOR BIDS

1 Background & Introduction

11 Solar Energy Corporation of India Limited (hereinafter called “SECI”) is a Government
of India Enterprise under the administrative control of the Ministry of New &
Renewable Energy (MNRE). One of the main objectives of the Company is to assist
the Ministry and function as the implementing and facilitating arm of the National Solar
Mission (NSM) for development, promotion and commercialization of solar energy
technologies in the country.

1.2 One of the targets enshrined by the Government under the “Panchamrit” announced by
Hon’ble Prime Minister at the COP 26 summit in Glasgow, is meeting 50% of total
energy requirements from renewable energy by 2030. Accordingly, several
Government organizations, Ministries and other institutions have taken necessary steps
to install Grid-Connected Rooftop Solar PV Projects at their premises/buildings, to
increase electricity consumption through renewable energy. As part of these initiatives,
SECI has been approached by these organizations to carry out the bidding and selection
of Project developers through a competitive bidding process, to set up Projects under
RESCO mode. In line with the above, SECI, on behalf of such as Municipal Corporation
of Delhi (MCD), hereby invites proposals for setting up of around 15 MW of Grid-
Connected Rooftop Solar PV (RTSPV) Projects on Build Own Operate (B-O-0) basis,
on the buildings owned by MCD.

1.3 SECI shall be the bidding agency for selection Project Developers for setting up of
RTSPV Projects on various buildings under MCD.

1.4 The Bidders will be free to avail fiscal incentives like Accelerated Depreciation,
Concessional Customs and Excise Duties, Tax Holidays etc. as available for such
Projects. The same will not have any bearing on comparison of bids for selection. As
equal opportunity is being provided to all Bidders at the time of tendering itself, it is up
to the Bidders to avail various tax and other benefits. No claim shall arise on SECI for
any liability if Bidders are not able to avail fiscal incentives and this will not have any
bearing on the applicable tariff. SECI does not however, give a representation on the
availability of fiscal incentive and submission of bid by the Bidder shall be independent
of such availability or non-availability as the case may be of the fiscal incentives.

1.5 No separate Central Financial assistance is envisaged for implementation of the projects
selected under this RfS.

2 Invitation for Bids

2.1 A Single Stage, Two-Envelope Bidding Procedure will be adopted and will proceed as
detailed in the RfS Documents. Bidding will be conducted through the competitive
bidding procedures as per the provisions of Sections 2 and 3 of the RfS.

2.2 Interested bidders have to necessarily register themselves on the portal
https://www.bharat-electronictender.com (“ETS portal”) through M/s Electronic
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2.3

2.4

2.5

Tender.com (India) Pvt. Limited to participate in the bidding under this invitation for
bids. It shall be the sole responsibility of the interested bidders to get themselves
registered at the aforesaid portal for which they are required to contact M/s Electronic
Tender.com (India) Pvt. Limited, New Delhi to complete the registration formalities.
Contact details of ISN-ETS is mentioned on the Bid Information Sheet. All required
documents and formalities for registering on ISN-ETS are mentioned in the subsequent
RfS documents.

They may obtain further information regarding this IFB from the registered office of
SECI at the address given on the Bid Information Sheet from 10:00 hours to 17:00 hours
on all working days.

For proper uploading of the bids on the ETS portal, it shall be the sole responsibility of
the bidders to apprise themselves adequately regarding all the relevant procedures and
provisions as detailed in the portal as well as by contacting M/s Electronic Tender.com
(India) Pvt. Limited directly, as and when required, for which contact details are also
mentioned on the Bid Information Sheet. SECI in no case shall be responsible for any
issues related to timely or properly uploading/ submission of the bid in accordance with
the relevant provisions of the Bidding Documents.

Bidders should submit their bid proposal complete in all aspect on or before last date
and time of Bid Submission as mentioned on ISN-ETS Portal (https://www.bharat-
electronictender.com), SECI website http://www.seci.co.in and as indicated in the Bid
Information Sheet.

Bidder shall submit its proposal along with non-refundable Bid Processing Fees and
Earnest Money Deposit (EMD) (if applicable) complete in all respect as per the Bid
Information Sheet. Techno-Commercial bids will be opened as per the Bid Information
Sheet in online presence of authorized representatives of bidders who wish to be present
online. Bid proposals received without the Bid Processing Fees and/or Earnest Money
Deposit (EMD) (as applicable) will be rejected. In the event of any date indicated
being declared a holiday, the next working day shall become operative for the
respective purpose mentioned herein.

RfS documents which include Eligibility Criteria, Technical Specifications, various
Conditions of Contract, Formats etc. can be downloaded from the ISN-ETS Portal or
from SECI’s website. It is mandatory to download official copy of the RfS Document
from Electronic Tender System (ISN-ETS) Portal to participate in the Tender. Any
amendment(s)/corrigendum(s)/clarification(s) with respect to this RfS shall be
uploaded on ISN-ETS website. The Bidder should regularly check for any
Amendment(s)/Corrigendum(s)/Clarification(s) on the above mentioned ISN-ETS
website. The same may also be uploaded on SECI website also. However, in case of
any discrepancy, the information available on ISN-ETS website shall prevail.

SECI reserves the right to cancel/withdraw/defer this invitation for bids without
assigning any reason and shall bear no liability whatsoever consequent upon such a
decision.
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2.6

2.7

SECI reserves the right to cancel/ withdraw/ defer this invitation for bids without
assigning any reason and shall bear no liability whatsoever consequent upon such a
decision.

INTERPRETATIONS

Words comprising the singular shall include the plural & vice versa.

An applicable law shall be construed as reference to such applicable law including its
amendments or re-enactments from time to time.

A time of day shall save as otherwise provided in any agreement or document be
construed as a reference to Indian Standard Time.

Different parts of this contract are to be taken as mutually explanatory and
supplementary to each other and if there is any differentiation between or among the
parts of this contract, they shall be interpreted in a harmonious manner so as to give
effect to each part.

The table of contents and any headings or sub headings in the contract has been inserted
for case of reference only & shall not affect the interpretation of this agreement.
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SECTION 2. SPECIAL CONDITIONS OF CONTRACT

Scope of Work

Under this RfS, the Solar Power Developer (SPD) shall be required to set up Grid-
Connected Rooftop Solar PV (RTSPV) Projects, with the primary objective of
supplying solar power to MCD, as per the provisions of the RfS and draft standard
Power Purchase Agreement (PPA).

The Projects shall be set up under the RESCO Mode, as defined by MNRE. The scope
of work of the SPD, inter alia, includes obtaining No Objection Certificate (NOC) from
the Distribution Company (DISCOM) for grid connectivity, complete design,
engineering, supply, storage, civil work, erection, testing & commissioning of the
RTSPV Project including Operation and Maintenance (O&M) of the project for the
term of the PPA. The O&M of the Project may include wear, tear, overhauling, machine
breakdown, insurance, and replacement of defective modules, invertors/Power
Conditioning Unit (PCU), spares, consumables & other parts for the PPA term.

Obtaining Net-metering and grid connectivity of the Project under this tender would be
the responsibility of the bidder in accordance with the prevailing guidelines of the
respective State Regulators (SERC) or Central Electricity Authority (CEA) or the
DISCOM in the respective area. The Government organization (“Client
Organization”) could facilitate connectivity and necessary approvals, however, the
entire responsibility lies with the SPD only.

The SPD shall take all necessary permits, approvals and licenses, insurance etc., provide
training and such other items and services required to complete the scope of work
mentioned above.

The SPD shall abide by all Statutory Laws, By Laws, Labour Laws, Factory laws, etc.

The SPD will take comprehensive insurance cover for the solar plants and its associated
machinery during the installation phase as well as O&M period for any kind of
theft/pilferage/damage etc.

The Projects to be selected under this scheme provide for deployment of Solar
Photovoltaic Technology. However, the selection of Projects would be technology
agnostic.

Total capacity offered

The estimated cumulative Project capacity envisaged for MCD buildings is around 15
MW will be carried out through e-bidding. The tentative list of Buildings under MCD
has been annexed at Annexure-C. The final capacity to be installed will be determined
at the time of signing of PPA between the SPD and MCD.

Maximum Eligibility for Contracted Capacity Allocation for a Bidder

Following conditions shall be applicable to the Bidders for submission of bids against
this RfS:
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5.1

5.2

5.3

5.4

6.2

A Bidder, including its Parent, Affiliate or Ultimate Parent or any Group Company can
submit a single bid offering a minimum cumulative quantum of Contracted Capacity of
500 kW and a maximum cumulative quantum of Contracted Capacity of 15 MW as per
the building details provided.

Note: In case a common Company/Companies directly or indirectly hold(s) more than
10% but less than 26% shareholding in more than one Bidder participating in the RfS,
each one of such Bidders will be required to submit the Disclosure as per Format 7.8A.
In all other cases, Format 7.8 will be applicable.

The total capacity to be allocated to a Bidder including its Parent, Affiliate or Ultimate
Parent or any Group Company shall be up to 15 MW.

The evaluation of bids shall be carried out as described in Section-5 of the RfS. The
methodology for Allocation of Projects is elaborated in Section-5 of the RfS.

Subject to the exception as per Clause 5.1 above, multiple bids from same company
including its Parent/ Ultimate Parent/ Affiliates/ Group Companies shall make all the
bids submitted by the group invalid.

Project Location

The Projects shall be located at rooftops of MCD buildings chosen by the Bidder from
the indicative list of possible rooftops enclosed as Annexure-C at its own discretion of
and cost, risk and responsibility.

Bidder are required to visit the respective sites prior to the bid submission and assess the
feasibility of space including installation capacity in consultation with respective site in
charge/ rooftop owner.

The Prospective bidders may contact the following Officers from MCD for site visit.

Name of the Officer of MCD Contact Details
Sh. Kuldeep (AE) Mobile No.: 9650194545
Sh. Raju (AE) Mobile No.: 8588899524

In addition, the bidders are required to submit the priority list of as many buildings as
possible including the installation capacity as an Annexure to Format 7.1. However, the
entire responsibility of identifying the rooftops will be of the Bidder. SECI shall not
bear any responsibility in this regard.

Further, the space/rooftop shall not be used/subletted for the purpose other than the
allotted as per the terms and conditions of PPA. Any violation shall lead to
penalty/compensation as decided by MCD/Client Organization.

Project Configuration:

The term “Project” shall have the meaning as defined in Section 6 of the RfS. A single
Project shall refer to one or multiple Grid-connected RTSPV systems installed on a
single/group of buildings, connected to the grid through a single or multiple meter. PPA
will be signed for each Project separately. Configuration of a Project is under scope of
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the SPD. Configuration of each project shall be decided mutually between MCD and
Successful bidder/SPD.

Connectivity with the Grid

The Project should be designed for interconnection with the grid in accordance with
prevailing CERC/SERC/DISCOM regulations in this regard. For interconnection with
the grid and metering, the SPD shall abide by applicable Grid Code, Grid Connectivity
Standards, Regulations on Communication System for transmission of electricity and
other regulations/procedures (as amended from time to time) issued by Appropriate
Commissions and Central Electricity Authority (CEA), and any other regulations of the
concerned DISCOM where the Project is located. Minimum voltage level for
interconnection with the grid shall be as determined by the respective DISCOM.

The responsibility of getting connectivity and necessary approvals for grid connection
and net-metering shall entirely be with the SPD and shall be at the risk and cost of the
SPD. The transmission of power up to, and including at the point(s) of interconnection
where metering is done for energy accounting, shall be the responsibility of the SPD at
its own cost. The maintenance of transmission system up to and including at the
Interconnection Point shall be responsibility of the SPD, to be undertaken entirely at its
risk and cost.

Metering arrangement of each Project shall have to be adhered to in line with relevant
clauses of the PPA. The entire cost of transmission (if applicable) including cost of
construction of line, wheeling charges, SLDC/Scheduling charges, SOC, MOC,
maintenance, losses etc. and any other charges from the Project up to and including at
the Interconnection Point will be borne by the SPD.

Note: The SPD shall apply for Net-metering approval with the respective DISCOM
within 90 days of signing of PPA, failing which, the PPA will be liable to be terminated
by the Client Organization, along with encashment of PBG for the respective Project.

Energy Supply by the Solar Power Developer

8.1 Criteria for Energy Supply

The Bidders will declare the annual CUF of the Projects at the time of submission of
response to RfS, and the SPDs will be allowed to revise the same once within first year
after COD. Thereafter, the CUF for the Project shall remain unchanged for the entire
term of the PPA. The declared annual CUF shall in no case be less than 13.5% for
Projects to be set up. It shall be the responsibility of the SPD, entirely at its cost and
expense to install such number of Solar panels and associated equipment as may be
necessary to achieve the required CUF. The SPD shall maintain generation so as to
achieve annual energy supply corresponding to CUF within + 10% and -15% of the
declared value till the end of 10 years from COD, subject to the annual CUF remaining
minimum of 13.5%, and within +10% and -20% of the declared value of the annual CUF
thereafter till the end of the PPA term. The lower limit will, however, be relaxable to the
extent of non-availability of grid, during solar generation hours, for evacuation which is
beyond the control of the SPD. The annual CUF will be calculated every year from 1st
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April of the year to 31st March next year. Relaxation to the non-availability of grid
beyond the control of SPD need to be certified by MCD. Further, duly signed hindrance
register shall be maintained during the time of execution and O&M.

8.2 Shortfall in Energy Supply

Subsequent to Project commissioning, if for any Contract Year, except for the first year
after Project commissioning, it is found that the SPD has not been able to supply
minimum energy corresponding to the value of annual CUF within the permissible lower
limit of CUF declared by the SPD, the SPD shall be levied liquidated damages @50%
of the PPA tariff for the shortfall in energy terms, in accordance with terms of the PPA.
This compensation shall be applied to the amount of shortfall in energy supply during
the year. However, this compensation shall not be applicable in events of Force Majeure
identified under PPA affecting supply of power by SPD.

9  Commissioning of Projects

When the SPD fulfils his obligation under the Contract, he shall be eligible to apply for
Completion/commissioning Certificate. SECI shall normally issue to the SPD the
Completion Certificate within one month after receiving any application therefore from
the SPD after verifying from the completion documents and satisfying himself that the
Work has been completed in accordance with and as set out in PPA/RfS documents.

Not more than 15 days prior to proposed commissioning date, the SPD shall give the
final written notice to SECI and Buying Entity. The inspection of the Solar Plant will be
witnessed in presence of client organization/SECI. Following documents (duly signed
and stamped by the authorized signatory) are required to be submitted by SPD,
physically/online to the office of SECI at least 15 days prior to the proposed
commissioning date along with the above notice:

a. Covering letter.

b. Checklist for inspection of Rooftop SPV power plants as per Annexure-Al. (Copy
of Inspection Report along with the required documents as per SECI format.)

c. Checklist for Completion as per Annexure-Az2.

d. Board resolution/Authorization Letter for authorized signatory for signing of
commissioning related documents.

. Copy of CEIG Certificate (if applicable).

f. Copy of Beneficiary Certificate/ Client Completion Certificate (Project
completion/satisfaction certificate) as per Annexure-A3. (Mandatory if date of
inspection is after date of commissioning)

g. Solar PV Plant Insurance Cover.

h. Net Metering Installation Report/ Intimation to DISCOM/NOC from DISCOM
regarding plant connectivity approval.

i. JMR (Generation Data Certificate) from the date of Commissioning as certified by
the client organisation/ rooftop owner till the date of Inspection will also be needed
for declaring the commissioning of the Rooftop Solar Power Plant if the inspection
of the plant is carried out after the SCD.
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j.  Snapshots (with timestamp) of the GCRT plant, including but not limited to, solar
PV modules, all inverters showing instantaneous and total generation for that
particular day, switch gears, metering as per applicable regulations at delivery point,
etc along with the installation report.

Partial Capacity Commissioning of the sanctioned project may be allowed.

The rooftop SPV power plant must get CEIG inspection certificate as per the State/UT
Rules and Regulations, in case the plant is not exempted from CEIG inspection.

In case NOC from DISCOM or CEIG certificate is not available, the bidder needs to
indemnify SECI by submitting indemnity bond before the issuance of commissioning.

Intimation to the concerned DISCOM: All the bidders shall intimate the concerned
DISCOM regarding the implementation of the grid connected roof top solar SPV plant
as per the given format in Annexure-A5 or applicable format of DISCOM and submit
the copy of the same acknowledgement to SECI for the issuance of Commissioning
Certificate.

9.1 Commissioning Schedule and Liguidated Damages Not Amounting to Penalty for
Delay in Commissioning

a. The Scheduled Commissioning Date (SCD) for commissioning of the full capacity of
the Project shall be the date as on 09 months from the Effective Date of the PPA (for
e.g., if Effective Date of the PPA is 07.10.2023, then SCD shall be 07.07.2024).

b. The maximum time period allowed for commissioning of the full Project Capacity with
applicable liquidated damages, shall be limited to the date as on 06 months from the
SCD or the extended SCD (if applicable) (for e.g., if SCD of the Project is 07.07.2023,
then the above deadline for Project commissioning shall be 07.01.2024).

c. In case of delay in commissioning of the Project beyond the SCD until the date as per
Clause 9.1.b above, as part of the liquidated damages, the total PBG amount for the
Project shall be encashed on per-day-basis and proportionate to the balance capacity
not commissioned. For example, in case of a Project of 2 MW capacity, if
commissioning of 1 MW capacity is delayed by 18 days beyond the SCD, then the
liquidated damages shall be: PBG amount X (1/2) X (18/180). For the purpose of
calculations of the liquidated damages, ‘month’ shall be considered consisting of 30

days.

d. In case Commissioning of the Project is delayed beyond the date as per Clause 9.1.b
above, the PPA capacity shall stand reduced/amended to the Project Capacity
commissioned and the PPA for the balance capacity will stand terminated.

9.2 Project Inspection:
The progress of all the projects will be monitored by SECI and the projects will be
inspected for quality at any time during commissioning or after the completion of the
project either by officer(s) from SECI or any agency/ experts designated/ authorized by
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SECI from time to time. SECI shall depute a technical person(s) from its list of
empanelled experts/ agencies updated from time to time for inspection, third party
verification, monitoring of system installed to oversee, the implementation as per
required standards and also visit the manufacturer’s facilities to check the quality of
products as well as to visit the system the integrators to assess their technical capabilities
as and when required. The cost of Inspection to be carried out by SECI shall be borne
by SECI. The cost of re-inspection, if any shall be borne by Vendor. The projects shall
be inspected at any time during commissioning or after the completion of the project.

While inspecting the Rooftop Solar SPV plant, demonstration of the desired
Performance Ratio (PR) of 75% against commissioning is mandatory for acceptance of
the plant. In case inspection of the plant is carried out after end date of commissioning,
certificate indicating project completion will be mandatory from rooftop owner for
commissioning of the plant.

10 Operation & Maintenance (O&M) Guidelines to be mandatorily followed by the
SPD

10.1 The SPD shall be responsible for all the required activities for successful O&M of the
Rooftop Solar PV system for the PPA term from the date of commissioning of the Project.

10.2 Following guidelines shall be followed in this regard. In addition, O&M practices shall
be strictly followed.
i. O&M of the Project shall be compliant with grid requirements to achieve committed
energy generation.

ii. SPD shall set up a maintenance office cum control room for the smooth functioning
of the project.

iii. Deputation of qualified and experienced engineer/ technicians till the O&M period
at project site.

iv. Periodic cleaning of solar modules. The modules shall be cleaned with a periodic
interval of 15 days or as and when required as per actual site conditions. It’s the
responsibility of the SPD to get the modules cleaned during O&M Period.

V. A “hindrance register” shall be maintained to record any issues affecting Project
O&M. The same shall be duly signed by both parties of the PPA, recording

vi. Periodic checks of the Modules, PCUs and BoS shall be carried out as a part of
routine, preventive and breakdown maintenance.

vii. Replacement of defective Modules, Invertors/PCUs and other equipment, as and
when required, will be carried out within 15 working days from the date of reporting
of defect which can be extended based on the site accessibility, etc. as mutually
agreed by the two parties.

viii. Supply of all spares, consumables and fixtures as required. Such stock shall be
maintained for all associated equipment and materials as per manufacturer’s/
supplier’s recommendations.
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iX. All the testing instruments required for Testing, Commissioning and O&M for the
healthy operation of the Plant shall be maintained by the SPD. The testing equipment
must be calibrated once in a year from NABL accredited labs and the certificate of
calibration must be kept for reference as required.

X. If negligence/ mal-operation on part of the SPD's operator results in failure of
equipment, such equipment should be repaired/ replaced by the SPD free of cost.

xi. Co-ordination with Owner/ DISCOM/ CEIG as per the requirement for Joint Meter
Reading (JMR) Report. The person-in-charge present at site from the SPD’s side
shall take a joint meter reading in the presence of rooftop owner on a monthly basis.

xii. Online Performance Monitoring, controlling, troubleshooting, maintaining of logs &
records. A maintenance record register is to be maintained by the operator with effect
from Commissioning to record the daily generation, regular maintenance work
carried out as well as any preventive and breakdown maintenance along with the
date of maintenance, reasons for the breakdown, duration of the breakdown, steps
taken to attend the breakdown, etc.

xiii. For any issues related to operation & maintenance, a toll-free number shall be made
available to the rooftop owner to resolve the same within 72 hours.

xiv. If any jobs covered in O&M Scope as per RfS are not carried out by the SPD during
the O&M period, the Client Organization shall take appropriate action as deemed fit.
SECI reserves the right to make surprise checks/ inspection visits at its own or
through authorized representative to verify the O&M activities being carried out by
the SPD. Failure to adhere to above guidelines may result in penal action including
debarring from participation in next tender.

xv. It is up to SPD and MCD/ Client to mutually decide on the source and amount of
water to be supplied for module cleaning during O&M period.

10.3 O&M PBG:

Prior to release of the PBG upon successful commissioning of the Project, the SPD shall
submit O&M Performance Bank Guarantee (PBG) for a value @ INR 5.14
Lakh/MW!/Project (Indian Rupees Five Lakhs and Fourteen Thousand per MW per
Project), valid up to 3 years from COD. This PBG shall also be issued in the name of
the Client Organization. The Client Organization reserves the right to encash this
PBG/deduct from the running bill payment up to the amount as per his choosing, in case
of any lapses discovered during the O&M period which may be ascribed to the SPD.
SECI shall not have any role in this regard.
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12

SECTION 3. STANDARD CONDITIONS OF CONTRACT

Obtaining RfS Documents

Interested bidders have to download the official copy of RfS & other documents after
login into the ISN-ETS portal by using the Login ID & Password provided by ISN-ETS
during registration (Refer Annexure-B of the RfS). The bidder shall be eligible to
submit/upload the bid document only after logging into the ISN-ETS portal and
downloading the official copy of RfS. The Bidding documents are available free of cost.

Bid Processing Fees

Prospective Bidders interested to participate in the bidding process are required to
submit their Project proposals in response to this RfS document along with a non-
refundable processing fee as mentioned in the Bid Information Sheet. A Bidder will be
eligible to participate in the bidding process only on submission of entire financial
amounts as per the Bid Information Sheet. In case the Bidder chooses to submit the Bid
Processing Fees through NEFT/RTGS (electronic transfer), the Bidder shall submit the
transaction receipt instead of the corresponding DDs, as part of the offline bid
submission.

The bank details of SECI are available at SECI website, www.seci.co.in, under the
“Financials” Tab. Upon making the necessary payments, the prospective Bidders shall
immediately write to SECI (mailing to finance@seci.co.in), providing the payment
details along with name and registered address of the Bidder (with GSTIN of the paying
entity), to enable seamless issuance of payment invoices for taxation purpose. SECI will
not be liable for any delay in issuing necessary invoices in this regard.

In case a Bidder chooses to deduct TDS while making the payments against Bid
Processing Fee, such TDS details shall be submitted by the Bidder along with the
transaction details, as part of online bid submission.

Bids submitted without Bid Processing Fee and/or Bank Guarantee/Payment on
Order Instrument towards Earnest Money Deposit (EMD) (including partial
submission of any one of the respective amounts), may be liable for rejection by
SECI.

MSMEs (Micro, Small and Medium Enterprises) having Udyam Registration Certificate
Only are exempted from submission of Bid Processing Fee & Earnest Money Deposit
(EMD), whose credential are validated online through Udyam Registration portal
(https://udyamregistration.gov.in/Udyam_Verify.aspx).

For a Consortium to be eligible for exemption from submission of Bid Processing Fee
& Earnest Money Deposit, all the members of the Consortium shall be registered as
MSME.

Further, submission of MSME certificates issued in the name of Affiliate/promoter
Company will not be considered.

13 Project Scope & Technology Selection

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected
RTSPV Projects on Government buildings under RESCO mode
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151

15.2

15.3

154

155

a.

Refer Clause 3 of the RfS.
Not Used

Bank Guarantee/ Payment on Order Instrument (POI) against Earnest Money
Deposit (EMD)

Earnest Money Deposit (EMD) of INR 10,28,000/MW (Indian Rupees Ten Lakhs
Twenty Eight Thousand per MW) in the form of Bank Guarantee according to Format
7.3A and valid for 12 months from the last date of bid submission, shall be submitted
by the Bidder along with their bid, failing which the bid shall be summarily rejected.
The Bank Guarantees towards EMD have to be issued in the name of the Bidding
Company/ Lead Member of Bidding Consortium. In the event of encashment of EMD,
the encashed amount shall include all applicable taxes.

The Bidder shall furnish the Bank Guarantees towards EMD from any of the Scheduled
Commercial Banks as listed on the website of Reserve Bank of India (RBI) and
amended as on the date of issuance of bank guarantee. Bank Guarantee issued by
foreign branch of a Scheduled Commercial Bank is to be endorsed by the Indian branch
of the same bank or State Bank of India (SBI).

The EMD shall be valid as per the timelines stipulated above. However, shortfall in the
EMD validity, if any, up to a period of seven (7) days shall be acceptable. Further, an
additional shortfall only in the following cases shall be acceptable: If the Bidder has
submitted the EMD with validity as per original bid submission date or as per any revised
submission date and if the deadline for submission of bids has been extended further,
the Bid Guarantee shall be acceptable provided, the EMD is valid for more than two
months from the actual date of bid submission and the Bidder submits the EMD
extension for the requisite period within seven days from the date of actual bid
submission, if required.

SECI has agreed to accept the EMD in the form of an unconditional and irrevocable
Bank Guarantee instead of the cash deposit with the clear position intimated to the
bidder that the EMD Bank Guarantee shall be encashable for being appropriated by
SECI in terms of the guarantee as in the case of appropriation of the cash deposit lying
with SECI.

The Bank Guarantee (BG) or amendment to be submitted against EMD shall be
effective only when the BG issuance message is transmitted by the issuing bank through
SFMS to IDFC First Bank IFSC: IDFB0020101, Client Name: Solar Energy
Corporation of India Ltd and a confirmation in this regard is received by SECI. Message
Type: IFN760CQOV is to be used by the issuing bank.

Forfeiture of EMD:

The BG towards EMD shall be encashed by SECI in following cases:

If the Bidder withdraws or varies the bid after due date and time of bid submission and
during the validity of bid;

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected | RfS No. SECI/C&P/IPP/14/0002/23-

) > q
RTSPV Projects on Government buildings under RESCO mode 24 dated 07.07.2023 Page 16 of 139




b.

15.6

16
16.1

16.2

16.3

In case, the Client Organization offers to execute the PPA with the Successful Bidder
and if the Successful Bidder does not execute the PPA within the stipulated time period;
If after issuance of LoA, it is found that the documents furnished by the Bidder as part
of response to RfS are misleading or misrepresented in any way;

If the Bidder fails to furnish required PBG in accordance with Clause 16 of the RfS.

Payment on Order Instrument (POI): As an alternative to submission of EMD as
above, the Bidder also has an option to submit a letter of undertaking issued by either
of the following three organizations, viz. (i) Indian Renewable Development agency
Limited (IREDA) or (ii) Power Finance Corporation Limited or (iii) REC Limited. This
Letter of Undertaking shall be issued as “Payment on Order Instrument” (POI), wherein
the POI issuing organization undertakes to pay in all scenarios under which the EMD
would be liable to be encashed by SECI within the provisions of RfS/PPA. This
instrument would have to be furnished as per Format 7.3 B of the RfS, within the
timelines as per Clause 15.1 above, for the amount and validity period as per those
Clause 15.1 above.

The term “Bank Guarantee (BG) towards/ against EMD” occurring in the RfS shall be
read as “Bank Guarantee (BG)/ Payment on Order Instrument (POI) towards/ against
EMD”.

Performance Bank Guarantee (PBG)

Bidders selected by SECI based on this RfS shall submit to the Client Organization, a
Performance Guarantee for a value @ INR 25,70,000/MW/Project (Indian Rupees
Twenty-Five Lakhs Seventy Thousand per MW per Project) prior to signing of
PPA. It may be noted that Successful Bidder shall submit the Performance Guarantee
according to the Format 7.3C with a validity period up to (& including) the date as on
9 months after the Scheduled Commissioning Date of the Project.

All Performance Bank Guarantees (PBGs) shall be submitted separately for each
Project. The PBGs will be issued in favour of the Client Organization/authorized
agency, whose details will be provided to the SPD prior to issuance of the PBG.

Note: The PBGs are required to be submitted in the name of the entity signing the
PPA. In case of PPA being eventually signed with the SPV incorporated/utilized by
the successful bidder, the PBG may be submitted in the name of the successful
bidder within the above prescribed deadline, if the bidder chooses to do so, and the
same shall be replaced by the PBG issued in the name of the SPV, prior to signing of
PPA.

The SPD shall furnish the PBG from any of the Scheduled Commercial Banks as listed
on the website of Reserve Bank of India (RBI) and amended as on the date of issuance
of bank guarantee. Bank Guarantee issued by foreign branch of a Scheduled
Commercial Bank is to be endorsed by the Indian branch of the same bank or State
Bank of India (SBI). In case of the Project being implemented through an SPV
incorporated by the successful bidder, the PBG shall be furnished in the name of the
SPV, except for the case as indicated in Clause 32.4 of the RfS.
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16.4

16.5

16.6

16.7

16.8

17
171

17.2

The format of the Bank Guarantee prescribed in the Formats 7.3 A (EMD) and 7.3 C
(PBG) shall be strictly adhered to and any deviation from the above Formats shall result
in rejection of the PBG and consequently, the Project. In case of deviations in the
formats of the Bank Guarantees, the corresponding PPA shall not be signed.

The selected Bidder for the Project selected based on this RfS is required to sign PPA
with the Client Organization within the timeline as stipulated in Clause 18 of the RfS.
In case, the Client Organization offers to execute the PPA with the Selected Bidder and
if the Selected Bidder does not meet eligibility criteria upon submission of documents
or does not execute the PPA within the stipulated time period, then the Bank Guarantee
equivalent to the amount of the EMD shall be encashed by SECI from the Bank
Guarantee/POI available with SECI (i.e. EMD or PBG) as liquidated damages not
amounting to penalty, the selected Project shall stand cancelled and the selected Bidder
expressly waives off its rights and objections, if any, in that respect.

The Bank Guarantees have to be executed on non-judicial stamp paper of appropriate
value as per Stamp Act relevant to the place of execution.

All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall be
borne by the Bidders/SPDs.

In case of Bank Guarantees issued by foreign branch of a Scheduled Commercial Bank,
the same is to be endorsed by the Indian branch of the same bank or SBI.

The PBG of SPDs shall be returned to them, after successful commissioning of their
projects as per Terms of PPA and after successful receipt and verification of the PBG
for O&M, after considering any liquidated damages due to delays in commissioning as
per Clause 9 of the RfS.

Service Charges

The Selected Bidder shall pay Service Charge @ INR 2570/kW (Indian Rupees Two
Thousand Five Hundred Seventy per kW) + applicable taxes to SECI towards
administrative overheads, coordination with Government Authorities and others, pre-
commissioning and commissioning expense, as applicable.

The Service Charges will be calculated on the total Project capacity for which PPAs are
signed by the SPD. These charges will be payable in two installments as follows:

(i) 50% to be paid within 30 days of issuance of LoAs by SECI, and (ii) Remaining 50%
to be paid to SECI prior to signing of PPA. In case of any reduction/addition in the total
Project capacity for which PPAs are executed, the second installment of 50% will be
adjusted suitably. Both the installments of Service Charges paid to SECI are non-
refundable.

Ilustration 1: Assuming that a Bidder is issued LoAs for a total quoted capacity of 5
MW. The Service charge amount corresponding to the awarded capacity is Rs. 1.285
Crores + GST. Thus, the Bidder will pay Rs. 64.25 Lakhs + GST to SECI within 30 days
of issuance of LoAs. Now, assuming that based on site assessment and discussions with
the Client Organization, the final capacity for which PPAs are to be signed gets modified
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17.3

17.4

to 4 MW. Thus, the second installment of Service Charge gets modified to Rs. 38.55
Lakhs + GST (Total Service Charges = Rs. 25.7 lakhs x 4 = Rs. 1.028 Crores + GST,
out of which, Rs. 64.25 lakh + GST have been deposited in the 1st installment). The
second installment will similarly get enhanced in case of any capacity enhancement prior
to signing of PPA.

Ilustration 2: Assuming that a Bidder is issued LoAs for a total quoted capacity of 5
MW. The Service charge amount corresponding to the awarded capacity is Rs. 1.285
Crores + GST. Thus, the Bidder will pay Rs. 64.25 Lakhs + GST to SECI within 30 days
of issuance of LoAs. Now, assuming that based on site assessment and discussions with
the Client Organization, the final capacity for which PPAs are to be signed gets modified
to 2.4 MW. In such case the total service charges for 2.4MW is Rs. 61.68 lakhs + GST
(Rs. 25.7 lakhs x 2.4 = Rs. 61.68 lakhs + GST), against that, Rs. 64.25 Lakhs + GST
have been already deposited in the 1st installment. Thus, the second installment of
Service Charge gets modified to Rs. Zero, and there will be no refund of service charge
to bidders in such cases.

Service Charges are to be paid by the SPD in the form of DD/ Pay Order/ NEFT/ RTGS.
In case of the first installment, any delay in depositing the said amount to SECI beyond
30 days of LoAs shall attract late payment charges @18% per annum+18% GST, levied
on per day basis, on the amount corresponding to the 1% installment (i.e. 50% of Service
Charges), until (and including) the date of payment of the said amount, which shall not
be later than 45 days after issuance of LoA. In case of delay in submission of the 1%
installment beyond 45 days after issuance of LoA, the awarded capacity shall stand
cancelled and BG against EMD will be encashed by SECI.

The 2" installment shall be paid prior to signing of PPA, and the PPA shall be signed
only after deposit of the second installment to SECI.

18 Power Purchase Agreement (PPA)

18.1

18.2
18.3

The Client Organization shall enter into Power Purchase Agreements (PPAS) with
Bidders selected based on this RfS. A copy of standard PPA to be executed between the
two parties is available on the ISN-ETS Portal and also on SECI’s website. The PPA
shall be signed within 60 days from the date of issue of Letter of Award (LoA), if not
extended by SECI/Client Organization. (For e.g. If the LoA is dated 07-09-2023, then
the last date of signing of PPA shall be 05-04-2024). Subsequent extension in this
timeline shall be finalized as mutually agreed by the Client Organization and the SPD.
PPA will be executed between Client Organization and selected bidder, or its SPV,
separately for each Project. The PPA shall be valid for a period of 25 years from date
of commissioning of the Project.

The PPA signing authority will be decided by the Client Organisation.

After completion of the PPA tenure, the solar plants shall be the property of the Client
organization in functional mode.
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18.4

18.5

18.6

18.7

18.8

Bidder has to make the complete and careful examinations of feasibility of GCRT
plant/capacity estimation as per the load study of buildings and respective regulation of
net metering before signing of PPA with client.

Capacity identification and confirmation:

Subsequent to issuance of LoA(s) by SECI, bidders other than L1 bidder will be given
a time period of 30 days for carrying out site visits and due diligence of the buildings
offered by the Client Organization for filling up the balance capacity after allocation of
buildings to all the successful bidders as per Clause 38.1 of the RfS. The bidder may
assess the Project sizing and estimated capacity installation under the cumulative
capacity quoted by the bidder (if required), for filling up the balance capacity. Within
this period, the individual Project size to be set up on each building and the cumulative
Project capacity for which PPAs are to be signed, will be finalized by both parties.

Limits on capacity modification:

Reduction in the total awarded capacity to a single Bidder is allowed up to 80% of the
allocated capacity (i.e., an awarded capacity of 4 MW, for example, may be reduced up
to 0.8 MW), based on the actual site assessment and project feasibility determined by
the Successful Bidder. It is however not permitted to reduce any capacity after signing
of PPA.

Such reduction in capacity will be generally accepted by SECI, without any encashment
of EMD. In specific cases, if MCD or the concerned authority under it objects to any
capacity reduction, SECI shall review such requests, and such capacity reduction will
be allowed only after approval from SECI and MCD after taking into consideration the
project feasibility and assessment report.

It may be noted that reduction in capacity more than the limits as stipulated above, will
result in encashment of EMD for the corresponding capacity being surrendered beyond
the reduction allowed as per the above limits.

Capacity enhancement is also allowed, up to 25% of the total capacity awarded under
the tender, with submission of additional Service Charges and revised PBG amount as
calculated. Such capacity enhancement will require consent from the concerned
authority under the MCD, as brought out at Clause 18.2 above.

All such modifications in the awarded capacity, and signing of PPAs are required to be
concluded within 60 days from issuance of LoAs, unless extended by the Client
Organization.

The PPAs shall be valid for a period of 25 years from the date of Project
Commissioning, i.e. the Commercial Operation Date, or COD of the Project. Any
extension of the PPA term beyond this shall be carried out through mutual agreement
between the SPD and the Client Organization.

The Performance Bank Guarantee as per Clause 16 above and Service Charges as per
Clause 17 above, shall be submitted by the SPD prior to signing of PPA. Before signing
of PPA, SECI will verify the shareholding of the Project Company along with a copy
of complete documentary evidence. If at this stage, it is found that the documents
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18.9

19

furnished by the SPDs are false/misleading or misrepresented in any way, then the
provisions contained in this RfS will be applicable.

SECI will issue necessary go-ahead for signing of PPA, upon verification of compliance
of pre-requisites by the SPD as brought out above. The PBG will be required to be
submitted directly to the Client Organization, and scanned copy of the issued PBG will
be submitted to SECI for verification.

SECI shall facilitate the PPA signing process and will bear no responsibility whatsoever
on account of non-availability of indicated buildings and/or non-execution of PPA for
any particular building.

Not Used

20  Minimum Paid Up Share Capital to be Held by Project Promoter

20.1

20.2

The Bidder shall provide complete information in their bid in reference to this RfS about
its promoters and upon issuance of LoA, the SPD shall indicate its shareholding in the
company indicating the controlling shareholding before signing of PPA with SECI.

No change in the controlling shareholding of the Bidding Company or Bidding
Consortium shall be permitted from the date of submission of response to RfS till the
execution of the PPA. However, in case the Project is being set up by a listed Company,
this condition will not be applicable.

Following shall not be considered as change in shareholding as mentioned above:

Infusion of Fresh equity capital amongst the existing shareholders/promoters at the time
of Bid Submission to meet equity requirements.

b. Conversion of CCDs, CCPs etc. already issued to existing shareholders.

Death, marriage, Divorce, minor attaining major (any legal heir who was minor at the
time of signing of PPA), insolvent, insane of existing shareholders.

d. Transfer of shares within the members of Immediate Promoter Group only.

20.3

20.4

Transfer of shares to IEPF.
Issue of Bonus Shares.

In case of Project being executed through SPVs: The Selected Bidder executing the
project, if being a single company, shall ensure that its shareholding in the SPV/ Project
Company executing the PPA, shall not fall below 51% at any time prior to 01 (one)
year after the COD. In the event the selected Bidder is a consortium, then the combined
shareholding of the consortium members in the SPV/ Project Company executing the
PPA, shall not fall below 51% at any time prior to 01 (one) year after COD. However,
in case the Project is being set up by a listed Company, this condition will not be
applicable.

In case of the selected Bidder itself executing the PPA, it shall ensure that its promoters
shall not cede control (Control shall mean the ownership, directly or indirectly, of more
than 50% of the voting shares of such Company or right to appoint majority Directors),
till 01 (one) year after the COD. However, in case the Project is being set up by a listed
Company, this condition will not be applicable.
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20.5 In case of companies having multiple promoters (but none of the shareholders having
more than 50% of voting rights and paid up share capital), it shall be considered as a
company under joint control. In such cases, the shareholding pattern in the company as
submitted at the time of bidding, shall be maintained for a period of 01 (one) year after
COD.

20.6  Any change in the shareholding after the expiry of 01 year after COD can be undertaken
under intimation to SECI and the Client Organization.

21 Instructions to Bidders for Structuring of Bid Proposals in Response to RfS

The bidder including its Parent, Affiliate or Ultimate Parent or any Group Company
shall submit single response to RfS. Detailed Instructions to be followed by the bidders
for online submission of response to RfS are stated at Annexure-B. Submission of bid
proposals by Bidders in response to RfS shall be in the manner described below:

I.  Covering Letter as per Format 7.1.

ii.  In case of a Bidding Consortium, a Power of Attorney in favour of the Lead Member
issued by the other Members of the Consortium shall be provided in original as per
format attached hereto as Format 7.2.

iii.  Bank Guarantee/ Payment on Order Instrument (POI) against Earnest Money Deposit
(EMD) as per Format 7.3 A/7.3 B.

iv.  Board Resolutions, as per prescribed formats enclosed as per Format 7.4 duly certified
by the Company Secretary or the Director of the relevant Bidder, as applicable to the
Bidder and mentioned hereunder:

a. Board Resolution from the Bidding Company or the Lead Member of the
Consortium, as the case may be, in favour of the person signing the response to RfS
and in the event of selection of the Projects and to sign the PPA with SECI. Board
Resolution from each of the Consortium Members in favour of the person signing
Consortium Agreement.

b. Board Resolution from the Bidding Company committing 100% (One Hundred
Percent) of the equity requirement for the Project/ Board Resolutions from each of
the Consortium Members together in aggregate committing to 100% (One Hundred
Percent) of equity requirement for the Project (in case of Bidding Consortium); and

c. Board Resolutions from each of the Consortium Members and Lead member
contributing such additional amount over and above the percentage limit (specified
for the Lead Member and other member in the Consortium Agreement) to the extent
becoming necessary towards the total equity share in the Project Company,
obligatory on the part of the Consortium pursuant to the terms and conditions in the
Consortium Agreement.

v. In case of a Consortium, the Consortium Agreement between the Members in the
Consortium as per Format 7.5 along with Board resolution from each Member of the
Consortium for participating in Consortium.

vi.  Format for Financial Requirements as per Format 7.6 along with the certificate from
practicing Chartered Accountant/ Statutory Auditors showing details of computation of
the financial credentials of the Bidder.
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Vii.

viii.

Xi.

22
22.1

22.2

22.3

Undertaking regarding no willful default and no major litigation pending as per Format
7.7.

A disclosure statement as per Format 7.8/ 7.8A regarding participation of any related
companies in the bidding process.

Covering letter for the financial bid as per Format 7.9.
Priority list of the as many buildings as possible including the installation capacity as
an Annexure to Format 7.1.
Attachments
a. Memorandum of Association, Article of Association of the Bidder needs to be
attached along with the bid. The bidder should also highlight the relevant provision
which highlights the objects relating to Power/ Energy/ Renewable Energy/ Solar
Power plant development.
> In case, there is no mention of the above provisions in the MoA/AoA of the
Bidder, the same has to be amended and submitted prior to signing of PPA, if the
bidder is selected as Successful bidder.

> If the selected bidder wishes to execute the project through a Special Purpose
Vehicle (SPV), the MoA/AoA of the SPV highlighting the relevant provision
which highlights the objects relating to Power/ Energy/ Renewable Energy/ Solar
Power plant development has to be submitted prior to signing of PPA.

b. Certificate of Incorporation of Bidding Company/ all member companies of Bidding
Consortium.

c. A certificate of shareholding of the bidding company, its Parent and Ultimate Parent
(if any) duly certified by a practicing Chartered Accountant/Company Secretary as
on a date within 30 days prior to the last date of bid submission. SECI reserves the
right to seek additional information relating to shareholding in promoter companies,
their parents/ ultimate parents and other group companies to satisfy themselves that
RfS conditions have been complied with and the bidder will ensure submission of
the same within the required time lines.

d. Certified copies of annual audited accounts for the last financial year, i.e. FY 2022-
23/2021-22, and provisional audited accounts, along with certified copies of Balance
Sheet, Profit & Loss Account, Schedules and Cash Flow Statement supported with
bank statements as on the date at least 7 days prior to the due date of bid submission
(if applicable), shall be required to be submitted.

e. Details of all types of securities/instruments which are pending conversion into
equity whether optionally or mandatorily.

Important Notes and Instructions to Bidders

Wherever information has been sought in specified formats, the Bidders shall fill in the
details as per the prescribed formats and shall refrain from any deviations and referring
to any other document for providing any information required in the prescribed format.

The Bidders shall be shortlisted based on the declarations made by them in relevant
schedules of RfS.

If the Bidder/Member in a Bidding Consortium conceals any material information or
makes a wrong statement or misrepresents facts or makes a misleading statement in its
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22.4

22.5

22.6

22.7

22.8

22.9

22.10

2211

22.12

22.13

22.14

22.15

response to RfS, in any manner whatsoever, SECI reserves the right to reject such
response to RfS and/or cancel the Letter of Award, if issued, and the Bank
Guarantee/POI provided up to that stage shall be encashed. Bidder shall be solely
responsible for disqualification based on their declaration in the submission of response
to RfS.

If the event specified at Clause 22.3 is discovered after the Effective Date of PPA,
consequences specified in PPA shall apply.

Response submitted by the Bidder shall become the property of the SECI and SECI
shall have no obligation to return the same to the Bidder.

All documents of the response to RfS (including RfS and subsequent Amendments/
Clarifications/ Addenda, PPA) submitted online must be digitally signed by the person
authorized by the Board as per Format 7.4.

The response to RfS shall be submitted as mentioned in Clause 21 of the RfS. No change
or supplemental information to a response to RfS will be accepted after the scheduled
date and time of submission of response to RfS. However, SECI reserves the right to
seek additional information from the Bidders, if found necessary, during the course of
evaluation of the response to RfS.

The Bidder shall make sure that the correct, valid and operative Pass-Phrase to decrypt
the relevant Bid-part is submitted into the ‘Time Locked Electronic Key Box (EKB)’
after the deadline of Bid submission, and before the commencement of the Online
Tender Opening Event (TOE) of Technical bid.

All the information should be submitted in English language only. In case of bidders or
their foreign affiliate having documents in other than English language, then the
documents shall be translated in English language by certified translator and submitted.

Bidders shall mention the name of the contact person and complete address and contact
details of the Bidder in the covering letter.

Response to RfS that are incomplete, which do not substantially meet the requirements
prescribed in this RfS, will be liable for rejection by SECI.

Response to RfS not submitted in the specified formats will be liable for rejection by
SECI.

Bidders delaying in submission of additional information or clarifications sought will
be liable for rejection.

Non-submission and/ or submission of incomplete data/ information required under the
provisions of RfS shall not be construed as waiver on the part of SECI of the obligation
of the Bidder to furnish the said data/information unless the waiver is in writing.

Only New Delhi Courts shall have exclusive jurisdiction in all matters pertaining to this
RfS.
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22.16 All the financial transactions to be made with SECI including success charges, delay

23

24

charges, and any additional charges (if required), shall attract 18% GST on each
transaction, irrespective of the same being mentioned in the RfS/PPA.

Non-Responsive Bid

The response to RfS submitted by the bidder along with the documents submitted online
to SECI shall be scrutinized to establish “Responsiveness of the bid”. Each bidder’s
response to RfS shall be checked for compliance with the submission requirements set
forth in this RfS.

Any of the following conditions shall cause the Bid to be “Non-responsive”:

Non-submission of the requisite Bid Processing Fee as mentioned in the Bid
Information Sheet.

Response to RfS not received by the due date and time of bid submission.
Non-submission of correct, valid and operative Pass-Phrases for both Technical and
Financial Bid (Price Bid) Parts after the deadline of Bid Submission, and before the
commencement of the Online Tender Opening Event (TOE) of Techno-Commercial
Bid.

. Any indication of tariff in any part of response to the RfS, other than in the financial

bid.

Data filled in the Electronic Form of Financial Bid (Second Envelope), not in line with
the instructions mentioned in the same electronic form.

In case it is found that the Bidding Company including Ultimate Parent Company/
Parent Company/Affiliate/Group Companies have submitted more than one response
to this RfS, then all these bids submitted shall be treated as non-responsive and rejected.

In any of the above cases, the bid shall not be considered for bid opening and evaluation
process.

Method of Submission of Response to RfS by the Bidder

24.1 Documents to be Submitted Offline (in Original)

The bidder has to submit original of following documents offline.

DD/Pay order or NEFT/RTGS details towards Bid Processing Fee as mentioned in Bid
Information Sheet.

Bank Guarantee/ Payment on Order Instrument towards EMD as mentioned in the Bid
Information Sheet (as per Format 7.3A/ 7.3B). One EMD shall be submitted for the
cumulative capacity quoted by the Bidder.

Pass-phrases for Techno-commercial and Financial bids submitted on the ETS portal.

No documents will be accepted in person, on or before the date of bid submission.
Bank Guarantee/POI against EMD needs to be submitted in both online and offline
modes. The bidders will be required to submit the bank guarantee/POI against EMD and
DDs/Pay Orders (if applicable) against the bid processing fee, either in person or through
post, at the office of SECI until the date as on 2 working days after the closing date of
bid submission. The 2-day duration will be counted from the date of bid submission.
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For e.g., if the bid submission deadline is 18:00 hrs. on 22.08.2023, the above deadline
will expire at 18:00 hrs. on 24.08.2023. In case the above deadline being a holiday, the
next working day in SECI will be the deadline for submission of Bank Guarantees.

Note: In all cases, the Bank Guarantee/POI against EMD along with DDs/Pay Orders (if
applicable), shall be issued on or before the bid submission deadline. These instruments
issued after the expiry of the deadline will be summarily rejected.

The bidding envelope shall contain the following sticker:

Selection of Solar Power Developers for Setting up 15 MW of Grid-Connected
Rooftop Solar PV Projects on Government buildings under RESCO Mode

through Tariff-Based Competitive Bidding

Cumula_ttlve Capa_1C|ty of MWp
the projects applied for
No. of Projects Bid for
RfS Reference No. SECI/C&P/1PP/14/0002/23-24 dated 07.07.2023
Submitted by (Enter Full name and address of the Bidder)
Organization ID (OID) (Enter the OID through which the Bid has been
on ETS portal submitted online on ETS portal)

(Signature of the Authorized Signatory)
Authorized Signatory (Name of the Authorized Signatory)

(Stamp of the Bidder)

AGM (C&P)

Solar Energy Corporation of India Limited

. . 6th Floor, Plate-B, NBCC Office Block Tower-

eI 2, East Kidwai Nagar, New Delhi-110023

Tel No. 011-24666200

Email - contracts@seci.co.in

24.2 Documents to be Submitted Online

Detailed instructions to be followed by the Bidders for online submission of response to
RfS as stated as Annexure-B of the RfS. The bidders shall strictly follow the instructions
mentioned in the electronic form in respective technical bid and financial bid while
filling the forms.

If the Bidder has submitted bid online and fails to submit the DDs/Pay order
against bid processing fee offline within 2 working days from last date of bid
submission, then the same shall be treated as incomplete bid and Bid Processing
fee submitted shall be encashed.

All documents of the response to RfS submitted online must be digitally signed and
uploaded on the website, https://www.bharat-electronictender.com which should
contain the following:
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I. Technical Bid (First Envelope)

Th

e Bidder shall upload single technical bid containing scanned copies of the following

documents duly signed and stamped on each page by the authorized signatory as
mentioned below.

a.

Formats - 7.1, 7.2 (if applicable), 7.3 A/7.3 B, 7.4, 7.5 (if applicable), 7.6, 7.7, and
7.8/7.8A as elaborated in Clause 21 of the RfS.

All attachments elaborated in Clause 21 of the RfS, under the sub-clause xi:
Attachments, with proper file names.

Priority list of the as many buildings as possible including the installation capacity
as an Annexure to Format 7.1.

d. All supporting documents regarding meeting the eligibility criteria.

Scanned Copies of NEFT/RTGS details towards Bid Processing Fee as mentioned
in Bid Information Sheet.

The Bidder will have to fill the Electronic Form provided at the ISN-ETS portal as
part of Technical Bid.

Su

bmission of Pass-phrases: In line with Clause 22.8 and Annexure-B, the Bidder shall

be

required to submit the Pass-Phrase to decrypt the relevant Bid-part is submitted into

the ‘Time Locked Electronic Key Box (EKB)’ after the deadline of Bid submission, and
before the commencement of the Online Tender Opening Event (TOE) of Technical bid.

I1. Financial Bid (Second Envelope)

a)
.

b)
.

Bidders shall submit the single Financial Bid containing the scanned copy of
following document(s):
Covering letter as per Format - 7.9 of the RfS

Bidding Parameter:
A single levelized tariff as a bidding parameter. Under this RfS, the bidding
parameter shall be the tariff quoted by the Bidder i.e., a fixed tariff in Rs./kWh for
the term of the PPA.

. The above tariff-fixed for the term of the PPA-shall include all costs related to the

Scope of Work as per the RfS and Obligations of the SPD under the PPA. The Bidder
shall quote for the entire facilities on a “single responsibility” basis such that the tariff
covers all the obligations in respect of Design, Supply, Erection, Testing and
Commissioning including Warranty, Operation & Maintenance (25 years), inclusive
of all taxes. The fixed tariff should be quoted while accounting for the cost of grid-
connectivity and net metering application/ security deposit etc. All costs associated
with net-metering will have to be borne by the successful Bidder/SPD.

The tariff shall remain firm and fixed and shall be binding on the Successful
Bidder/SPD for the Term of the PPA irrespective of actual cost of execution of the
Project. No escalation on the tariff will be granted for any reason whatsoever. The
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27.1

27.2

SPD shall not be entitled to claim any additional charges, even though it may be
necessary to extend the completion period for any reasons whatsoever.

iv. The fixed tariff shall be inclusive of all duties and taxes, insurance etc. The prices
quoted by the firm shall be complete in all respect and no price variation/adjustment
shall be payable by the Client Organization. However, statutory variation of taxes
and duties may be paid by the Client Organization.

v. Only a single tariff bid for the cumulative Project capacity quoted by the
bidders, shall have to be filled online in the Electronic Form provided at the
ISN-ETS portal. The instructions mentioned in the Financial Bid Electronic
Form have to be strictly followed without any deviation, else the bid shall be
considered as non-responsive.

vi. Important Note:

(a) The Bidding envelope shall be properly sealed with the signature of the Authorized
Signatory running across the sealing of the envelope.

(b) In case the Bidder submits the online documents on ISN-ETS within the bid
submission deadline and fails to submit the pass phrases in the ETS portal within
2 working days after bid submission deadline, the online bid of the Bidder shall
not be opened and shall be ‘archived’ on the ISN-ETS portal. Similarly, bids
submitted offline but without any online submission on ISN-ETS portal shall not
be opened.
For e.g., if the bid submission deadline is 18:00 hrs. on 05.10.2023, the above
deadline will expire at 18:00 hrs. on 07.10.2023. In case of the above deadline
being a holiday, the next working day in SECI will be the deadline for online
submission of Pass-phrases in the ETS portal.

Validity of the Response to RfS

The Bidder shall submit the response to RfS which shall remain valid up to the date as
on 12 months from the last date of bid submission (“Bid Validity”). SECI reserves the
right to reject any response to RfS which does not meet the aforementioned validity
requirement.

Bid Preparation Cost

The Bidder shall be responsible for all the costs associated with the preparation of the
response to RfS and participation in discussions and attending pre-bid meeting(s) etc.
SECI shall not be responsible in any way for such costs, regardless of the conduct or
outcome of the bid process.

Clarifications/ Pre-Bid Meeting/ Enquiries/ Amendments

Clarifications/ Doubts, if any, on RfS document may be emailed and/ or through ISN-
ETS portal. The format for submission of clarifications is available on the portal.

SECI will make effort to respond to the same in the Pre-Bid Meeting to be held as
mentioned in the Bid Information Sheet. A compiled list of such questionnaire and

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected | RfS No. SECI/C&P/IPP/14/0002/23- Page 28 of 139
. A q
RTSPV Projects on Government buildings under RESCO mode 24 dated 07.07.2023




27.3

27.4

27.5

28
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SECI’s response will be uploaded in the ISN-ETS portal https://www.bharat-
electronictender.com. If necessary, amendments, clarifications, elaborations shall be
issued by SECI which will be notified on SECI/ ISN-ETS web site. No separate reply/
intimation will be given for the above, elsewhere.

A Pre-Bid Meeting shall be held as mentioned in the Bid Information Sheet (Venue to
be notified later on SECI’s website).

Enquiries/ Clarifications up to award of contract may be sought by the Bidder from
following point of contacts in SECI

Name of the Authorized Person of SECI: | Contact Details:

Sh. Ajay k Sinha Phone (Off): 011-24666200
AGM (C&P) Email: contracts@seci.co.in

Sh. Pratik Prasun Phone (Off): 011-24666237

Sr. Manager (C&P) Email: pratikpr@seci.co.in

Sh. Abhisekh Srivastav Phone (Off): 011-24666260
Manager (C&P) Email: abhisekhsri@seci.co.in
Sh. Swapnil Gandhi Phone (Off): 011-24666359

Sr. Engineer (C&P) Email: swapnil.gandhi@seci.co.in

Bidders/SPDs may contact SECI's following points of contact for inquiries,
clarifications, or authorizations after issuance of LoA, during execution stage and after
Project Commissioning:

Name of the Authorized Person of SECI: Contact Details:

Sh. Sanjay Sharma Phone (Off): 011-24666200
Director (Solar)

Sh. M. Karukkuvel Phone (Off): 011-24666247

Sr. Manager (Solar) Email: m.karukkuvel@seci.co.in
Sh. Alankar Saxena Phone (Off): 011-24666265
Manager (Solar) Email: alankar@seci.co.in

Sh. Aman Gautam Phone (Off): 011-24666373

Sr. Engineer (Solar) Email: aman.gautam.seci@seci.co.in

Right of SECI to Reject a Bid

SECI reserves the right to reject any or all of the responses to RfS or cancel the RfS or
annul the bidding process for any project at any stage without assigning any reasons
whatsoever and without thereby any liability. In the event of the tender being cancelled
at any stage, the processing fee (excluding GST, if amount credited to SECI’s account),
without any interests, and EMD submitted by the Bidders shall be returned to the
respective Bidders (if applicable).

Post Award Compliances
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Timely completion of all the milestones i.e. signing of PPA, meeting Conditions
Subsequent (PPA), Commissioning etc. will be the sole
responsibility of SPD. SECI/Client Organization shall not be liable for issuing any
intimations/ reminders to SPDs for timely completion of milestones and/ or submission
of compliance documents.

Any checklist shared with SPD by SECI and/or Client Organization for compliance of
above-mentioned milestones to be considered for the purpose of facilitation only. Any
additional documents required as per the conditions of RfS and PPA must be timely
submitted by the SPD.
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SECTION 4. QUALIFICATION REQUIRMENTS FOR BIDDERS

Shortlisting of Bidders will be based on the following Criteria:

30 General Eligibility Criteria

30.1
30.2

30.3

30.4

iv.

Bidders participating in the RfS will be required to meet the following eligibility criteria
(as applicable).

The Bidder shall be a Company or a Limited Liability Partnership as defined.

Bidding Consortium with one of the Companies as the Lead Member. Consortium
shortlisted and selected based on this RfS has to necessarily form a Project Company
and get it registered under the Companies Act, 2013 prior to signing of PPA, keeping
the original shareholding of the Bidding Consortium unchanged. In case applications
for multiple Projects have been made by a Consortium, separate Project Companies can
be formed for each Project. For the avoidance of doubt, it is hereby clarified that the
shareholding pattern of the Project Company shall be the identical to the shareholding
pattern of the Consortium as indicated in the Consortium Agreement (Format 7.5).

A foreign company cannot participate on a standalone basis or as a member of
consortium under this RfS.

In line with the O.M. issued by the Department of Expenditure, Ministry of Finance,
vide No. 6/18/2019-PPD dated 23.07.2020 and subsequent amendments and
clarifications thereto, the Bidder shall meet the following criteria for its bid to be
considered for evaluation under the RfS:

Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority (as defined
in the OM as referred above).
“Bidder” in this reference, means any person or firm or company, including any
member of a consortium, every artificial juridical person not falling in any of the
descriptions of bidders stated hereinbefore, including any agency branch or office
controlled by such person, participating in this tender.
“Bidder from a country which shares a land border with India” for the purpose of this
clause, means:

a. An entity incorporated, established or registered in such a country; or

b. A subsidiary of an entity incorporated, established or registered in such a country;

or

c. An entity substantially controlled through entities incorporated, established or
registered in such a country; or
An entity whose beneficial owner is situated in such a country; or
An Indian (or other) agent of such an entity; or
A natural person who is a citizen of such a country; or
A consortium where any member of the consortium falls under any of the above.

@ +o o

In support of the above, the Bidder shall be required to submit necessary Undertaking,
as per Format 7.8/7.8A of the RfS.
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30.5

30.6

30.7

30.8

30.9

Other provisions of the referred OM dated 23.07.2020, except Sl. 11 of the OM, will
also be applicable for this tender. Any interpretation of the above clauses will be made
in line with the referred OM, including subsequent amendments and clarifications
thereto.

In case of a Limited Liability Partnership (LLP) participating as a Bidder and in case
of the LLP being declared as a Successful Bidder, the LLP shall be required to
incorporate an SPV, as mentioned in Clause 30.6 below, prior to signing of PPA.

A Bidder which has been selected as Successful Bidder based on this RfS can also
execute the Project through a Special Purpose Vehicle (SPV) i.e., a Project Company
especially incorporated/acquired as a subsidiary Company of the successful bidder for
setting up of the Project, with at least 51% shareholding in the SPV which has to be
registered under the Indian Companies Act, 2013, before signing of PPA. Multiple
SPVs may also be utilized for executing more than one Project.

Any consortium, if selected as Successful Bidder for the purpose of supply of power to
SECI, shall incorporate a Project company with equity participation by the Members in
line with consortium agreement (to be submitted along with the response to RfS) before
signing of PPA with SECI, i.e. the Project Company incorporated shall have the same
shareholding pattern as that indicated in the Consortium Agreement given at the time
of submission of response to RfS. This shall not change till the signing of PPA and the
Controlling Shareholding (held by the Lead Member holding not less than 51% of the
voting rights and paid up share capital) shall not change from submission deadline of
response to RfS up to one year after the COD of the Project, except with the prior
approval of SECI.

The Bidder or any of its Affiliates should not be a wilful defaulter to any lender, and
that there is no major litigation pending or threatened against the Bidder or any of its
Affiliates which are of a nature that could cast a doubt on the ability or the suitability
of the Bidder to undertake the Project. The Bidder shall submit an undertaking to this
effect.

For avoidance of doubt, it is clarified that the fully owned subsidiary Company as
mentioned in Clauses 30.3 and 30.6 above should be an immediate subsidiary of the
bidder, without any intermediaries involved. The following illustrations are provided
to clarify the same:

Scenario 1:

Bidder

Min. 51% shareholding

Entity A (Project Company/SPV)
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Scenario 2:

Bidder

Min. 51% (or any other %) shareholding

Entity A (Intermediary)

Min. 51% shareholding

Entity B (Project Company/SPV)
As per provisions of the RfS, only Scenario 1 will be permissible under this RfS.
31 Technical Eligibility Criteria

31.1 Under this RfS, it is proposed to promote only commercially established and
operational technologies to minimize the technology risk and to achieve timely
commissioning of the Projects. The Bidder is required to undertake to furnish evidence
of meeting the above criteria in line with provisions of the RfS. The undertaking shall
be submitted as per enclosed Format 7.8.

31.2 Detailed technical parameters for Solar PV Projects to be met by SPDs are at
Annexure-A. The Bidders shall strictly comply with the technical parameters detailed
in the Annexure-A. Further, the provisions as contained in the O.M. dated 10.03.2021
issued by MNRE on the subject “Approved Models and Manufacturers of Solar
Photovoltaic Modules (Requirement of Compulsory Registration) Order, 2019-
Implementation-Reg.” and its subsequent amendments and clarifications issued until
the bid submission deadline, shall be applicable for this RfS. The modules used in the
Project under this RfS should have been included in the List-1 under the above Order,
valid as on the date of invoicing of such modules.

31.3 The Bidder must have experience in Design, Supply, Installation & Commissioning of
Grid Connected Solar PV Power Plants of cumulative Capacity not less than 50% of
guoted capacity in the last 07 (Seven) Financial Years prior to the bid submission
deadline of this RfS. The Solar PV Power Plants must be commissioned and should be
operating satisfactorily for a period not less than 1 year. The last date of bid submission
will be the cut-off date for consideration of such experience.

AND

The Bidder must have experience in Design, Supply, Installation & Commissioning of
at least 02 (Two) Grid Connected Solar PV Power Plants of individual minimum
capacities of not less than 50 KW in the last 07 (Seven) Financial Years prior to the bid
submission deadline of this RfS. The Solar PV Power Plants and Solar Systems must be
commissioned and should be operating satisfactorily for a period not less than 01 year.
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32.1

32.2

32.3

The last date of bid submission will be the cut-off date for consideration of such
experience.

The Bidder shall submit applicable contract(s) and Project commissioning certificate(s)
for the respective Project(s) and a certificate from the respective client(s) certifying
satisfactory operation of the plant(s).

The bidder may submit the experience of the ground mounted or Rooftop Solar PV
projects to meet the above said technical criteria.

Financial Eligibility Criteria
Net-Worth

The Net Worth of the Bidder should be greater than or equal to INR 1.028 Cr./MW
(Indian Rupees 1,02,80,000/- per MW) of the quoted capacity, as on the last date of
previous Financial Year, i.e., FY 2022-23.

The net worth to be considered for the above purpose will be the cumulative net-worth
of the Bidding Company or Consortium, together with the Net Worth of those Affiliates
of the Bidder(s) that undertake to contribute the required equity funding and PBG in
case the Bidder(s) fail to do so in accordance with the RfS.

Net Worth to be considered for this clause shall be the total Net Worth as calculated in
accordance with the Companies Act, 2013 and any further amendments thereto.

AND

Minimum Average Annual Turnover

The Bidder shall demonstrate a Minimum Average Annual Turnover (MAAT) of INR
2.056 Cr./MW (Indian Rupees 2,05,60,000/- per MW) of the quoted capacity during the
last three financial years, i.e., 2022-23, 2021-22, and 2020-21. It is hereby clarified that
“Other Income” as indicated in the annual accounts of the Bidder shall not be considered
for arriving at the annual turnover.

AND
Liguidity
The Bidder shall demonstrate Working Capital or Line of Credit with a letter from the
bidder’s bank, having net worth not less than INR 500 Crores for the last Financial Year,

2022-23, for a minimum amount of INR 1.285 Cr./MW (Indian Rupees 1,28,50,000/-
per MW) of the quoted capacity.

*In case of tender having the submission deadline up to 30" September of the relevant
financial year and audited financial results of immediate financial year being not
available, the bidder has an option to submit the audited financial result of year
immediately prior to relevant financial year. In case the bid submission deadline is after
30" September of the relevant financial year, bidder has to compulsorily submit the
audited financial results of immediately preceding financial year.
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32.4

32.5

32.6

32.7

The Bidder may seek qualification on the basis of financial capability of its Affiliate(s)
for the purpose of meeting the qualification requirements as per Clauses 32.1, 32.2 and
32.3 above. In case of the Bidder being a Bidding Consortium, any Member may seek
qualification on the basis of financial capability of its Affiliate. In this case, a Bidder
can use the credential of only a single affiliate to meet all the financial eligibility
criteria. In such cases, the Bidder shall be required to submit Board Resolutions from
the respective Affiliate, undertaking to contribute the required equity funding and
Performance Bank Guarantees/POI in case the Bidder(s) fail to do so in accordance
with the RfS. In case of non-availability of the Board Resolution as required above, a
letter from the CEO/ Managing Director of the respective Affiliate, undertaking the
above, shall be required to be submitted and the requisite Board Resolution from the
Affiliate shall be required to be submitted prior to signing of PPA.

For the purposes of meeting financial requirements, only latest unconsolidated audited
annual accounts shall be used. However, audited consolidated annual accounts of the
Bidder may be used for the purpose of financial requirements provided the Bidder has
at least twenty six percent (26%) equity in each Company whose accounts are merged
in the audited consolidated account.

A Company/Consortium would be required to submit annual audited accounts for the
last FY, 2022-23, or as on the day at least 7 days prior to the bid submission deadline,
along with net worth, annual turnover, working capital certificate (if applicable) from
a practicing Chartered Accountant/Statutory Auditor to demonstrate fulfillment of the
criteria.

Note: In case of bidder seeking eligibility using credential of foreign Parent/Ultimate
Parent/Affiliate entity, in the event the Bidder is unable to furnish the audited annual
accounts for the previous financial year as per the prevalent norm in the respective
country, the Bidder shall submit the annual audited accounts of the last financial year
for which the audited accounts are available. This, however, would be acceptable,
subject to the condition that the last date of response to this RfS falls on or within the
deadline for completion of audit of annual accounts of companies, as stipulated by the
laws/rules of the respective country, and the Bidder shall submit the corresponding
documentary evidence against the same. In case the annual accounts or provisional
accounts as on the day at least 7 days prior to the bid submission deadline, are submitted
in a language other than English, a certified English translation from an approved
translator shall be required to be submitted by the Bidder.

For meeting the above financial eligibility criteria, if the data is provided by the Bidder
in a foreign currency, equivalent Indian Rupees of Net Worth and other financial
parameters will be calculated by the Bidder using Reserve Bank of India’s reference
rates prevailing on the date of closing of the accounts for the respective financial year.
In case of any currency for which RBI reference rate is not available, Bidders shall
convert such currency into USD as per the exchange rates certified by their banker
prevailing on the relevant date and used for such conversion. After such conversion,
Bidder shall follow the procedure/ submit document as elaborated in Clause 32.6 above.
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32.8 In case the response to RfS is submitted by a Consortium, then the financial eligibility
requirement to be met by each Member of the Consortium shall be computed in
proportion to the equity commitment made by each member in the Project Company.

For example, if two companies A and B form a Consortium with equity participation in
70:30 ratio and submit their bid for a capacity of 10 MW, then, total Net-Worth to be
met by the Consortium is Rs. 1.028 Crores x 10 MW = Rs. 10.28 Crores. Minimum
requirement of Net-Worth to be met by Member A would be Rs. 7.196 Crores and the
one to be met by Member B would be Rs. 3.084 Crores. Similar methodology shall be
followed for computation of other requirements.
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SECTION 5. BID EVALUATION AND SELECTION OF PROJECTS
33 Bid Evaluation

Bid evaluation will be carried out considering the information furnished by Bidders as
per provisions of this RfS. The detailed evaluation procedure and selection of bidders
are described in subsequent clauses in this Section.

34 Techno-Commercial Evaluation of Bidders (Step 1)

34.1 Bid opening (online) will be done only after the deadline for submission of pass-phrases
in the ETS portal.

For e.g., if the bid submission deadline is 18:00 hrs. on 05.07.2023, the online bid
opening will be conducted on 08.07.2023. In case of the above deadline being a holiday,
the bids will be opened on the next working day.

34.2 Documents (as mentioned in the previous clause) received after the bid submission
deadline as specified by SECI, shall be rejected and returned unopened, if super-scribed
properly with address, to the bidder.

34.3  Subject to Clause 23 of the RfS, SECI will examine all the documents submitted by the
Bidders and ascertain meeting of eligibility conditions prescribed in the RfS. During
the examination of the bids, SECI may seek clarifications/additional documents to the
documents submitted etc. from the Bidders if required to satisfy themselves for meeting
the eligibility conditions by the Bidders. Bidders shall be required to respond to any
clarifications/additional documents sought by SECI within 07 (seven) days from the
date of such intimation from SECI. All correspondence in this regard shall be made
through email/ISN-ETS portal only. It shall be the responsibility of the Bidder to ensure
that the email id of the authorized signatory of the Bidder is functional. The Bidder may
provide an additional email id of the authorized signatory in the covering letter. No
reminders in this case shall be sent. It shall be the sole responsibility of the Bidders to
remove all the discrepancies and furnish additional documents as requested. SECI shall
not be responsible for rejection of any bid on account of the above.

34.4  The response to RfS submitted by the Bidder shall be scrutinized to establish Techno-
Commercial eligibility as per the RfS.

35 Financial Bid Evaluation (Step 2)

35.1 Inthis step evaluations of Techno-Commercially Qualified Bids shall be done based on
the “Fixed Tariff”, quoted by the Bidder in the Electronic Form of Financial Bid.

35.2 Second Envelope (containing Fixed Tariff) of only those bidders shall be opened whose
technical bids are found to be qualified as per the RfS.

35.3  The Bidder including its Parent, Affiliate or Ultimate Parent or any Group Company
will have to submit a single bid (single application) quoting a single tariff in Indian
Rupee per kWh for all the Projects applied for. The tariff has to be quoted in Indian
Rupee per kWh up to two places of decimal only. If it is quoted with more than two
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35.5

35.6

35.7

35.8
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37.1

digits after decimal, digits after first two decimal places shall be ignored. (For e.g. if
the quoted tariff is INR 2.337, then it shall be considered as INR 2.33).

In this step, evaluation will be carried out for the cumulative Project capacity, separately
within the maximum capacities based on the tariff quoted by Bidders.

On completion of Techno-Commercial bid evaluation, if only one or two Bidder(s)
is/are eligible for the next stage, opening of the financial bid of the Bidder(s) will be at
the discretion of SECI. Thereafter, SECI will take appropriate action as deemed fit.

Based on the fixed tariff quoted by the bidders, SECI shall arrange the bids in the
ascending order i.e., L1, L2, L3, etc. (L1 being the lowest quote).

If the fixed tariff quoted is same for two or more Bidders, then all the Bidders with
same tariff shall be considered of equal rank/ standing in the order.

However, in case of capacity bid by the same ranking bidders exhausts the maximum
capacity, the remaining capacity to be allocated to the same ranking bidders will be split
in pro rata basis on the ratio of the capacity bid by them.

Ranking of bidders after Financial Bid Evaluation: Following illustrates an example of
ranking of bidders after financial bid opening and evaluation.

For e.g. (Shortlisting of Bidders for L1 matching and selection of successful bidder):

Total capacity of the techno-commercially shortlisted bidders= 20 MW

Techno- Rank based | Quoted Eligible Shortlisted
commercially on quoted | capacity | capacity | bidders for L1
gualified Bidder tariff in MW | for award matching
B4 L1 2 B4
B7 L2 3 B7
B3 L3 2 B3
Bl L3 1 Bl
B5 L4 4 15 MW B5
B6 L5 2 B6
B2 L6 1 B2
B8 L7 3
B9 L8 2
Not Used

L-1 Matching and Selection of Successful Bidders

The Bidder quoting the lowest tariff (L1 tariff) will be identified and shall be declared
as the Successful Bidder. In case of multiple Bidders quoting the L1 tariff, all such
Bidders (“L1 Bidders”) will be declared as Successful Bidders and based on the priority
list submitted by the L1 bidder (annexure to format 7.1), the L1 bidder will be allocated
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the quoted capacity and the buildings prioritized by them till the quoted capacity is
exhausted.

The Bidders other than the L1 Bidder(s) will be given a period of 7 days to match the
L1 tariff. In case a Bidder wishes to match the L1 tariff, such matching shall be
communicated to SECI only through email. The 7-day period shall commence from the
date on which the L1 tariff is intimated to all the eligible Bidders (through email), and
will culminate at 11:59:59 PM of the 7" day after such intimation by SECI.

For example: In case SECI intimates the L1 tariff on 05.10.2023, the above deadline for
L1 matching shall expire at 11:59:59 PM on 12.10.2023. Any communication after the
expiry of the above deadline will not be entertained, and decision taken by SECI in this
regard shall be final and binding on all parties.

Note: Matching of the L1 Tariff does not guarantee the allotment of the capacity
quoted by the Bidder. The capacity allocation will be done based on the tariff
quoted by the Bidders in their financial bid as elaborated in Clause 37.3 below.

For the remaining capacity (if any) subsequent to allocation of the capacity and
buildings to the L1 bidder as per Clause 37.1, the ranking of the bidders as per Clause
35.6 shall be modified based on the Bidders’ matching of L1 tariff in line with Clause
37.2. In other words, the Bidders (L2 onwards as per Clause 35.6) matching the L1
tariff shall be arranged in ascending order of the tariff quoted by them in their financial
bid.

In case two or more Bidders quote the exact same tariff (INR/kW), such tie will be
prioritized based on the CUF quoted by the bidder and if the CUFs are also the same,
then the bidders will be prioritized based on the Net worth. In case the Net worth of the
bidders is also same then the bidders will be prioritized based on the quantum of the
capacity quoted by the bidder and if the quantum of the capacity quoted by the bidders
is also same, then the successful bidder(s) will be selected based on the draw of lots.

Further, subject to the capacity to be allocated, in case of partial capacity allotment to
the last Successful Bidder, the Bidder shall have an option to refuse such partially
allocated capacity and in this case the EMD submitted by such Bidder shall be returned
along with the unsuccessful Bidders. Such refusal shall be intimated to SECI within 7
days of issuance of the LoAs by SECI, failing which, the awarded capacity shall be
deemed to be accepted by the said Bidder.

At this stage, only L1 matching requests will be entertained. Capacity modification for
a Bidder will not be taken up at this stage.

There shall be no negotiation on the quoted price/Fixed tariff between SECI and the
Bidder(s) during the process of evaluation/L1 matching.

Allocation of Buildings and Issuance of LOAS

Allocation of buildings:
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Subsequent to L1 matching, allocation of buildings (i.e. the installations under MCD as
per Annexure-C of the RfS) will be carried out by SECI as per the following
methodology:

a. Allocation of buildings will be carried out based on the choices of buildings submitted
by the bidders as part of their response to RfS.

b. The L1 bidder as discovered after financial bid opening, shall be allocated its choice of
buildings first, followed by allocation of buildings by the next highest ranked bidder,
and so on.

c. Incase of 2 or more bidders submitting one or more common buildings as part of their
respective list of chosen buildings, the highest ranked bidder (based on the ranking of
bids after opening of price bids), will be given priority in allocation of such buildings,
and the respective buildings will be removed from the list of buildings eligible for the
remaining bidders.

d. The above process will be carried out until the list of buildings submitted by the bidders
is exhausted or the total tendered capacity is reached, whichever is earlier. All such
bidder(s) will be identified and shall be declared as the Successful Bidder(s).
[lustration:

Assuming the number of buildings for which bids have been received is 15 (S1, S2, S3,
... S15).
Successful Ranking of the List of buildings Allocation of
Bidder after | Bidder after opening | quoted at the time buildings by
L1 matching of price bids of bid submission SECI
B4 L1 S1,S4,S7,S8,S9 | S1,S4,S7, S8, S9
B7 L2 51,52, 54, 58, 510, S2, S8, S10, S11
S11
S1, S2, S3, S4, S5,

B3 L3 58, 59 S3, S5

Bl L3 S2, S3, S4, S8 -

B5 L4 S3, S4 -

B6 L5 S14, S15 S14, S15

B2 L6 S1, S7,S12, S13 S12, S13
Subsequent to the allocation of buildings (as illustrated above in Clause 38.1) to the
Successful Bidders as per the respective quoted capacities, the balance capacity (after
allocation of buildings) of the quoted capacity submitted by the bidders other than L1
bidder, will be filled with the remaining buildings under Annexure-C (after allocation
of buildings to all the Successful Bidders) as per Clause 18.5 of the RfS.

38.2  Issuance of LoAs:

At the end of selection process, Letters of Award (LoAs) will be issued to the Successful
Bidders identified as per the provisions of Clause 37.
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In case of a Consortium being selected as the successful Bidder, the LoA shall be issued
to the Lead Member of the Consortium.

Each Successful Bidder shall acknowledge the LoA and return duplicate copy with
signature of the authorized signatory of the Successful Bidder to SECI within 07 (Seven)
days of issue of LoA, failing which it will be deemed to have been accepted by the
Bidder.

If the Successful Bidder, to whom the LoA has been issued does not fulfil any of the
conditions specified in Bid document, then SECI reserves the right to annul/cancel the
award of the Letter of Award of such Successful Bidder.

In all cases, SECI’s decision regarding selection of Bidder based on tariff or annulment
of tender process shall be final and binding on all participating bidders.

Inspection and Audit by the Government

The Successful bidder shall permit SECI to inspect the Successful bidder’s site, accounts
and records relating to the performance of the SPD and to have them audited by auditors
appointed by the SECI, if so, required by the SECI any time.

Debarment from Participating in SECI’s Future Tenders

SECI reserves the right to carry out the performance review of each Bidder/SPD from
the time of submission of Bid. In case it is observed that a bidder/SPD has not fulfilled
its obligations in meeting the various timelines envisaged, in addition to the other
provisions of the RfS, such Bidders may be debarred from participating in SECI’s any
future tender for a period as decided by the competent authority of SECI.

Any Projects which are already installed or commissioned before the issuance of LoA
shall be construed as fraudulent activity in which case Successful bidder(s)/SPD may
be debarred from participating in SECI’s future tenders for a period as decided by the
competent authority of SECI. However, such locations, where there are already
installed or commissioned Projects, may be used for installation of additional capacity
with the prior approval of SECI and MCD.
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SECTION 6. DEFINITIONS OF TERMS

Following terms used in the documents will carry the meaning and
interpretations as described below:

"ACT" or "ELECTRICITY ACT, 2003 shall mean the Electricity Act, 2003 and
include any modifications, amendments and substitution from time to time.

“AFFILIATE” shall mean a company that, directly or indirectly,

i.  controls, or

ii. iscontrolled by, or

iii. is under common control with, a company developing a Project or a Member in a
Consortium developing the Project and control means ownership, directly or indirectly,
of more than 50% (fifty percent) of the voting shares of such company or right to appoint
majority Directors.

“B.I.S.” shall mean specifications of Bureau of Indian Standards (BIS).

“BID” or “PROPOSAL” shall mean the documents submitted by the Bidder towards
meeting the techno-commercial and financial qualifying requirements, along with the
price bid submitted by the Bidder, if applicable, as part of its response to the RfS issued
by SECI.

“BIDDER” shall mean Bidding Company or a Bidding Consortium submitting the Bid.
Any reference to the Bidder includes Bidding Company/ Bidding Consortium, Member
of a Bidding Consortium including its successors, executors and permitted assigns and
Lead Member of the Bidding Consortium jointly and severally, as the context may
require.

“BIDDING CONSORTIUM” or “CONSORTIUM” shall refer to a group of
Companies that collectively submit the response in accordance with the provisions of
this RfS under a Consortium Agreement.

“BID CAPACITY?” shall mean aggregate project capacity of the Solar PV Power
Project(s) as proposed by the Bidder.

“CAPACITY UTILIZATION FACTOR or CUF” shall have the same meaning as
provided in CERC (Terms and Conditions for Tariff determination from Renewable
Energy Sources) Regulations, 2009 as amended from time to time.

For illustration, CUF shall be calculated based on the annual energy injected and metered
at the Delivery Point. In any Contract Year, if ‘X’ MWh of energy has been metered out
at the Delivery Point for Y’ MW Project capacity, CUF= (X MWh/ (Y MW*8766))
X100%.

It may be noted that in the above illustration, the capacity ‘Y’ MW shall refer to the
Contracted Capacity in terms of the PPA.

“CEA” shall mean Central Electricity Authority.
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41.10 “CHARTERED ACCOUNTANT?” shall mean a person practicing in India or a firm
whereof all the partners practicing in India as a Chartered Accountant(s) within the
meaning of the Chartered Accountants Act, 1949.

For Bidders incorporated in countries other than India, “Chartered Accountant” shall
mean a person or a firm practicing in the respective country and designated/ registered
under the corresponding Statutes/ laws of the respective country.

41.11 “CLIENT ORGANIZATION” shall mean the Municipal Corporation of Delhi
(MCD) and/or its organization authorized to sign the PPA with the SPD.

41.12 “COMPANY?” shall mean a body corporate incorporated in India under the Companies
Act, 2013 or any law in India prior thereto relating to Companies, as applicable.

41.13 “COMMERCIAL OPERATION DATE (COD)” shall mean as defined in PPA.

41.14 “CONTRACTED CAPACITY” shall mean the AC capacity in kW/MW contracted
with the Client Organization for supply of power by the SPD to the Client Organization
at the Delivery Point from the Project, based on which the PPA is executed with the
Client Organization.

41.15 “CONTRACT YEAR?” shall mean the period beginning from the Effective Date of
the PPA and ending on the immediately succeeding 31% March and thereafter each
period of 12 months beginning on 1st April and ending on 31 March provided that:

I.  In the financial year in which the Scheduled Commissioning Date would occur, the
Contract Year shall end on the date immediately before the Scheduled Commissioning
Date and a new Contract Year shall commence once again from the Scheduled
Commissioning Date and end on the immediately succeeding 31st March, and
thereafter each period of 12 (Twelve) Months commencing on 1st April and ending on
31st March, and

ii.  Provided further that the last Contract Year of this Agreement shall end on the last day
of the Term of this Agreement.

41.16 “CONTROL” shall mean the ownership, directly or indirectly, of more than 50%
(fifty percent) of the voting shares of such Company or right to appoint majority
Directors.

41.17 “CONTROLLING SHAREHOLDING” shall mean more than 50% of the voting
rights and paid up share capital in the Company/ Consortium.

41.18 “DAY” shall mean calendar day.

41.19 “EFFECTIVE DATE” shall mean the date of signing of the Power Purchase
Agreement (PPA) executed by both the parties.

41.20 “EQUITY” shall mean Net Worth as defined in Companies Act, 2013.
41.21 “GROUP COMPANY” of a Company means

i.  aCompany which, directly or indirectly, holds 10% (Ten Percent) or more of the share
capital of the Company or;
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41.25

41.26

41.27

a Company in which the Company, directly or indirectly, holds 10% (Ten Percent) or
more of the share capital of such Company or;

a Company in which the Company, directly or indirectly, has the power to direct or
cause to be directed the management and policies of such Company whether through
the ownership of securities or agreement or any other arrangement or otherwise or;

a Company which, directly or indirectly, has the power to direct or cause to be directed
the management and policies of the Company whether through the ownership of
securities or agreement or any other arrangement or otherwise or;

a Company which is under common control with the Company, and control means
ownership by one Company of at least 10% (Ten Percent) of the share capital of the
other Company or power to direct or cause to be directed the management and policies
of such Company whether through the ownership of securities or agreement or any
other arrangement or otherwise;

Provided that a financial institution, scheduled bank, foreign institutional investor,
Non-Banking Financial Company, and any mutual fund, pension funds and sovereign
funds shall not be deemed to be Group Company, and its shareholding and the power
to direct or cause to be directed the management and policies of a Company shall not
be considered for the purposes of this definition unless it is the Project Company or a
Member of the Consortium developing the Project.

“IEC” shall mean specifications of International Electro-Technical Commission.

“INTER-CONNECTION POINT/ DELIVERY/ METERING POINT” shall be
the single point, at a location mutually agreed by the SPD and Client Organization, in
line with applicable regulation/ rules where Solar Power is delivered by the SPD from
the Project to the Client Organization.

“JOINT CONTROL” shall mean a situation where a company has multiple promoters
(but none of the shareholders has more than 50% of voting rights and paid up share
capital).

“LEAD MEMBER OF THE BIDDING CONSORTIUM” or “LEAD MEMBER”:
There shall be only one Lead Member, having the shareholding of not less 51% in the
Bidding Consortium.

Note: The shareholding of the Lead member in the Project Company (Special Purpose
Vehicle) cannot be changed until 01 (one) year after the Commercial Operation Date
(COD) of the Project.

“LETTER OF AWARD?” or “LoA” shall mean the letter issued by Solar Energy
Corporation of India Limited (SECI) to the selected Bidder for award of the cumulative
Project capacity.

“LIMITED LIABILITY PARTNERSHIP” or “LLP” shall mean a Company
governed by Limited Liability Partnership Act 2008 or as amended.
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41.35

41.36

41.37
41.38

“MEMBER IN A BIDDING CONSORTIUM” or “MEMBER?” shall mean each
Company in a Bidding Consortium. In case of a Technology Partner being a member
in the Consortium, it has to be a Company.

“MONTH?” shall mean calendar month.

“NET-WORTH?” shall mean the Net-Worth as defined section 2 of the Companies
Act, 2013.

“PAID-UP SHARE CAPITAL” shall mean the paid-up share capital as defined in
Section 2 of the Companies Act, 2013.

“PARENT?” shall mean a Company, which holds more than 50% voting rights and
paid up share capital, either directly or indirectly in the Project Company or a Member
in a Consortium developing the Project.

“PROJECT” or “ROOFTOP SOLAR PV PROJECT” or “SOLAR POWER
PROJECT?” shall mean a Solar Photovoltaic Project set up on a single rooftop or
collection of rooftops having a single or multiple metering point(s). The Project shall
include all units/modules, auxiliaries and associated facilities, structures, equipment,
plant and machinery, facilities and related assets required for the efficient and economic
operation of the power generation facility, whether completed or at any stage of
development and construction or intended to be developed and constructed for the
purpose of supply of power.

“PROJECT CAPACITY” shall mean the maximum AC capacity at the delivery point
that can be scheduled on which the Power Purchase Agreement shall be signed.

“PROJECT COMMISSIONING”: The Project will be considered as commissioned
if all equipment as per rated project capacity has been installed and energy has flown
into grid, in line with the Commissioning procedures defined in the PPA.

“PROJECT DEVELOPER” or “DEVELOPER” or “SOLAR POWER
DEVELOPER (SPD)” shall mean the Bidding Company or a Bidding Consortium
participating in the bid and having been selected and allocated a Project capacity by
SECI (through a competitive bidding process) {in case of the Successful
Bidder/Bidding Consortium itself executing the Project}, or the SPV formed by the
selected bidder/consortium for the purpose of setting up of the Project and signing of
PPA with the Client Organization {in case of Project execution through SPV}.

“RESCO” shall mean Renewable Energy Service Companies.

“RESCO MODEL” shall mean a business model where the Project Developer sets up
a Rooftop Solar PV Power Project on the rooftop of a building owned by a different
entity, by obtaining right to access the rooftop/leasing the rooftop with the rooftop
owning entity on mutually agreed terms and conditions, and enters into the PPA with
rooftop owner/ DISCOM/ others for supply of Solar power for the term of the PPA.
The Project Developer is responsible for construction, commissioning, ownership and
operation of the Project for the entire term of the PPA at its own risk and cost.
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41.39 “ROOFTOP SOLAR PV” or “SOLAR PV” shall mean solar PV array/system
installed on the flat /inclined roof of the building/elevated platform on metallic or
concrete structure minimum 10 feet above ground level/Ground mounted system (in the
places where sufficient shadow free rooftop area is not available.) In such instance up
to 40% Solar PV array/system capacity can be accommodated on nearby unutilised land
subject to the SECI’s approval.

41.40 “RfS” or “RfS DOCUMENT” or “BIDDING DOCUMENT(S)” or “TENDER
DOOCUMENTS?” shall mean the “Request for Selection” document issued by SECI
including standard Power Purchase Agreement along with subsequent clarifications and
amendments thereof, vide RfS No. SECI/C&P/IPP/14/0002/23-24 dated 07.07.2023.

41.41 “SECI” shall mean Solar Energy Corporation of India Limited.

4142 “SCHEDULED COMMISSIONING DATE” or “SCD” shall be the date as
indicated in Clause 9 of the RfS.

41.43 “SELECTED BIDDER” or “SUCCESSFUL BIDDER” shall mean the Bidder
selected pursuant to this RfS to set up the Project and supply electrical output as per the
terms of PPA.

41.44 “SOLAR PV PROJECT” or “SOLAR POWER GENERATING SYSTEM/
STATION” or “ROOFTOP SOLAR PV PROJECT?” shall mean the Solar Photo
Voltaic Power Project that uses sunlight for direct conversion of solar energy into
electricity through Photo Voltaic Technology.

41.45 “TOE” shall mean Tender Opening Event.

41.46 “ULTIMATE PARENT” shall mean a Company, which owns more than 50% (Fifty
Percent) voting rights and paid up share capital, either directly or indirectly in the Parent
and Affiliates.

4147 “WEEK” shall mean calendar week.
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SECTION 7. SAMPLE FORMS & FORMATS FOR BID
SUBMISSION

The following formats are required to be submitted as part of the RfS. These formats are
designed to demonstrate the Bidder’s compliance with the Qualification Requirements set forth
in Section 4 and other submission requirements specified in the RfS.

Format 7.1
COVERING LETTER

(The Covering Letter should be submitted on the Letter Head of the Bidding Company/
Lead Member of Consortium)

Ref. No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of
Consortium)

Tel #:
Fax#:
E-mail address#

To

Solar Energy Corporation of India Limited

6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub:  Response to RfS No. ............ dated ............... for ..o (Insert title
of the RfS)

Dear Sir/ Madam,

We, the undersigned ....... [Insert name of the ‘Bidder’] having read, examined and understood
in detail the RfS including Qualification Requirements in particular, terms and conditions of
the standard PPA for supply of power for the Term of the PPA to Client Organization, hereby
submit our response to RfS.

We confirm that in response to the aforesaid RfS, neither we nor any of our Ultimate
Parent Company/ Parent Company/ Affiliate/ Group Company has submitted response to
RfS other than this response to RfS, directly or indirectly, in response to the aforesaid RfS
(as mentioned in Format 7.8 under Disclosure) OR We confirm that in the response to the
aforesaid RfS, we have a Group Company who owns more than 10% but less than 26% in the
bidding company as well as other companies who may participate in this RfS, and accordingly,
we have submitted requisite undertaking as per Format 7.8A in this regard {strike out
whichever not applicable}.
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We also confirm that we including our Ultimate Parent Company/ Parent Company/ Affiliate/
Group Companies directly or indirectly have not submitted response to RfS for more than
cumulative capacity of 15 MW, including this response to RfS.

We are submitting RfS for the development of following Project(s): -

1.

We give our unconditional acceptance to the RfS, dated .................... [Insert date
in dd/mm/yyyy] and standard PPA document attached thereto, issued by SECI. In token
of our acceptance to the RfS and PPA along with the amendments and clarifications
issued by SECI, the same have been digitally signed by us and enclosed with the
response to RfS. We shall ensure that the PPA is executed as per the provisions of the
RfS and provisions of PPA and shall be binding on us. Further, we confirm that the
Project shall be commissioned within the deadline as per Clause 9 of the RfS.

Earnest Money Deposit (EMD): - (Please read Clause 15 carefully before filling)

We have enclosed EMD of INR ............. (Insert Amount), in the form of Bank
Guarantee/Payment on Order Instrument (POI) no. ............. [Insert bank
guarantee/Payment on Order Instrument number] dated .......... [Insert date of bank
guarantee/POI] as per Format 7.3A/7.3B from ............ [Insert name of bank
providing bank guarantee/POI] and valid up to............. in terms of Clause 15 of this
RfS. The total Project capacity offered by us is ............. MW [Insert cumulative

capacity proposed]. (Strike off whichever is not applicable)

We hereby declare that in the event our Project capacity get selected and we are not
able to submit Bank Guarantee of the requisite value(s) towards PBG, Service charges
for the selected Project capacity, within due time as mentioned in Clauses 16 & 17 of
this RfS and/or we are not able to sign PPA with the Client Organization within the
timeline as stipulated in the RfS for the selected Projects, SECI shall have the right to
encash the EMD/PBG submitted by us and return the balance amount (if any) for the
value of EMD pertaining to unsuccessful capacity.

We have submitted our response to RfS strictly as per Section 7 (Sample Forms and
Formats) of this RfS, without any deviations, conditions and without mentioning any
assumptions or notes in the said Formats.

Acceptance:-

We hereby unconditionally and irrevocably agree and accept that the decision made by
SECI in respect of any matter regarding or arising out of the RfS shall be binding on
us. We hereby expressly waive and withdraw any deviations and all claims in respect
of this process.

We also unconditionally and irrevocably agree and accept that the decision made by
SECI in respect of award of Projects in line with the provisions of the RfS, shall be
binding on us.
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10.

11.

12.

13.

Familiarity with Relevant Indian Laws & Regulations: -

We confirm that we have studied the provisions of the relevant Indian Laws and
Regulations as required to enable us to submit this response to RfS and execute the PPA
with the Client Organization, in the event of our selection as Successful Bidder.

In case of our selection as the Successful Bidder under the scheme and the project being
executed by a Special Purpose Vehicle (SPV) incorporated by us which shall be our
subsidiary, we shall infuse necessary equity to the requirements of RfS. Further we will
submit a Board Resolution prior to signing of PPA with SECI, committing total equity
infusion in the SPV as per the provisions of RfS.

We are submitting our response to the RfS with formats duly signed as desired by you
in the RfS online for your consideration.

It is confirmed that our response to the RfS is consistent with all the requirements of
submission as stated in the RfS, including all clarifications and amendments and
subsequent communications from SECI.

The information submitted in our response to the RfS is correct to the best of our
knowledge and understanding. We would be solely responsible for any errors or
omissions in our response to the RfS.

We undertake that the onus of locating the buildings/ rooftops and completing the other
documentation like finalizing the Project report and entering into agreements with the
buildings/ rooftops owners lies with us and that SECI does not bear any responsibility
in this regard.

We confirm that all the terms and conditions of our Bid are valid up to
(Insert date in dd/mm/yyyy) for acceptance [i.e., a period up to the date as on 12 months
from the last date of submission of response to RfS].

Contact Person

Details of the representative to be contacted by SECI are furnished as under:
Name e
Designation : e
Company P
Address L
Phone NOS. & o
Mobile NOS.
Fax Nos. e
E-mail address: ...

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected | RfS No. SECI/C&P/IPP/14/0002/23- Page 49 of 139
. A q
RTSPV Projects on Government buildings under RESCO mode 24 dated 07.07.2023




14.  We have neither made any statement nor provided any information in this Bid, which
to the best of our knowledge is materially inaccurate or misleading. Further, all the
confirmations, declarations and representations made in our Bid are true and accurate.
In case this is found to be incorrect after our selection as Successful Bidder, we agree
that the same would be treated as our event of default under PPA and consequent
provisions of PPA shall apply.

Dated the day of ,20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Annexure to Format 7.1

PRIORITY LIST OF THE BUILDINGS INCLUDING THE INSTALLATION

CAPACITY

(To be submitted on the Letter Head of the Bidding Company/ Lead Member of

Ref. No.

From:

Consortium)

Tel #:
Fax#:

E-mail address#

To

Consortium)
Date:

(Insert name and address of Bidding Company/ Lead Member of

Solar Energy Corporation of India Limited
6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub: Response to RfS No. ............ dated ............... for ..o (Insert title of
the RfS)
Priority . Suitability of Rooftop for SPV
Ward No. | N f the School/Buil o .
No. ard No ame of the School/Building capacity installation (kW)
1
2
3
4
5
Dated the day of ,20....
Thanking you,
We remain,

Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Format 7.2
FORMAT FOR POWER OF ATTORNEY

(Applicable Only in case of Consortiums)

(To be provided by each of the other members of the Consortium in favor of the Lead Member)
(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value)

KNOW ALL MEN BY THESE PRESENTS THAT M/S......cccciiviiiiiiiiiianenn. having its
registered office at ... , e and M/S
having its registered office at .................ocoiiiiiiiiin.. , (Insert names and registered
offices of all Members of the Consortium) the Members of Consortium have formed a Bidding
Consortium named ......................... (insert name of the Consortium if finalized)
(hereinafter called the ‘Consortium’) vide Consortium Agreement
dated.........cooooiiiiiil, and having agreed to appoint
M/S. i as the Lead Member of the said Consortium do hereby
constitute, nominate and appoint M/s...............ccceeevinnnn. a company incorporated under
the laws of ...l and having its Registered/ Head Office at

.................................... as our duly constituted lawful Attorney (hereinafter called as
Lead Member) to exercise all or any of the powers for and on behalf of the Consortium in
regard to submission of the response to RfS No.................

We also authorize the said Lead Member to undertake the following acts:

i) To submit on behalf of Consortium Members response to RfS.
i) To do any other act or submit any information and document related to the above
response to RfS Bid.
It is expressly understood that in the event of the Consortium being selected as Successful
Bidder, this Power of Attorney shall remain valid, binding and irrevocable until the Bidding
Consortium achieves execution of PPA.

We as the Member of the Consortium agree and undertake to ratify and confirm all whatsoever
the said Attorney/ Lead Member has done on behalf of the Consortium Members pursuant to
this Power of Attorney and the same shall bind us and deemed to have been done by us.

IN WITNESS WHEREOF M/S ..o , as the Member
of the Consortium have executed these presents on this.......... dayof ........ under the Common
Seal of our company.

For and on behalf of Consortium Member

(Name
Designation
Place:
Date:)
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Accepted

(Signature, Name, Designation and Address
of the person authorized by the board of the Lead Member)

Attested

Lead Member in the Consortium shall have the controlling shareholding in the Company
as defined in Section-6, Definition of Terms of the RfS.
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Format 7.3A

FORMAT FOR BANK GUARANTEE TOWARDS EARNEST MONEY DEPOSIT
(EMD)

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value)

Reference: ....ooovnnoeeee i,

Date: oo

In consideration of the [Insert name of the Bidder]
(hereinafter referred to as 'Bidder’) submitting the response to RfS inter alia for
[Insert title of the RfS] of the cumulative capacity of .......... MW [Insert
cumulative Project capacity proposed] for supply of power there from on long term basis to
the Client Organization, in response to the RfS No. dated issued
by Solar Energy Corporation of India Limited (hereinafter referred to as SECI) and SECI
considering such response to the RfS of ......... [Insert the name of the Bidder] as per the terms
of the RfS, the [Insert name & address of bank] hereby agrees
unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the Place
from the address of SECI] forthwith without demur on demand in writing from SECI or any
Officer authorized by it in this behalf, any amount up to and not exceeding Rupees
[Insert amount not less than that derived on the basis of Rs. 9 Lakhs per
MW of cumulative capacity proposed], only, on behalf of M/s
[Insert name of the Bidder].

This guarantee shall be valid and binding on this Bank up to and including [insert
date of validity in accordance with Clause 15 of this RfS] and shall not be terminable by notice
or any change in the constitution of the Bank or the term of contract or by any other reasons
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of
time or variations or alternations made, given, or agreed with or without our knowledge or
consent, by or between parties to the respective agreement.

Our liability under this Guarantee is restricted to INR (Indian Rupees
only). Our Guarantee shall remain in force until
[insert date of validity in accordance with Clause 15 of this RfS]. SECI shall
be entitled to invoke this Guarantee till [insert date of validity in accordance with
Clause 15 of this RfS].

The Guarantor Bank hereby agrees and acknowledges that the SECI shall have a right to invoke
this BANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to
the written demand by SECI, made in any format, raised at the above-mentioned address of the
Guarantor Bank, in order to make the said payment to SECI.
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The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by [Insert name of the
Bidder] and/ or any other person. The Guarantor Bank shall not require SECI to justify the
invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse
against SECI in respect of any payment made hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at New Delhi shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such
form and with such content that it is fully enforceable in accordance with its terms as against
the Guarantor Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and
accordingly SECI shall not be obliged before enforcing this BANK GUARANTEE to take any
action in any court or arbitral proceedings against the Bidder, to make any claim against or any
demand on the Bidder or to give any notice to the Bidder or to enforce any security held by
SECI or to exercise, levy or enforce any distress, diligence or other process against the Bidder.

This BANK GUARANTEE shall be effective only when the Bank Guarantee issuance message
is transmitted by the issuing Bank through SFMS to IDFC First Bank and a confirmation in
this regard is received by SECI.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is

restricted to INR (Indian Rupees Only) and it
shall remain in force until [Date to be inserted on the basis of Clause 15 of this
RfS].

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only
if SECI serves upon us a written claim or demand.

Signature:

Name:

Power of Attorney No.:

For
[Insert Name and Address of the Bank]
Contact Details of the Bank:
E-mail ID of the Bank:
Banker's Stamp and Full Address.
Datedthis__ dayof 20
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No.

Format 7.3 B

FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY
IREDA/REC/PEC (IN LIEU OF BG TOWARDS EMD)
Date

SECI, Registered

Reg:

M/s (insert name of the Bidder) — Issuance of Payment on
Order Instrument for an amount of Rs.

Dear Sir,

1.

It is to be noted that M/s. (insert name of the POI issuing Agency)
(‘IREDA/REC/PFC”) has sanctioned a non-fund-based limit loan of Rs.

(Rupees only) to M/s under the Loan Agreement
executed on to execute Renewable Energy Projects.

At the request of M/s , on behalf of (insert name
of the Bidder), this Payment on Order Instrument (POI) for an amount of Rs.
(Rupees (in words)). This Payment on Order Instrument
comes into force immediately.

In consideration of the [Insert name of the
Bidder] (hereinafter referred to as 'Bidder’) submitting the response to RfS inter alia
for [Insert title of the RfS] of the
cumulative capacity of .......... MW [Insert cumulative Project capacity proposed] for
supply of power there from on long term basis to the Client Organization, in response to
the RfS No. dated issued by Solar Energy Corporation of
India Limited (hereinafter referred to as SECI) and SECI considering such response to
the RfS of ......... [Insert the name of the Bidder] as per the terms of the RfS, the
[Insert name & address of IREDA/PFC/REC] hereby agrees
unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the
Place from the address of SECI] forthwith without demur on demand in writing from
SECI or any Officer authorized by it in this behalf, any amount up to and not exceeding
Rupees [Insert amount not less than that derived on the basis of Rs.
9 Lakhs per MW of cumulative capacity proposed], only, on behalf of M/s
[Insert name of the Bidder].

In consideration of the above facts, IREDA/REC/PFC, having its registered office at

, agrees to make payment for the sum of Rs. lakhs (in

WOTdS. . eveee i, ) to SECI on the following conditions:-
(@) IREDA/REC/PFC agrees to make payment of the above said amount
unconditionally, without demur and without protest within a period of __ days
of receipt of request from SECI within the validity period of this letter as specified

herein;
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(b) The commitment of IREDA/REC/PFC, under this Payment of Order Instrument
will have the same effect as that of the commitment under the Bank Guarantee
issued by any Public Sector Bank and shall be enforceable in the same manner as
in the case of a Bank Guarantee issued by a Bank and the same shall be irrevocable
and shall be honored irrespective of any agreement or its breach between
IREDA/REC/PFC or its constituents notwithstanding any dispute that may be
raised by the against SECI;

(c) The liability of IREDA/REC/PFC continues to be valid and binding on
IREDA/REC/PFC and shall not be terminated, impaired and discharged, by virtue
of change in its constitution and specific liability under letter of undertaking shall
be binding on its successors or assignors;

(d) The liability of IREDA/REC/PFC shall continue to be valid and binding on
IREDA/REC/PFC and shall not be terminated/ impaired/ discharged by any
extension of time or variation and alternation made given or agreed with or without
knowledge or consent of the parties (SECI and Bidding Party), subject to the
however to the maximum extent of amount stated herein and IREDA/REC/PFC is
not liable to any interest or costs etc.;

(e) This Payment on Order Instrument can be invoked either partially or fully, till the
date of validity;

() IREDA/REC/PFC agrees that it shall not require any proof in addition to the written
demand by SECI made in any format within the validity period. IREDA/REC/PFC
shall not require SECI to justify the invocation of the POI against the SPV/SPD, to
make any claim against or any demand against the SPV/SPD or to give any notice
to the SPV/SPD;

(g) The POI shall be the primary obligation of IREDA/REC/PFC and SECI shall not
be obliged before enforcing the POI to take any action in any court or arbitral
proceedings against the SPV/SPD;

(h) Neither SECI is required to justify the invocation of this POl nor shall
IREDA/REC/PFC have any recourse against SECI in respect of the payment made
under letter of undertaking;

Notwithstanding anything contrary contained anywhere in this POI or in any other

documents, this POl is and shall remain valid up to and
IREDA/REC/PFC shall make payment thereunder only if a written demand or request is
raised within the said date and to the maximum extent of Rs. .......................... and

IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges and expenses
and IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above amount
stipulated.

In pursuance of the above, IREDA/REC/PFC and SECI have signed an Umbrella
Agreement dated  setting out the terms and conditions for issue of letter of
undertaking by IREDA/REC/PFC to SECI and the said terms and conditions shall be
read as a part of this letter of undertaking issued for the project of the project of PP
mentioned above.
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Thanking you,

Copy to:-
M/s. PP

As per their request

Yours faithfully

For and on behalf of

M/s.

(Name of the POI issuing agency).

(

)

General Manager (TS)

(

)

General Manager (TS)
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Format 7.3 C

FORMAT FOR PERFORMANCE BANK GUARANTEE (PBG)

(To be submitted Separately for each Project)
(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value)

Reference: ....ooovunoeeeee i,

Date: oo

In consideration of the [Insert name of the Bidder] (hereinafter
referred to as ‘selected Solar Power Developer' or ‘SPD’) submitting the response to RfS inter
aliafor ... [Insert title of the RfS] of the capacity of .......... MW, at
veeeervee o [Insert name of the place], for supply of power there from on long term basis to the
Client Organization, in response to the RfS dated............ issued by Solar Energy Corporation
of India Limited (hereinafter referred to as SECI) and SECI considering such response to the
RfS of ......... [Insert name of the Bidder] (which expression shall unless repugnant to the
context or meaning thereof include its executers, administrators, successors and assignees) and
selecting the Project of the Solar Power Developer and issuing Letter of Award No.
to (Insert Name of selected Solar Power
Developer) as per terms of RfS and the same having been accepted by the selected SPD
resulting in a Power Purchase Agreement (PPA) to be entered into with
[Insert name of the Client Organization], hereinafter referred to as
“Client”, for purchase of Power [from selected Solar Power Developer or a Project Company,

M/s {a Special Purpose Vehicle (SPV) formed for this purpose}, if
applicable].
As per the terms of the RfS, the [Insert name & address of Bank] hereby

agrees unequivocally, irrevocably and unconditionally to pay to Client at
[Insert Name of the Place from the address of the Client Organization]
forthwith on demand in writing from Client or any Officer authorised by it in this behalf, any
amount up to and not exceeding Indian Rupees [Total Value] only,
on behalf of M/s [Insert name of the selected Solar
Power Developer/Project Company]

This guarantee shall be valid and binding on this Bank up to and including .......... and shall
not be terminable by notice or any change in the constitution of the Bank or the term of contract
or by any other reasons whatsoever and our liability hereunder shall not be impaired or
discharged by any extension of time or variations or alternations made, given, or agreed with
or without our knowledge or consent, by or between parties to the respective agreement.

Our liability under this Guarantee is restricted to INR (Indian Rupees
Only).
Our Guarantee shall remain in force until................ Client shall be entitled to invoke this

Guarantee till ..........
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The Guarantor Bank hereby agrees and acknowledges that Client shall have a right to invoke
this BANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to
the written demand by Client, made in any format, raised at the above-mentioned address of
the Guarantor Bank, in order to make the said payment to Client.

The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by [Insert name of the
selected Solar Power Developer/ Project Company as applicable] and/ or any other person.
The Guarantor Bank shall not require Client to justify the invocation of this BANK
GUARANTEE, nor shall the Guarantor Bank have any recourse against Client in respect of
any payment made hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such
form and with such content that it is fully enforceable in accordance with its terms as against
the Guarantor Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and
accordingly Client shall not be obliged before enforcing this BANK GUARANTEE to take any
action in any court or arbitral proceedings against the selected Solar Power Developer/ Project
Company, to make any claim against or any demand on the selected Solar Power Developer/
Project Company or to give any notice to the selected Solar Power Developer/ Project
Company or to enforce any security held by Client or to exercise, levy or enforce any distress,
diligence or other process against the selected Solar Power Developer / Project Company.

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to Client
and may be assigned, in whole or in part, (whether absolutely or by way of security) by Client
to any entity to whom Client is entitled to assign its rights and obligations under the PPA.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is
restricted to INR (Indian Rupees Only) and it
shall remain in force until ................ We are liable to pay the guaranteed amount or any part
thereof under this Bank Guarantee only if Client serves upon us a written claim or demand.

Signature:
Name:
Power of Attorney No.:
For

[Insert Name and Address of the Bank]

Contact Details of the Bank:
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E-mail ID of the Bank:
Banker's Stamp and Full Address.

Dated this day of , 20

Witness:

Signature
Name and Address

Signature
Name and Address

Notes:
1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value.
2. The Performance Bank Guarantee shall be executed by any of the Scheduled

Commercial Banks as listed on the website of Reserve Bank of India (RBI) and
amended as on the date of issuance of Bank Guarantee. Bank Guarantee issued by
foreign branch of a Scheduled Commercial Bank is to be endorsed by the Indian branch
of the same bank or State Bank of India (SBI).
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Format 7.4
FORMAT FOR BOARD RESOLUTIONS

The Board, after discussion, at the duly convened Meetingon ............ [Insert date], with the
consent of all the Directors present and in compliance of the provisions of the Companies Act,
1956 or Companies Act 2013, as applicable, passed the following Resolution:

1. RESOLVED THAT Mr./Ms. ................... , be and is hereby authorized to do on our
behalf, all such acts, deeds and things necessary in connection with or incidental to our response
to RfS vide RfS No. for (insert title of the RfS), including

signing and submission of all documents and providing information/ response to RfS to Solar
Energy Corporation of India Limited (SECI), representing us in all matters before SECI, and
generally dealing with SECI in all matters in connection with our bid for the said Project. (To
be provided by the Bidding Company or the Lead Member of the Consortium)

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or
Companies Act, 2013, as applicable and compliance thereof and as permitted under the
Memorandum and Articles of Association of the Company, approval of the Board be and is
hereby accorded to invest total equity in the Project. (To be provided by the Bidding Company)

[Note: In the event the Bidder is a Bidding Consortium, in place of the above resolution at
SI. No. 2, the following resolutions are to be provided]

FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or
Companies Act, 2013, as applicable and compliance thereof and as permitted under the
Memorandum and Articles of Association of the Company, approval of the Board be and is
hereby accorded to invest (-----%) equity [Insert the % equity commitment as specified in
Consortium Agreement] in the Project. (To be provided by each Member of the Bidding
Consortium including Lead Member such that total equity is 100%0)

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to
participate in consortium with M/s ------------ [Insert the name of other Members in the
Consortium] and Mr/ Ms................... , be and is hereby authorized to execute the
Consortium Agreement. (To be provided by each Member of the Bidding Consortium
including Lead Member)

And

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to
contribute such additional amount over and above the percentage limit (specified for the Lead
Member in the Consortium Agreement) to the extent becoming necessary towards the total
equity share in the Project Company, obligatory on the part of the Consortium pursuant to the
terms and conditions contained in the Consortium Agreement dated ............... executed
by the Consortium as per the provisions of the RfS. [To be passed by the Lead Member of the
Bidding Consortium]

3. NOT USED
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Certified True Copy

(Signature, Name and Stamp of Company Secretary)

Notes:

1) This certified true copy should be submitted on the letterhead of the Company, signed
by the Company Secretary/ Director.

2) The contents of the format may be suitably re-worded indicating the identity of the
entity passing the resolution.

3) This format may be modified only to the limited extent required to comply with the
local regulations and laws applicable to a foreign entity submitting this resolution. For
example, reference to Companies Act, 1956 or Companies Act, 2013 as applicable may
be suitably modified to refer to the law applicable to the entity submitting the resolution.
However, in such case, the foreign entity shall submit an unqualified opinion issued by
the legal counsel of such foreign entity, stating that the Board resolutions are in
compliance with the applicable laws of the respective jurisdictions of the issuing
Company and the authorizations granted therein are true and valid.
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Format 7.5
FORMAT FOR CONSORTIUM AGREEMENT

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate Value)

THIS Consortium Agreement (“Agreement”) executed on this _ Day of Two
Thousand _ between M/s [Insert name of Lead
Member] a Company incorporated under the laws of and having its Registered Office
at (hereinafter called the “Member-1”, which
expression shall include its successors, executors and permitted assigns) and M/s
a Company incorporated under the laws of

and having its Registered Office at
(hereinafter called the “Member-2”, which expression shall include its successors,
executors and permitted assigns), M/s a
Company incorporated under the laws of and having its Registered Office at
(hereinafter called the “Member-n”, which
expression shall include its successors, executors and permitted assigns), [The Bidding
Consortium should list the details of all the Consortium Members] for the purpose of
submitting response to RfS and execution of Power Purchase Agreement (in case of award),
against RfS No. dated issued by Solar Energy Corporation of India
Limited (SECI) a Company incorporated under the Companies Act, 2013, and having its
Registered Office at 6th Floor, Plate-B, NBCC Office Block Tower-2, East Kidwai Nagar, New
Delhi - 110023

WHEREAS, each Member individually shall be referred to as the “Member” and all of the
Members shall be collectively referred to as the “Members” in this Agreement.

WHEREAS Client Organization desires to purchase Power under RfS for (insert
title of the RfS);

WHEREAS, SECI had invited response to RfS vide its Request for Selection (RfS) dated

WHEREAS the RfS stipulates that in case response to RfS is being submitted by a Bidding
Consortium, the Members of the Consortium will have to submit a legally enforceable
Consortium Agreement in a format specified by SECI wherein the Consortium Members have
to commit equity investment of a specific percentage for the Project.

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER:

In consideration of the above premises and agreements all the Members in this Bidding
Consortium do hereby mutually agree as follows:

1. We, the Members of the Consortium and Members to the Agreement do hereby
unequivocally agree that Member-1 (M/s ), shall act as the Lead
Member as defined in the RfS for self and agent for and on behalf of Member-2, ----- :
Member-n and to submit the response to the RfS.
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10.

The Lead Member is hereby authorized by the Members of the Consortium and
Members to the Agreement to bind the Consortium and receive instructions for and on
their behalf.

Notwithstanding anything contrary contained in this Agreement, the Lead Member
shall always be liable for the equity investment obligations of all the Consortium
Members i.e. for both its own liability as well as the liability of other Members.

The Lead Member shall be liable and responsible for ensuring the individual and
collective commitment of each of the Members of the Consortium in discharging all of
their respective equity obligations. Each Member further undertakes to be individually
liable for the performance of its part of the obligations without in any way limiting the
scope of collective liability envisaged in this Agreement.

Subject to the terms of this Agreement, the share of each Member of the Consortium in
the issued equity share capital of the Project Company is/shall be in the following
proportion:

Name Percentage
Member 1
Member 2
Member n

Total 100%

We acknowledge that after the execution of PPA, the controlling shareholding (having
not less than 51% of the voting rights and paid up share capital) in the Project Company
developing the Project shall be maintained for a period of 01 (one) year after COD.

In case of any breach of any equity investment commitment by any of the Consortium
Members, the Lead Member shall be liable for the consequences thereof.

Except as specified in the Agreement, it is agreed that sharing of responsibilities as
aforesaid and equity investment obligations thereto shall not in any way be a limitation
of responsibility of the Lead Member under these presents.

It is further specifically agreed that the financial liability for equity contribution of the
Lead Member shall not be limited in any way so as to restrict or limit its liabilities. The
Lead Member shall be liable irrespective of its scope of work or financial commitments.

This Agreement shall be construed and interpreted in accordance with the Laws of India
and courts at New Delhi alone shall have the exclusive jurisdiction in all matters
relating thereto and arising thereunder.

It is hereby further agreed that in case of being selected as the Successful Bidder, the
Members do hereby agree that they shall furnish the Performance Guarantee in favour
of Client Organization in terms of the RfS.
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11.

12.

13.

14.

15.

It is further expressly agreed that the Agreement shall be irrevocable and shall form an
integral part of the Power Purchase Agreement (PPA) and shall remain valid until the
expiration or early termination of the PPA in terms thereof, unless expressly agreed to
the contrary by SECI.

The Lead Member is authorized and shall be fully responsible for the accuracy and
veracity of the representations and information submitted by the Members respectively
from time to time in the response to RfS.

It is hereby expressly understood between the Members that no Member at any given
point of time, may assign or delegate its rights, duties or obligations under the PPA
except with prior written consent of SECI.

This Agreement

a) has been duly executed and delivered on behalf of each Member hereto and
constitutes the legal, valid, binding and enforceable obligation of each such
Member;

b) sets forth the entire understanding of the Members hereto with respect to the
subject matter hereof; and

c)  may not be amended or modified except in writing signed by each of the Members
and with prior written consent of SECI.

All the terms used in capitals in this Agreement but not defined herein shall have the

meaning as per the RfS and PPA.

IN WITNESS WHEREOF, the Members have, through their authorized representatives,
executed these present on the Day, Month and Year first mentioned above.

FOr M/S---------=nmmmmmm oo [Member 1]

(Signature, Name & Designation of the person authorized vide Board Resolution Dated

)

Witnesses:
1) Signature----------------------- 2) Signature ---------------------
Name: Name:
Address: Address:

FOr M/S=-=-=-smmmmmmmmmemeceeeeeen [Member 2]

(Signature, Name & Designation of the person authorized vide Board Resolution Dated

)
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Witnesses:

1) Signature ------------ 2) SigNAture -------------==-------
Name: Name:
Address: Address:

FOr M/S-------=-nnmemoomoonooneeeee [Member n]

(Signature, Name & Designation of the person authorized vide Board Resolution Dated

)

Witnesses:
1) Signature ------------ (2) Signature -----------mmmnn-n----
Name: Name:
Address: Address:

Signature and stamp of Notary of the place of execution
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Format 7.6
FORMAT FOR FINANCIAL REQUIREMENT

(This should be submitted on the Letter Head of the Bidding Company/ Lead Member of Consortium)
Ref. No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of
Consortium)

Tel #:

Fax#:

E-mail address#

To

Solar Energy Corporation of India Limited

6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub:  Response to RfS No. dated for

Dear Sir/ Madam,

We certify that the Bidding Company/Member in a Bidding Consortium is meeting the
financial eligibility requirements as per the provisions of the RfS. Accordingly, the Bidder,
with the support of its Affiliates, (strike out if not applicable) is fulfilling the minimum Net
Worth criteria, by demonstrating a Net Worth of Rs................ Cr. (ceveeeeeiiiiens n
words) as on the last date of Financial Year 2022-23.

This Net Worth has been calculated in accordance with instructions provided in Clause 32.1 of
the RfS.

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the Net Worth by Bidding Company and/ or its
Affiliate(s) as per following details:

Name of Bidding Name of Aff|||a_te(s) R_elatlc_)nshlp Net Worth (in
Compan whose net worth is to be | with Bidding Rs. Crore)
pany considered Company* '
Company 1

Total
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*The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Affiliate has been used for meeting Qualification Requirements. Further, documentary
evidence to establish the relationship, duly certified by a practicing company secretary/ chartered
accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

Net Worth Requirement to be met by Member in Proportion to the Equity Commitment: INR
------------- Crore (Equity Commitment (%) * Rs. [ ] Crore)

For the above calculations, we have considered Net Worth by Member in Bidding Consortium
and/ or its Affiliate(s) per following details:

Name of AI;If?IriT; eteo(i;) Relationship Net Coriiui!tzen : Committed
Consortium with Bidding | Worth i . Net Worth
whose net . (in %age) in .
Member i Company* (in Rs. o (in Rs.
Compan worth is to be (If any) Crore) Bidding Crore)
pany considered y Consortium
Company 1

* The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Affiliate has been used for meeting Qualification Requirements. Further, documentary
evidence to establish the relationship, duly certified by a practicing company secretary/chartered
accountant is required to be attached with the format

Further, we certify that the Bidding Company/ Member in the Bidding Consortium, with the
support of its Affiliates, (strike out if not applicable) is fulfilling the Minimum Average Annual
Turnover Criteria, by demonstrating a MAAT of INR ( in words) for the
last three Financial Years, namely : and

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the MAAT by Bidding Company and/ or its
Affiliate(s) as per following details:

Name of Relationshi Annual Annual Annual
Name of Affiliate(s) . Turnover | Turnover Turnover
Bidding whose Annual p_WI_th (in Rs. (in Rs. (in Rs.
Company | Turnover is to Bidding Crore) Crore) Crore)
Company*

be considered FY 2020-21 | FY 2021-22 | FY 2022-23

Company 1
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*The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Affiliate has been used for meeting Qualification Requirements. Further, documentary
evidence to establish the relationship, duly certified by a practicing company secretary/chartered
accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

MAAT requirement to be met by Member in Proportion to the Equity Commitment: INR -----
-------- Crore (Equity Commitment (%) * Rs. [ ] Crore)

For the above calculations, we have considered MAAT by Member in Bidding Consortium
and/ or its Affiliate(s) as per following details:

Name of Equity
Name of Affiliate(s Relationship Annual | Annual Annual Commlt Proporti
. ) whose . Turnove | Turnove | Turnover | ment (in
Consortiu with : : ) onate
Annual iy r(inRs. | r(inRs. (in Rs. %age)

m Bidding . MAAT
Member Turnover Company* Crore) Crore) Crore) in (in Rs
Compan is to be (If Any) FY FY FY 2022- | Bidding Crorej

PAY | considere Y) | 2020-21 | 2021-22 23 | Consorti

d um
Company
1
Total

* The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Affiliate has been used for meeting Qualification Requirements. Further, documentary
evidence to establish the relationship, duly certified by a practicing company secretary/chartered
accountant is required to be attached with the format

Further, we certify that the Bidding Company/ Member in the Bidding Consortium, with the
support of its Affiliates, (strike out if not applicable) is fulfilling the minimum Liquidity
Criteria by demonstrating a Working Capital of INR (in words) as on the end of
Financial Year 2022-23. (Strike out if not applicable)

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered Working Capital by Bidding Company and/ or
its Affiliate(s) as per following details:
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Name of Name of Affiliate(s) whose Relationship Working
Bidding Working Capital is to be with Bidding Capital (in
Company considered Company* Rs. Crore)
Company 1

Total

*The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Affiliate has been used for meeting Qualification Requirements. Further, documentary
evidence to establish the relationship, duly certified by a practicing company secretary/chartered
accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

Working Capital requirement to be met by Member in Proportion to the Equity Commitment:
INR --------m---- Crore (Equity Commitment (%) * Rs. [ ] Crore)

For the above calculations, we have considered Working Capital by Member in Bidding
Consortium and/ or its Affiliate(s) as per following details:

Name of Relationshi Equit
Name of Affiliate(s) . P Working q_ y Proportionate
. with . Commitment .
Consortium whose - Capital | . . Working
. Bidding . (in %age) in .
Member Working (in Rs. o Capital
Compan Capital is to Company* Crore) Bidding (in Rs. Crore)
pany P (If Any) Consortium '

be considered

Company 1

* The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Affiliate has been used for meeting Qualification Requirements. Further, documentary
evidence to establish the relationship, duly certified by a practicing company secretary/chartered
accountant is required to be attached with the format

(Signature & Name of the Authorized Signatory) (Signature and Stamp of CA)
Membership No.
Regn. No. of the CA’s Firm:

Date:
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Note: (i) Along with the above format, in a separate sheet on the letterhead of the Chartered
Accountant’s Firm, provide details of computation of Net Worth and Annual Turnover
duly certified by the Chartered Accountant.

(if) Certified copies of Balance sheet, Profit & Loss Account, Schedules and Cash Flow
Statements are to be enclosed in complete form along with all the Notes to Accounts.
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FORMAT 7.7

UNDERTAKING

(To be submitted on the letterhead of the Bidder)

We, hereby provide this undertaking to Solar Energy Corporation of India Limited, in respect
to our response to RfS vide RfS No. dated , that M/s
(insert name of the Bidder), or any of its Affiliates is not a willful
defaulter to any lender, and that there is no major litigation pending or threatened against M/s
(insert name of the Bidder) or any of its Affiliates which are of a nature
that could cast a doubt on the ability or the suitability of the Bidder to undertake the Project.

(Name and Signature of the Authorized Signatory)

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected | RfS No. SECI/C&P/IPP/14/0002/23- Page 73 of 139
. A q
RTSPV Projects on Government buildings under RESCO mode 24 dated 07.07.2023




Format 7.8
FORMAT FOR DISCLOSURE

(To be submitted on the Letter Head of the Bidding Company/ Each Member of Consortium)
DISCLOSURE

Ref. No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of
Consortium)

Tel #: Fax#:
E-mail address#

To

Solar Energy Corporation of India Limited

6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub: Response to RfS No. dated for

Dear Sir/ Madam,

We hereby declare and confirm that only we are participating in the RfS Selection process for
the RfS No. dated _ and that our Parent, Affiliate or Ultimate Parent or any Group
Company with which we have direct or indirect relationship are not separately participating
in this selection process.

We further declare that the above statement is true & correct. We undertake that if at any stage
it is found to be incorrect, in addition to actions applicable under the RfS/PPA including but
not limited to cancellation of our response to this RfS and LoA/PPA as applicable, we, i.e.
M/s (enter name of the bidding company/member in a consortium),
including our Parent, Ultimate Parent, and our Affiliates shall be suspended/debarred from
participating in any of the upcoming tenders issued by SECI for a period of 2 years from the
date of default as notified by SECI.

We also understand that the above is in addition to the penal consequences that may follow
from the relevant laws for the time being in force.

We further declare that we have read the provisions of Clause 30.4 of the RfS, and are
complying with the requirements as per the referred OM dated 23.07.2020 except SI.11 of the
OM, including subsequent amendments and clarifications thereto. Accordingly, we are also
enclosing necessary certificates (Annexure to this format) in support of the above compliance
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under the RfS. We understand that in case of us being selected under this RfS, any of the above
certificates is found false, SECI shall take appropriate action as deemed necessary.

We further declare that we are fully aware of the binding provisions of the ALMM Order and
the Lists(s) thereunder, while quoting the tariff in RfS for (Enter the name of the RfS).

We further understand that the List-1 (Solar PV Modules) of ALMM Order, Annexure-I of the
OM,, issued by MNRE on 10" March, 2021 will be updated by MNRE from time to time. We
also understand that the Modules to be procured for this project, shall be from the List-I of the
ALMM Order applicable on the date of invoicing of such modules.

We also further understand and accept that we shall be liable for penal action, including but
not limited to blacklisting and invocation of Performance Bank Guarantee, if we are found not
complying with the provisions of ALMM Order, including those mentioned above.

Dated the day of ,20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Format 7.8 A

FORMAT FOR DISCLOSURE

(To be submitted on the Letter Head of the Bidding Company/ Each Member of Consortium)

(To be submitted by all such bidders in which a common Company/companies
directly/indirectly own(s) more than 10% but less than 26% shareholding)

DISCLOSURE

Ref. No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of
Consortium)

Tel #: Fax#:
E-mail address#

To

Solar Energy Corporation of India Limited

6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub: Response to RfS No. dated for
Dear Sir/ Madam,

We hereby declare and confirm that in terms of the definitions of the RfS, M/s
(enter name of the common shareholder) is our Group Company, and has
a direct/indirect shareholding of less than 26% in the bidding company. M/s (enter
name of the common shareholder) also holds directly/indirectly less than 26% shareholding in
other Companies which may participate in this RfS, i.e. RfS No.

We undertake that M/s (enter name of the above common shareholder) is not
a party to the decision-making process for submission of response to this RfS by M/s
(enter name of the bidding company/member in the consortium). We
further undertake that while undertaking any action as part of our response to RfS, we are not
complicit with other such bidders participating in this RfS, in which M/s
(enter name of the common shareholder) has less than 26% direct/indirect shareholding, if any.

We further declare that the above statement is true & correct. We undertake that if at any stage
it is found to be incorrect, in addition to actions applicable under the RfS/PPA including but
not limited to cancellation of our response to this RfS and LoA/PPA as applicable, we, i.e. M/s
(enter name of the bidding company/member in a consortium), including our
Parent, Ultimate Parent, and our Affiliates shall be suspended/debarred from participating in
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any of the upcoming tenders issued by SECI for a period of 2 years from the date of default as
notified by SECI.

We also understand that the above is in addition to the penal consequences that may follow
from the relevant laws for the time being in force.

We further declare that we have read the provisions of Clause 30.4 of the RfS, and are
complying with the requirements as per the referred OM dated 23.07.2020 except SI. 11 of the
OM, including subsequent amendments and clarifications thereto. Accordingly, we are also
enclosing necessary certificates (Annexure to this format) in support of the above compliance
under the RfS. We understand that in case of us being selected under this RfS, any of the above
certificates is found false, SECI shall take appropriate action as deemed necessary.

We further declare that we are fully aware of the binding provisions of the ALMM Order and
the Lists(s) thereunder, while quoting the tariff in RfS for __ (Enter the name of the RfS).

We further understand that the List-1 (Solar PV Modules) of ALMM Order, Annexure-I of the
OM, issued by MNRE on 10" March, 2021 will be updated by MNRE from time to time. We
also understand that the Modules to be procured for this project, shall be from the List-I of the
ALMM Order applicable on the date of invoicing of such modules.

We also further understand and accept that we shall be liable for penal action, including but
not limited to blacklisting and invocation of Performance Bank Guarantee, if we are found not

complying with the provisions of ALMM Order, including those mentioned above.

Dated the day of ,20....

Thanking you,

We remain,

Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Annexure to Format 7.8/7.8A

DECLARATION
RESTRICTION ON PROCUREMENT FROM CERTAIN COUNTRIES:
MoF OM No 6/18/2019-PPD dated 23.07.2020
(To be submitted on the Letter Head of the Bidding Company/ Each Member of Consortium)

Ref. No. Date:

From: (Insert name and address of Bidding Company/Member of Consortium)
Tel #:

Fax#:

E-mail address#

To

Solar Energy Corporation of India Limited

6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub: Response tothe RFSNo ..................... dated ......
Dear Sir/ Madam,

This is with reference to attached order No. OM no. 6/18/2019-PPD dated 23™July 2020 issued
by Department of Expenditure, MoF, Govt of India.

We are hereby submitting the following declaration in this regard:

"I have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India; I certify that this bidder is not from such a country or, if from
such a country, has been registered with the Competent Authority. | hereby certify that this
bidder fulfils all requirements in this regard and is eligible to be considered. Where applicable,
evidence of valid registration by the Competent Authority shall be attached.”

We further declare that the above statement is true & correct. We are aware that if at any stage
it is found to be incorrect, our response to the tender will be rejected.
Dated the day of ,20....

Thanking you,

We remain,

Yours faithfully,

Name, Designation, Seal and Signature of Authorized Signatory.
Enclosure: OM dated 23.07.2020, as referred above
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Format 7.9
FORMAT FOR SUBMISSION OF FINANCIAL BID

(The Covering Letter should be submitted on the Letter Head of the Bidding Company/ Lead Member
of Consortium)

Ref. No. Date:

From: (Insert name and address of Bidding Company/ Lead Member of
Consortium)

Tel #:
Fax#:
E-mail address#

To

Solar Energy Corporation of India Limited

6th Floor, Plate-B, NBCC Office Block Tower-2,
East Kidwai Nagar, New Delhi - 110 023

Sub:  Response to RfS No. dated for

Dear Sir/ Madam,

I/ We, (Insert Name of the Bidder) enclose herewith the Financial
Proposal for selection of my/ firm for a cumulative capacity of MW in as Bidder for the
above.

I/We have applied for Projects to be set up in (insert place) under this RfS.

I/We agree that this offer shall remain valid for a period up to the date as on 12 months from
the due date of submission of the response to RfS and such further period as may be mutually
agreed upon.

Dated the day of ,20....

Thanking you,
We remain,
Yours faithfully,

Name, Designation, Seal and Signature of Authorized Person in whose name Power of
Attorney/ Board Resolution/ Declaration.
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Notes:

1.

There can be only one tariff for the cumulative Project capacity applied for by the
Bidder. If the bidder quotes two tariffs or combination thereof for the projects, then the
bid shall be considered as non-responsive.

If the bidder submits the financial bid in the Electronic Form at ETS portal not in line
with the instructions mentioned therein, then the bid shall be considered as non-

responsive.

Tariff requirement shall be quoted as a fixed amount in Indian Rupees only. Conditional
proposal shall be summarily rejected.

In the event of any discrepancy between the values entered in figures and in words, the
values entered in words shall be considered.

Tariff should be in Indian Rupee up to two decimal places only.

If the Bidder submits the financial bid containing tariff higher than the limits prescribed
at Clause 35.4, the bid shall be summarily rejected.
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Annexure-A

TECHNICAL PARAMETER OF PV MODULE AND VARIOUS OTHER

COMPONENTS FOR USE IN GRID CONNECTED SOLAR POWER PLANTS

The proposed projects shall be commissioned as per the technical specifications given below:

1 DEFINITION

A Grid Tied Solar Rooftop Photo Voltaic (SPV) power plant consists of SPV array,
Module Mounting Structure, Power Conditioning Unit (PCU) consisting of Maximum
Power Point Tracker (MPPT), Inverter, and Controls & Protections, interconnect
cables, Junction boxes, Distribution boxes and switches. PV Array is mounted on a
suitable structure. Grid tied SPV system is without battery and should be designed
with necessary features to supplement the grid power during day time. Components
and parts used in the SPV power plants including the PV modules, metallic structures,
cables, junction box, switches, PCUs etc., should conform to the BIS or IEC or
international specifications, wherever such specifications are available and applicable.

Solar PV system shall consist of following equipment/components.

e Solar PV modules consisting of required number of Crystalline PV cells.

e Grid interactive Power Conditioning Unit with Remote Monitoring System
e Mounting structures

e Junction Boxes.

e Earthing and lightening protections.

e IR/UV protected PVC Cables, pipes and accessories

1.1 SOLAR PHOTOVOLTAIC MODULES:

1.1.1 The PV modules used must qualify to the latest edition of IEC PV module
qualification test or equivalent BIS standards Crystalline Silicon Solar Cell
Modules IEC 61215/1S14286. In addition, the modules must conform to IEC
61730 Part-1 - requirements for construction & Part 2 - requirements for testing,
for safety qualification or equivalent IS.

a) For the PV modules to be used in a highly corrosive atmosphere throughout their
lifetime, they must qualify to IEC 61701.

b) Protective devices against surges at the PV module shall be provided. Low voltage
drop bypass diodes shall be provided.

¢) PV modules must be tested and approved by one of the IEC authorized test
centres.

d) The module frame shall be made of corrosion resistant materials, preferably
having anodized aluminum.

e) The bidder shall carefully design & accommodate requisite numbers of the
modules to achieve the rated power in his bid. SECl/owners shall allow only
minor changes at the time of execution.
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f)

1.1.2

1.13

1.14

a)
l.

b)

Other general requirement for the PV modules and subsystems shall be the
following:
The rated output power of any supplied module shall have positive tolerance in the
range of 5 watt.
The peak-power point voltage and the peak-power point current of any supplied
module and/or any module string (series connected modules) shall not vary by more
than 2 (two) per cent from the respective arithmetic means for all modules and/or
for all module strings, as the case may be.
The module shall be provided with a junction box with either provision of external
screw terminal connection or sealed type and with arrangement for provision of by-
pass diode. The box shall have hinged, weather proof lid with captive screws and
cable gland entry points or may be of sealed type and IP-65 rated.
I-V curves at STC should be provided by bidder.

Plants installed in high dust geographies like Rajasthan and Gujarat must have the
solar modules tested with relevant dust standards (Applicable standard would be
IEC 60068-2-68).

Modules deployed must use a RF identification tag. The following information
must be mentioned in the RFID used on each module. This should be inside the
laminate only.

Name of the manufacturer of the PV module

Name of the manufacturer of Solar Cells.

Month & year of the manufacture (separate for solar cells and modules)

Country of origin (separately for solar cells and module)

I-V curve for the module Wattage, Im, Vm and FF for the module

Unique Serial No and Model No of the module

Date and year of obtaining IEC PV module qualification certificate.

Name of the test lab issuing IEC certificate.

Other relevant information on traceability of solar cells and module as per ISO
9001 and ISO 14001

Warranties:

Material Warranty:
Material Warranty is defined as: The manufacturer should warrant the Solar
Module(s) to be free from the defects and/or failures specified below for a period
not less than five (05) years from the date of sale to the original customer
("Customer™)
Defects and/or failures due to manufacturing
Defects and/or failures due to quality of materials
Non-conformity to specifications due to faulty manufacturing and/or inspection
processes. If the solar Module(s) fails to conform to this warranty, the manufacturer
will repair or replace the solar module(s), at the Owners sole option

Performance Warranty:
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The predicted electrical degradation of power generated not exceeding 20% of
the minimum rated power over the 25-year period and not more than 10% after
ten years period of the full rated original output.

1.2 ARRAY STRUCTURE

a)

b)

d)

f)

9)

h)

Hot dip galvanized MS mounting structures may be used for mounting the
modules/ panels/arrays. Each structure should have angle of inclination as per the
site conditions to take maximum insolation. However, to accommodate more
capacity the angle inclination may be reduced until the plant meets the specified
performance ratio requirements.

The Mounting structure shall be so designed to withstand the speed for the wind
zone of the location where a PV system is proposed to be installed (like Delhi-
wind speed of 150 km/hour). It may be ensured that the design has been certified
by a recognized Lab/ Institution in this regard and submit wind loading
calculation sheet to SECI. Suitable fastening arrangement such as grouting and
calming should be provided to secure the installation against the specific wind
speed.

The mounting structure steel shall be as per latest 1S 2062: 1992 and galvanization
of the mounting structure shall be complying of latest 1S 4759.

Structural material shall be corrosion resistant and electrolytically compatible
with the materials used in the module frame, its fasteners, nuts and bolts.
Aluminum structures also can be used which can withstand the wind speed of
respective wind zone. Protection towards rusting need to be provided either by
coating or anodization.

The fasteners used should be made up of stainless steel. The structures shall be
designed to allow easy replacement of any module. The array structure shall be
so designed that it will occupy minimum space without sacrificing the output
from the SPV panels

Regarding civil structures the bidder need to take care of the load bearing capacity
of the roof and need arrange suitable structures based on the quality of roof.

The minimum clearance of the structure from the roof level should be 300 mm,
for RCC type roof

Ballast type structures can be used only for plants for capacity more than 40 kWhp.

1.3 JUNCTION BOXES (JBs)

a)

The junction boxes are to be provided in the PV array for termination of
connecting cables. The J. Boxes (JBs) shall be made of GRP/FRP/Powder Coated
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b)

d)

Aluminum /cast aluminum alloy with full dust, water & vermin proof
arrangement. All wires/cables must be terminated through cable lugs. The JBs
shall be such that input & output termination can be made through suitable cable
glands.

Copper bus bars/terminal blocks housed in the junction box with suitable
termination threads Conforming to IP65 standard and IEC 62208 Hinged door
with EPDM rubber gasket to prevent water entry. Single / double compression
cable glands. Provision of earthings. It should be placed at 5 feet height or above
for ease of accessibility.

Each Junction Box shall have High quality Suitable capacity Metal Oxide
Varistors (MOVs) / SPDs, suitable Reverse Blocking Diodes. The Junction Boxes
shall have suitable arrangement monitoring and disconnection for each of the
groups.

Suitable markings shall be provided on the bus bar for easy identification and the
cable ferrules must be fitted at the cable termination points for identification.

All fuses shall have DIN rail mountable fuse holders and shall be housed in
thermoplastic IP 65 enclosures with transparent covers.

1.4 DC DISTRIBUTION BOARD:

a)

b)

DC Distribution panel to receive the DC output from the array field.

DC DPBs shall have sheet from enclosure of dust & vermin proof conform to IP
65 protection. The bus bars are made of copper of desired size. Suitable capacity
MCBs/MCCB shall be provided for controlling the DC power output to the PCU
along with necessary surge arrestors.

1.5 AC DISTRIBUTION PANEL BOARD:

a)

b)

d)

AC Distribution Panel Board (DPB) shall control the AC power from PCU/
inverter, and should have necessary surge arrestors. Interconnection from ACDB
to mains at LT Bus bar while in grid tied mode.

All switches and the circuit breakers, connectors should conform to IEC 60947,
part I, 11 and 111/ 1S60947 part I, 11 and I11.

The changeover switches, cabling work should be undertaken by the bidder as
part of the project.

All the Panel’s shall be metal clad, totally enclosed, rigid, floor mounted, air -
insulated, cubical type suitable for operation on three phase / single phase, 415 or
230 volts, 50 Hz
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e) The panels shall be designed for minimum expected ambient temperature of 45
degree Celsius, 80 percent humidity and dusty weather.

f) All indoor panels will have protection of IP54 or better. All outdoor panels will

have protection of IP65 or better.

g) Should conform to Indian Electricity Act and rules (till last amendment).

h) All the 415 V AC or 230 V AC devices/equipment like bus support insulators,
circuit breakers, SPDs, VTs etc., mounted inside the switchgear shall be suitable
for continuous operation and satisfactory performance under the following supply

conditions
Variation in supply voltage +/- 10 %
Variation in supply frequency +/-5 Hz

1.6 PCU/ARRAY SIZE RATIO:

a) The combined wattage of all inverters should not be less than rated capacity of

power plant under STC.

b) Maximum power point tracker shall be integrated in the PCU/inverter to maximize

energy drawn from the array.

1.7 PCU/ Inverter:

As SPV array produce direct current electricity, it is necessary to convert this direct
current into alternating current and adjust the voltage levels to match the grid voltage.
Conversion shall be achieved using an electronic Inverter and the associated control
and protection devices. All these components of the system are termed the “Power
Conditioning Unit (PCU)”. In addition, the PCU shall also house MPPT (Maximum
Power Point Tracker), an interface between Solar PV array & the Inverter, to the

power conditioning unit/inverter should

also be DG set interactive. If necessary.

Inverter output should be compatible with the grid frequency. Typical technical
features of the inverter shall be as follows:

Switching devices IGBT/MOSFET

Control Microprocessor /DSP

Nominal AC output voltage and | 415V, 3-Phase, 50 Hz (In case single

frequency phase inverters are offered, suitable
arrangement for balancing the phases must
be made.)

Output frequency 50 Hz

Grid Frequency Synchronization | +/-5Hz

range
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Ambient temperature considered -20°Cto 50°C

Humidity 95 % Non-condensing

Protection of Enclosure IP-54(Minimum) for indoor.
IP-65(Minimum) for outdoor.

Grid Frequency Tolerance range +/-5 Hz

Grid Voltage tolerance -0.21t00.15

No-load losses Less than 1% of rated power

Inverter efficiency(minimum) >93% (In case of 10 kW or above with in-

built galvanic isolation)
>97% (In case of 10 KW or above without
in-built galvanic isolation)

Inverter efficiency (minimum) > 90% (In case of less than 10 kW)

THD <3%

PF >0.9

9)

h)

)

Three phase PCU/ inverter shall be used with each power plant system (10 kW
and/or above) but in case of less than 10 kW single phase inverter can be used.
PCU/inverter shall be capable of complete automatic operation including wake-
up, synchronization & shutdown.

The output of power factor of PCU inverter is suitable for all voltage ranges or
sink of reactive power, inverter should have internal protection arrangement
against any sustainable fault in feeder line and against the lightning on feeder.
Built-in meter and data logger to monitor plant performance through external
computer shall be provided.

Anti-islanding (Protection against Islanding of grid): The PCU shall have anti
islanding protection in conformity to IEEE 1547/UL 1741/IEC 62116 or
equivalent BIS standard.

Successful Bidders shall be responsible for limiting dc injection into the grid and
load as per CEA/State regulations.

The PCU/ inverter generated harmonics, flicker, DC injection limits, Voltage
Range, Frequency Range and Anti-Islanding measures at the point of connection
to the utility services should follow the latest CEA (Technical Standards for
Connectivity Distribution Generation Resources) Guidelines.

The power conditioning units/inverters should comply with applicable IEC/
equivalent BIS standard for efficiency measurements and environmental tests as
per standard codes IEC 61683/1S 61683 and IEC 60068-2 (1,2,14,30)/ Equivalent
BIS Std.

The MPPT units environmental testing should qualify IEC 60068-2 (1, 2, 14, 30)/
Equivalent BIS std. The junction boxes/ enclosures should be IP 65 (for outdoor)/
IP 54 (indoor) and as per IEC 529 specifications.

The PCU/ inverters should be tested from the MNRE approved test centres/
NABL/ BIS/ IEC accredited testing- calibration laboratories. In case of imported
power conditioning units, these should be approved by international test houses.
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2

INTEGRATION OF PV POWER WITH GRID:

The output power from SPV would be fed to the inverters which converts DC
produced by SPV array to AC and feeds it into the main electricity grid after
synchronization. In case of grid failure, or low or high voltage, solar PV system shall
be out of synchronization and shall be disconnected from the grid. Once the DG set
comes into service, PV system shall again be synchronized with DG supply and load
requirement would be met to the extent of availability of power. 4 pole isolation of
inverter output with respect to the grid/ DG power connection need to be provided.

3 DATA ACQUISITION SYSTEM/PLANT MONITORING

Vi.

Data Acquisition System shall be provided for each of the solar PV plant above 10
kWp capacity.

Data Logging Provision for plant control and monitoring, time and date stamped
system data logs for analysis with the high quality, suitable PC. Metering and
Instrumentation for display of systems parameters and status indication to be
provided.

Solar Irradiance: An integrating Pyranometer / Solar cell-based irradiation sensor
(along with calibration certificate) provided, with the sensor mounted in the plane of
the array. Readout integrated with data logging system.

Temperature: Temperature probes for recording the Solar panel temperature and/or
ambient temperature to be provided complete with readouts integrated with the data
logging system

The following parameters are accessible via the operating interface display in real time
separately for solar power plant:

a. AC Voltage.

AC Output current.

Output Power

Power factor.

DC Input Voltage.

DC Input Current.

Time Active.

Time disabled.

Time Idle.

Power produced

Protective function limits (Viz-AC Over voltage, AC Under voltage, Over
frequency, Under frequency ground fault, PV starting voltage, PV stopping
voltage.

All major parameters available on the digital bus and logging facility for energy
auditing through the internal microprocessor and read on the digital front panel at any
time) and logging facility (the current values, previous values for up to a month and
the average values) should be made available for energy auditing through the internal
microprocessor and should be read on the digital front panel.

N SQ o a0 oT
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Vii.

viii.

Xi.

Xii.

Xiil.

Xiv.

XV.

XVi.

XVil.

XViii.

XiX.

PV array energy production: Digital Energy Meters to log the actual value of AC/ DC
voltage, Current & Energy generated by the PV system provided. Energy meter along
with CT/PT should be of 0.5 accuracy class.

Computerized DC String/Array monitoring and AC output monitoring shall be
provided as part of the inverter and/or string/array combiner box or separately.
String and array DC Voltage, Current and Power, Inverter AC output voltage and
current (All 3 phases and lines), AC power (Active, Reactive and Apparent), Power
Factor and AC energy (All 3 phases and cumulative) and frequency shall be
monitored.

Computerized AC energy monitoring shall be in addition to the digital AC energy
meter.

The data shall be recorded in a common work sheet chronologically date wise. The
data file shall be MS Excel compatible. The data shall be represented in both tabular
and graphical form.

All instantaneous data shall be shown on the computer screen.

Software shall be provided for USB download and analysis of DC and AC parametric
data for individual plant.

Provision for instantaneous Internet monitoring and download of historical data shall
be also incorporated.

Remote Server and Software for centralized Internet monitoring system shall be also
provided for download and analysis of cumulative data of all the plants and the data
of the solar radiation and temperature monitoring system.

Ambient / Solar PV module back surface temperature shall be also monitored on
continuous basis.

Simultaneous monitoring of DC and AC electrical voltage, current, power, energy
and other data of the plant for correlation with solar and environment data shall
be provided.

Remote Monitoring and data acquisition through Remote Monitoring System software
at the owner / SECI location with latest software/hardware configuration and service
connectivity for online / real time data monitoring / control complete to be supplied
and operation and maintenance / control to be ensured by the bidder.

The bidders shall be obligated to push real-time plant monitoring data on a specified
interval (say 15 minute) through open protocol at receiver location (cloud server) in
XML/JSON format, preferably. Suitable provision in this regard will be intimated to
the bidders.

4 TRANSFORMER “IF REQUIRED” & METERING:

a) Dryloil type relevant kVA, 11 kV/415 V, 50 Hz Step up along with all
protections, switchgears, Vacuum circuit breakers, cables etc. along with required
civil work, as per applicable IS or IEC standard.

b) The bidirectional electronic energy meter (0.5 S class) shall be installed for the
measurement of import/Export of energy.

c) The bidder must take approval/NOC from the Concerned DISCOM for the
connectivity, technical feasibility, and synchronization of SPV plant with

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected | RfS No. SECI/C&P/IPP/14/0002/23-

) > q
RTSPV Projects on Government buildings under RESCO mode 24 dated 07.07.2023 Page 88 of 139




distribution network and submit the same to SECI before commissioning of SPV
plant.

d) Reverse power relay shall be provided by bidder (if necessary), as per the local
DISCOM requirement.

5 POWER CONSUMPTION:

Regarding the generated power consumption, priority need to give for internal
consumption first and thereafter any excess power can be exported to grid.
Finalization of tariff is not under the purview of SECI or MNRE. Decisions of
appropriate authority like DISCOM, state regulator may be followed.

6 PROTECTIONS

The system should be provided with all necessary protections like earthing,
Lightning, and grid islanding as follows:

6.1 LIGHTNING PROTECTION

The SPV power plants shall be provided with lightning &overvoltage protection.
The main aim in this protection shall be to reduce the over voltage to a tolerable
value before it reaches the PV or other sub system components. The source of
over voltage can be lightning, atmosphere disturbances etc. The entire space
occupying the SPV array shall be suitably protected against Lightning by
deploying required number of Lightning Arrestors. Lightning protection should
be provided as per NFC 17-102:2011 standard. The protection against induced
high-voltages shall be provided by the use of SPD (type Il) and suitable earthing
such that induced transients find an alternate route to earth.

6.2 SURGE PROTECTION

Internal surge protection shall consist of three SPD type-Il, surge-arrestors
connected from +ve and —ve terminals to earth (via Y arrangement).

6.3 EARTHING PROTECTION

a) Each array structure of the PV yard should be grounded/ earthed properly as per
1S:3043-1987. In addition, the lighting arrester/masts should also be earthed
inside the array field. Earth Resistance shall be tested in presence of the
representative of Department/SECI as and when required after earthing by
calibrated earth tester. PCU, ACDB and DCDB should also be earthed properly.

b) Earth resistance shall not be more than 5 ohms. It shall be ensured that all the
earthing points are bonded together to make them at the same potential.

6.4 GRID ISLANDING:

a) In the event of a power failure on the electric grid, it is required that any
independent power-producing inverters attached to the grid turn off in a short
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b)

period of time. This prevents the DC-to-AC inverters from continuing to feed
power into small sections of the grid, known as “Islands.” Powered Islands
present a risk to workers who may expect the area to be unpowered, and they may
also damage grid-tied equipment. The Rooftop PV system shall be equipped with
islanding protection. In addition to disconnection from the grid (due to islanding
protection) disconnection due to under and over voltage conditions shall also be
provided.

A manual disconnect 4-pole isolation switch beside automatic disconnection to
grid would have to be provided at utility end to isolate the grid connection by the
utility personnel to carry out any maintenance. This switch shall be locked by the
utility personnel.

7 CABLES

Cables of appropriate size to be used in the system shall have the following
characteristics:

Vii.

viii.

Xi.

Xii.

Xii.

i. Shall meet IEC 60227/1S 694, IEC 60502/1S1554 standards

ii. Temp. Range: —10 °C to +80 °C

iii. Voltage rating 660 /1000 V

. Excellent resistance to heat, cold, water, oil, abrasion, UV radiation

Flexible

. Sizes of cables between array interconnections, array to junction boxes, junction

boxes to Inverter etc. shall be so selected to keep the voltage drop (power loss) of
the entire solar system to the minimum (2%)

For the DC cabling, XLPE or, XLPO insulated and sheathed, UV-stabilized single
core multi-stranded flexible copper cables shall be used; Multi-core cables shall
not be used.

For the AC cabling, PVC or, XLPE insulated and PVVC sheathed single or, multi-
core multi-stranded flexible copper/Aluminum cables shall be used; Outdoor AC
cables shall have a UV-stabilized outer sheath.

. The cables (as per IS) should be insulated with a special grade PVC compound

formulated for outdoor use. Outer sheath of cables shall be electron beam cross-
linked XLPO type and black in color.

. The DC cables from the SPV module array shall run through a UV-stabilized PVC

conduit pipe of adequate diameter with a minimum wall thickness of 1.5 mm.
Cables and wires used for the interconnection of solar PV modules shall be
provided with solar PV connectors (MC4) and couplers

All cables and conduit pipes shall be clamped to the rooftop, walls and ceilings
with thermo-plastic clamps at intervals not exceeding 50 cm; the minimum DC
cable size shall be 4.0 mm? copper; the minimum AC cable size shall be 4.0 mm?
copper. In three phase systems, the size of the neutral wire size shall be equal or
half to the size of the phase wires.

Cable Routing/ Marking: All cable/wires are to be routed in a Gl cable tray and
suitably tagged and marked with proper manner by good quality ferule or by other
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Xiv.

XV.

XVI.

XVil.

XViii.

XiX.

means so that the cable easily identified. In addition, cable drum no. / Batch no. to
be embossed/ printed at every one meter.

Cable Jacket should also be electron beam cross-linked XLPO, flame retardant,
UV resistant and black in color.

All cables and connectors for use for installation of solar field must be of solar
grade which can withstand harsh environment conditions including High
temperatures, UV radiation, rain, humidity, dirt, salt, burial and attack by moss
and microbes for 25 years and voltages as per latest IEC standards. DC cables used
from solar modules to array junction box shall be solar grade copper (Cu) with
XLPO insulation and rated for 1.1 kV as per relevant standards only.

The ratings given are approximate. Bidder to indicate size and length as per system
design requirement. All the cables required for the plant shall be provided by the
bidder. Any change in cabling sizes if desired by the bidder shall be approved after
citing appropriate reasons. All cable schedules/ layout drawings shall be approved
prior to installation.

Multi Strand, Annealed high conductivity copper conductor PVC type ‘A’
pressure extruded insulation or XLPE insulation. Overall PVC/XLPE insulation
for UV protection Armored cable for underground laying. All cable trays
including covers to be provided. All cables conform to latest edition of IEC/
equivalent BIS Standards as specified below: BoS item/ component Standard
Description Standard Number Cables General Test and Measuring Methods,
PVC/XLPE insulated cables for working Voltage up to and including 1100 V,
UV resistant for outdoor installation IS /IEC 69947.

The total voltage drop on the cable segments from the solar PV modules to the
solar grid inverter shall not exceed 2.0 %.

The total voltage drop on the cable segments from the solar grid inverter to the
building distribution board shall not exceed 2.0 %.

8 CONNECTIVITY

The maximum capacity for interconnection with the grid at a specific voltage level
shall be as specified in the Distribution Code/Supply Code of the State and amended
from time to time. Following criteria have been suggested for selection of voltage
level in the distribution system for ready reference of the solar suppliers.

Plant Capacity Connecting voltage

240 V-single phase or 415 V - three phases at the

10 kwW i
Upto 10 option of the consumer

Above 10 kW and up

to 100 KW 415 V - three phases

At HT/EHT level (11 kV/33 kV/66 kV) as per

Above 100 kW DISCOM rules

The maximum permissible capacity for rooftop shall be 1 MW for a single net
metering point.
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b) Utilities may have voltage levels other than above, DISCOMS may be consulted
before finalization of the voltage level and specification be made accordingly.

c) For large PV system (Above 100 kW) for commercial installation having large
load, the solar power can be generated at low voltage levels and stepped up to 11
kV level through the step-up transformer. The transformers and associated
switchgear would require to be provided by the SPV bidders.

9 TOOLS & TACKLES AND SPARES:

a) After completion of installation & commissioning of the power plant, necessary
tools & tackles are to be provided free of cost by the bidder for maintenance
purpose. List of tools and tackles to be supplied by the bidder for approval of
specifications and make from SECI/ owner.

b) A list of requisite spares in case of PCU/inverter comprising of a set of control
logic cards, IGBT driver cards etc. Junction Boxes. Fuses, MOVs/ arrestors,
MCCB:s etc. along with spare set of PV modules be indicated, which shall be
supplied along with the equipment. A minimum set of spares shall be maintained
in the plant itself for the entire period of warranty and Operation & Maintenance
which upon its use shall be replenished.

10 DANGER BOARDS AND SIGNAGES:

Danger boards should be provided as and where necessary as per IE Act. /IE rules as
amended up to date. Three signage shall be provided one each at battery —cum-
control room, solar array area and main entry from administrative block. Text of the
signage may be finalized in consultation with SECI/ owner.

11 FIRE EXTINGUISHERS:

The firefighting system for the proposed power plant for fire protection shall be
consisting of:
a) Portable fire extinguishers in the control room for fire caused by electrical short
circuits
b) Sand buckets in the control room
¢) The installation of Fire Extinguishers should confirm to TAC regulations and BIS
standards. The fire extinguishers shall be provided in the control room housing
PCUs as well as on the Roof or site where the PV arrays have been installed.

12 DRAWINGS & MANUALS:
a) Two sets of Engineering, electrical drawings and Installation and O&M manuals

are to be supplied. Bidders shall provide complete technical data sheets for each
equipment giving details of the specifications along with make/makes in their bid
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along with basic design of the power plant and power evacuation, synchronization
along with protection equipment.

b) Approved ISI and reputed makes for equipment be used.

c) For complete electro-mechanical works, bidders shall supply complete design,
details and drawings for approval to SECl/owners before progressing with the
installation work

13 PLANNING AND DESIGNING:

a) The bidder should carry out Shadow Analysis at the site and accordingly design
strings & arrays layout considering optimal usage of space, material and labour.
The bidder should submit the array layout drawings along with Shadow Analysis
Report to SECI/Owner for approval.

b) SECI reserves the right to modify the landscaping design, Layout and specification
of sub-systems and components at any stage as per local site
conditions/requirements.

c) The bidder shall submit preliminary drawing for approval & based on any
modification or recommendation, if any. The bidder submit three sets and soft
copy in CD of final drawing for formal approval to proceed with construction
work.

14 DRAWINGS TO BE FURNISHED BY BIDDER AFTER AWARD OF
CONTRACT

a) The Contractor shall furnish the following drawings Award/Intent and obtain
approval

b) General arrangement and dimensioned layout

¢) Schematic drawing showing the requirement of SV panel, Power conditioning
Unit(s)/ inverter, Junction Boxes, AC and DC Distribution Boards, meters etc.

d) Structural drawing along with foundation details for the structure.

e) Itemized bill of material for complete SV plant covering all the components and
associated accessories.

f) Layout of solar Power Array

g) Shadow analysis of the roof

15 SOLAR PV SYSTEM ON THE ROOFTOP FOR MEETING THE ANNUAL
ENERGY REQUIREMENT

The Solar PV system on the rooftop of the selected buildings will be installed for
meeting up to 90% of the annual energy requirements depending upon the area of
rooftop available and the remaining energy requirement of the office buildings will be
met by drawing power from grid at commercial tariff of DISCOMs.

16 SAFETY MEASURES:
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The bidder shall take entire responsibility for electrical safety of the installation(s)
including connectivity with the grid and follow all the safety rules & regulations
applicable as per Electricity Act, 2003 and CEA guidelines etc.

17 DISPLAY BOARD

The bidder has to display a board at the project site (above 25 kWp) mentioning the
following:

a) Plant Name, Capacity, Location, Date of commissioning, estimated Power
generation.

b) Financial Assistance details from SECI/MNRE/Any other financial institution
apart from loan. This information shall not be limited to project site but also be
displayed at site offices/head quarter offices of the successful bidder

¢) The size and type of board and display shall be approved by Engineer-in-charge
before site inspection.

Please refer Annexure-A4 for IEC standards to be mandatorily adhered.
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Annexure-Al

Project Inspection Report under RfS No: SECI/C&P/1PP/14/0002/23-24 dated:
Date of Inspection:
A Name of the Successful Bidder:
B Name of the Building Department / Organisation:
C Name of the Ministry:
D Address of SPV power plant installed:
£ Meter Consumer Number: ......................... (Electricity bill copy to be
attached)
: P
S.No Component Details N:ge
1 Installed Project capacity in (kWp)
Whether the system is installed in
2 shadow free area or not? If not YES/NO
mention the details.
1- Attach Invoice copy
of modules
3 PV modules 2- Attach Delivery
challan of modules
4 Type, Make and year of
manufacturing of Modules
Flash Test Report for all modules
5 (rated output power of any supplied | YES/NO
module shall have positive tolerance | (Documents attached)
in range of 5 watt)
PV module qualification test standard | Certificate Number:
6 (IEC 61215/1S14286 / IEC 61730/ Certificate issued by:
IEC 61701/1S 61701 (for highly Certificate issued on:
corrosive atmosphere) Certificate valid up to:
Wattage of each module and Total
7
No. of modules
8 Integrated bypass diodes YES/NO
Representative I-V curve of modules
9 @STC Documents attached
(Signature — Bidder’s (Signature-Government Building (Signature - SECI’s
Representative) representative) Inspector)
10 |\/|0dl-.l|e RF |_den_t|f|cat|on tag (Inside VES/NO
/outside lamination)
Whether_the modules contain YES/NO (RFID information
11 information about company name,
. . attached)
serial no and year manufacturing etc.
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Warranty Certificates (Material
Warranty/ Performance

Signed and Stamped copy

from the roof

12 Warranty) signed and stamped by by bidder (Documents
. attached)
bidders
Protection class of Junction box of
13 modules (IP- 65) YESING
ARRAY STRUCTURE
Hot dip galvanized MS /
. Steel (IS 2062: 1992) /
14 Material of structure Aluminum (Check Material
test report as per IS)
15 Galvanization of mounting structure | YES/NO
as per IS 4759 (check test report as per 1S)
1. mm
16 Galvanization thickness of mounting 2. Galvanization test
structure report as per IS —
YES/NO
17 Wind load calculation sheet for wind | Designed to sustain wind
zone of the location speed up to kmph
18 MMS Design certified by a 1. YES/NO
recognized Lab/ Institution 2. Attach Document
19 Material of fasteners (Stainless steel) | YES/NO
. . OK/ Not OK
20 Load bearing capacity of the roof (visual observation)
Minimum clearance of the structure
21 | mm

(Signature — Bidder’s
representative)

(Signature-Government Building
representative)

(Signature - SECI’s
Inspector)

PCU/ Inverter

Guaranteed Technical Particulars for
22 PCU/ Inverter as per RfS YESINO
23 Make, rating of each inverter & No.
of Inverters (AC capacity of inverter)
24 Combined Rated wattage of all
inverters in Plant (Total AC rating)
o5 MPPT is integrated in the PCU/ YES/NO
inverter
26 Year(s) of manufacturing of inverters
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27 Switching devices, inverter data YES/NO
sheet as per RfS
Protection of Enclosure (IP) and
28 Location of Inverters (outdoor/
indoor)
29 Phase of inverter 3-phase / 1-phase
30 Whether §olar P_V pla.nt is YES/NO
synchronized with grid
Inverter standard codes IEC 61683/IS gz::;:g::z ::;T;gegy
31 61683, IEC 60068- 2(1, 2, 14, 30) . ) '
JEquivalent BIS Std. Certificate issued on:
Certificate valid up to:
Certificate Number:
32 Anti- Islanding (IEEE 1547/ UL Certificate issued by:
1741/ IEC 62116) Certificate issued on:
Certificate valid up to:
33 Serial Numbers of installed inverters
DCDB /Junction Boxes (if required)
34 GTP_ of JB as per RfS (duly signed YES/NO
by bidder and manufacturer)
IP-
35 IP protection level (Check Test report as per
IS)
36 Bus bar material of DCDB Copper, YES/NO
37 MCB/MCCB installed YES/NO, Rating, Data
sheet attached
YES/NO , Rating , Data
38 Surge arrester, SPDS sheet attached
(Signature — Bidder’s (Signature-Government Building (Signature - SECI’s
Representative) representative) Inspector)
GRP/FRP/Power coated
39 Material of sheet and thickness aluminum /Cast Aluminum
alloy
40 Test report of DCDB Attached (As per IS)
41 Height of junction box 5 feet or more (YES/NO)
42 Glands type Single / D_ouble
compression gland
43 JB Earthing provision YES/NO
AC DISTRIBUTION PANEL BOARD/ LT Panel
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All switches and the circuit breakers,
a4 connectors standards IEC 60947, part | YES/NO ,
I, I1'and 111/ 1S60947 part I, 11 and (check Rating , Data sheet)
1)
45 IP protection (Minimum 54 or better) | YES/No
46 Material of LT panel and its details
47 Change over switch YES/NO,
Proper Earthing of ACDB (As per IS
48 3043-1987) YES/NO
_ YES/NO
4 :
o Surge protections (check Rating, Data sheet)
50 Height of LT panel form ground | ......... Meters
51 Test report of ACDB as per IE Rules | YES/NO
Lightening arrester
Proper Lighting arrester installed
52 (As per NFC 17-102:2011/ IEC YES /NO
62561)
Cables
YES/NO,
Meets IEC 60227/1S 694, IEC Certificate Number:
53 60502/1S1554 standards (or other as | Certificate issued by:
applicable) Certificate issued on:
Certificate valid up to:
Cable dimension and Material .
. -, sqmm, Material -
54 1- Modules to inverters, 5 samm. Material -
2- Inverterto LT panels, | 77 amm,
55 Vqltage drop in DC cable (Modules %
to inverters)
Voltage drop in AC cable (inverter to
56 %,
LT panel or T/F)
(Signature — Bidder's Representative) (Signature-Governm_ent Building (Signature - SECI’s
representative) Inspector)
Cable Routing/ Marking (Gl cable
57 tre_ly and suitably tagged and mark_ed VES/NO
with proper manner by good quality
ferrule)
Solar Plant Monitoring
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58 Solar Irradiance sensor mounted on YES/NO
Plane of the array.
Certificate Number:
59 Irradiance Sensor calibration Certificate issued by:
certificate Certificate issued on:
Certificate valid up to:
60 Temperature sensor YES/NO,
61 Onl_lne Monitoring mechanism for YES/NO
the installed system
Transformer (If required)
62 Transformer rating, Type etc. \
Miscellaneous
Earthing and protections (Array
63 Structure, PCU, ACDB and DCDB ) | OK/Not OK
1S:3043-1987
64 Earthing Resistance less than 5 ohms YESING,
values.......... ohms
NOC from the Concerned DISCOM
65 for the connectivity, technical YES/NO, attached (not
feasibility, and synchronization of mandatory)
SPV plant
66 Bldlre_ctlonal meters installed (for net YES/NO, Rating, Data sheet
metering)
67 Accuracy and burden of Meters
68 Danger boards and signages YES/NO
69 Fire extinguishers & Sand Buckets YES/NO
70 Tools & Tackles and spares OK/Not OK
71 O&M manual available at site YES/NO
72 Display Board YES/NO
(Signature — Bidder’s (Signature-Government Building (Signature - SECI’s
Representative) representative) Inspector)
Drawings at Site
Layout of solar Power Array As built
7 . heck Attach
3 drawing (A3 Sheet) Check and Attac
74 Shadow analysis of the roof Check and Attach
75 Single line diagram of plant (SLD) A Check and Attach
3 sheet)
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76

Structural drawing along with
foundation details for the structure
(A3 Sheet)

Check and Attach

77

Itemized bill of material for complete
SPV plant covering all the
components and associated
accessories. The country of
manufacturing needs to be mentioned
for all major components like
modules, inverters, cables, mounting
structure, switchgear, SCADA
system etc.

Check and Attach

78

Soft copy in CD of final drawing

Check and Attach

79

Photo Graphs of sites

Check and Attach

80

Any specific problem(s)

81

Recommendations

(Signature — Bidder’s Representative)

(Signature-Government Building
representative)

(Signature - SECI’s
Inspector)
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FORMAT FOR PERFORMANCE RATIO (PR)

“Performance Ratio” (PR) means the ratio of plant output versus installed plant capacity at
any instance with respect to the radiation measured.

Measured Output in kW

PR =
Installed capacity in kW X Measured radiation intensity in kW /m2

x 100

Parameters Input value Remarks, if any
Date and Time for PR measurement

A) Installed Plant Capacity in kW

B) Measured output in KW

C) Measured radiation intensity in W/m?

Performance Ratio (%)
B+1000

Date of Installation/ Completion of the
Rooftop Solar PV Project to be certified by
client Government Building Representative

Declaration:
1. It is to certify that all the information given above is true and correct to best of our
knowledge. The plant is found to be installed as per the technical specifications
mentioned in SECI’s RfS No.:

Signature of Inspecting Officer, Date & Name

Signature of Representative of Bidder, Date & Seal

Signature of Client/Government Building Representative,

Date & Seal — Conforming installation of rooftop solar plant at their building and its
satisfactory operation
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Annexure-A2

CHECK LIST FOR COMPLETION

Documents against Completion of Project

Name of successful bidder:
Allocated Capacity:
Allocation letter No.:
Sanction letter No.:

Name of Beneficiary:
Installed Capacity:

S. No. Documents YES/NO Page No.

1 Claim letter for Incentive
Copy of Inspection report along with

2 the required documents as per SECI
format

3 Copy of CEIG Certificate
Copy of Beneficiary/client
Completion certificate as per

4 Annexure (Mandatory when date of
inspection is after date of
commissioning)

5 Solar PV plant Insurance Cover
Net Metering Installation

6 report/Intimation to DISCOM /NOC
from DISCOM regarding plant
connectivity approval

- Audited Statement of Expenditure
(SOE)

8 Proof of Spin Entry

Signature

(Authorized Signatory)
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Annexure-A3

BENEFICIARY COMMISSIONING/COMPLETION REPORT FOR GRID
CONNECTED SOLAR PHOTOVOLTAIC POWER PLANT

Certified that a Grid Connected SPV Power Plant of ................ kWp capacity has been
installed and commissioned at the Site ...............oeiiiiiiiiiiiiiiiiiiiiiiieenea.. district
.................. of ooiiiiiiiiiiiiiiiiiiieiie e eee e e Which has been installed
and commissioned by M/s ...l o) | U The system is as per
SECI RIS NO: - dated ............ and
its subsequent amendment and clarifications specifications. The system has been checked for
its performance on ................................ and the plant made operational.

Signature of Government Building Representative,

Date & Seal
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Annexure-A4

QUALITY CERTIFICATION, STANDARDS AND TESTING FOR GRID-
CONNECTED ROOFTOP SOLAR PV SYSTEMS/POWER PLANTS

Quality certification and standards for grid-connected rooftop solar PV systems are essential
for the successful mass-scale implementation of this technology. It is also imperative to put in
place an efficient and rigorous monitoring mechanism, adherence to these standards. Hence,
all components of grid-connected rooftop solar PV system/ plant must conform to the relevant

standards and certifications given below:

Solar PV Modules/Panels

IEC 61215/ 1S 14286

Design Qualification and Type Approval for Crystalline Silicon
Terrestrial Photovoltaic (PV) Modules

IEC 61701

Salt Mist Corrosion Testing of Photovoltaic (PV) Modules

IEC 61853-Part 1/ IS
16170: Part 1

Photovoltaic (PV) module performance testing and energy rating —:
Irradiance and temperature performance measurements, and power
rating

IEC 62716 Photovoltaic (PV) Modules- Ammonia (NH3) Corrosion Testing
(As per the site condition like dairies, toilets)
IEC 61730-1,2 Photovoltaic (PV) Module Safety Qualification-Part 1: Requirements

for Construction, Part 2: Requirements for Testing

Solar PV Inverters

IEC 62109-1, IEC
62109-2

Safety of power converters for use in photovoltaic power systems —
Part 1: General requirements, and Safety of power converters for use
in photovoltaic power systems

Part 2: Particular requirements for inverters. Safety compliance
(Protection degree IP 65 for outdoor mounting, IP 54 for indoor
mounting)

IEC/IS
(as applicable)

61683

Photovoltaic Systems- Power conditioners: Procedure for Measuring
Efficiency (10%, 25%, 50%, 75% & 90-100% Loading Conditions)

IEC 62116/UL 1741/

Utility-interconnected Photovoltaic Inverters- Test Procedure of

62093 (as applicable)

IEEE 1547  (as | Islanding Prevention Measures

applicable)

IEC 60255-27 Measuring relays and protection equipment- Part 27: Product safety
requirements

IEC 60068-2/ IEC | Environmental Testing of PV System- Power Conditioners and

Inverters

Fuses

IS/IEC 60947 (Part
1,2 & 3), EN 50521

General safety requirements for connectors, switches, circuit
breakers (AC/DC):

a) Low-voltage Switchgear and Control-gear, Part 1: General rules

b) Low-Voltage Switchgear and Control-gear, Part 2: Circuit
Breakers
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c) Low-voltage switchgear and Control-gear, Part 3: Switches,
disconnectors, switch-disconnectors and fuse-combination units

d) EN 50521: Connectors for photovoltaic systems — Safety
requirements and tests

IEC 60269-6

Low-voltage fuses - Part 6: Supplementary requirements for fuse-
links for the protection of solar photovoltaic energy systems

Surge Arrestors

BFC 17-102:2011

Lightening Protection Standard

IEC 60364-5-53/ 1S
15086-5 (SPD)

Electrical installations of buildings - Part 5-53: Selection and erection
of electrical equipment - Isolation, switching and control

IEC 61643-11:2011

Low-voltage surge protective devices - Part 11: Surge protective
devices connected to low-voltage power systems - Requirements and
test methods

Cables

IEC 60227/I1S 694,
IEC 60502/IS 1554

General test and measuring method for PVC (Polyvinyl chloride)
insulated cables (for working voltages up to and including 1100 V,

(Part 1 & 2)/|and UV resistant for outdoor installation)

IEC69947

(as applicable)

BS EN 50618 Electric cables for photovoltaic systems (BT(DE/NOT)258), mainly

for DC Cables

Earthing /Lightning

IEC 62561 Series
(Chemical earthing)
(as applicable)

IEC 62561-1 Lightning protection system components (LPSC) - Part
1: Requirements for connection components
IEC 62561-2 Lightning protection system components (LPSC) - Part
2:  Requirements for conductors and earth electrodes
IEC 62561-7 Lightning protection system components (LPSC) - Part
7: Requirements for earthing enhancing compounds

Junction Boxes

IEC 60529

Junction boxes and solar panel terminal boxes shall be of the thermo-
plastic type with IP 65 protection for outdoor use, and IP 54
protection for indoor use

Energy Meter

IS 16444 or as
specified by the
DISCOMs

A.C. Static direct connected watt-hour Smart Meter Class 1 and 2-
Specification (with Import & Export/Net energy measurements)

Solar PV Roof Mounting Structure

IS 2062/1S 4759

Material for the structure mounting

Note: Equivalent standards may be used for different system components of the plants. In case
of clarification following person/agencies may be contacted.
e Ministry of New and Renewable Energy (Govt. of India)
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e National Institute of Solar Energy
e The Energy & Resources Institute
e TUV Rheinland

e UL
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Annexure-Ab5

INTIMATION TO DISCOM FOR IMPLEMENTATION OF GRID CONNECTED

ROOFTOP SOLAR PV PLANT

To, Date:
(Designated Officer, DISCOM)
1 | Name of SPD/Implementing
Agency
2 | Name of the Consumer*
Site Details*
3 | Address of the Rooftop Project House No:
Site:* Street Name:
Village Name:
District Name:
State:
Pin Code:
4 | Phone / Mobile no. *
5 | Email Id:
6 | Electricity Consumer No. *
7 | Category (Please )* ©® Residential ~ [1 Commercial [ Industrial
© Educational 1 Government [ Others, Specify|
8 | Installed Plant Capacity (kWp)*
9 | Connected load (kVA)*

10 | Voltage level at interconnection* | [J 415V 011 kv 1 above 11 kV

11 | Nearest Transformer Details Location: Capacity:

Islanding
Protection*
Phase (®): (Please

12 | Details of Inverter with Anti-

Galvanic Isolation (Please )

® Single phase  [J 3-Phase

Make: Capacity:

@ Inside Inverter [ Outside Inverter

14 | Both AC and DC components of the SPV power plants Earthed*: [
15 | CEIG Inspection required* Yes 1 No
16 | If, Yes, Inspection date *
(Attach copy of CEIG Certificate)
18 | Bank Account details Account No.
Bank Branch

19 | Date of Grid Synchronization*

DISCOM, if received)

20 | Net metering and grid connectivity | Applied on:

(Attach acknowledgment  from Fees Deposited On:

*to be provided mandatorily

It is certified that the information furnished above is true to the best of my knowledge.
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Consumer / Authorized Signatory of
Implementing Agency on behalf of consumer
Copy To:
Engineer In-charge, Solar Energy Corporation of India Limited, New Delhi
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Annexure-B

SPECIAL INSTRUCTIONS TO BIDDERS FOR e-TENDERING

GENERAL

The Special Instructions (for e-Tendering) supplement ‘Instructions to Bidders’, as given in
these RfS Documents. Submission of Online Bids is mandatory for this RfS.

e-Tendering is a new methodology for conducting Public Procurement in a transparent and
secured manner. Now, the Government of India has made e-Tendering mandatory. Suppliers/
Vendors will be the biggest beneficiaries of this new system of procurement. For conducting
electronic tendering, Solar Energy Corporation of India Limited (SECI) has adopted a secured
and user-friendly e-tender system enabling bidders to Search, View, Download tender
document(s) directly from the e-tendering portal of M/s Electronic Tender.com (India) Pvt.
Limited https://www.bharat-electronictender.com through ISN-ETS. This portal is based on
the world’s most ‘secure’ and ‘user friendly’ software from ElectronicTender®. A portal built
using ElectronicTender’s software is also referred to as ElectronicTender System® (ETS).

Benefits to Suppliers are outlined on the Home-page of the portal.

INSTRUCTIONS

Tender Bidding Methodology:

Sealed Bid System
Single Stage Two Envelope

Broad Outline of Activities from Bidder’s Perspective:

1. Procure a Class Il Digital Signing Certificate (DSC).
2. Register on ElectronicTender System® (ETS)
3. Create Marketing Authorities (MASs), Users and assign roles on ETS. It is mandatory to
create at least one MA
4. View Notice Inviting Tender (NIT) on ETS
For this tender -- Assign Tender Search Code (TSC) to a MA
6. Download Official Copy of Tender Documents from ETS. Note: Official copy of
Tender Documents is distinct from downloading ‘Free Copy of Tender Documents’. To
participate in a tender, it is mandatory to procure official copy of Tender Documents
for that tender.
7. Clarification to Tender Documents on ETS
a) Query to SECI (Optional)
b) View response to queries posted by SECI
8. Bid-Submission on ETS
9. Respond to SECI Post-TOE queries

o

For participating in this tender online, the following instructions are to be read carefully. These
instructions are supplemented with more detailed guidelines on the relevant screens of the ETS.
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Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be
compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC),
also referred to as Digital Signature Certificate (DSC), of Class Ill, issued by a Certifying
Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer
http://www.cca.gov.in].

Registration

To use the ElectronicTender® portal https://www.bharat-electronictender.com, vendors need
to register on the portal. Registration of each organization is to be done by one of its senior
persons who will be the main person coordinating for the e-tendering activities. In ETS
terminology, this person will be referred to as the Super User (SU) of that organization. For
further details, please visit the website/ portal, and click on the ‘Supplier Organization’ link
under ‘Registration’ (on the Home Page), and follow further instructions as given on the site.
Pay Annual Registration Fee as applicable.

After successful submission of Registration details and payment of Annual Registration Fee,
please contact ISN-ETS Helpdesk (as given below), to get your registration accepted/ activated.

Important Note:

1. Interested bidders have to download official copy of the RfS & other documents after login
into the e-tendering Portal of ISN-ETS https://www.bharat-electronictender.com. If the
official copy of the documents is not downloaded from e-tendering Portal of ISN-ETS within
the specified period of downloading of RfS and other documents, bidder will not be able to
participate in the tender.

2. To minimize teething problems during the use of ETS (including the Registration process),
it is recommended that the user should peruse the instructions given under ‘ETS User-
Guidance Centre’ located on ETS Home Page, including instructions for timely registration
on ETS. The instructions relating to ‘Essential Computer Security Settings for Use of ETS’
and ‘Important Functionality Checks’ should be especially taken into cognizance.

Please note that even after acceptance of your registration by the Service Provider, to
respond to a tender you will also require time to complete activities related to your
organization, such as creation of users, assigning roles to them, etc.

ISN-ETS/ Helpdesk

_ Customer Support: +91-124-4229071, 4229072
Telephone/ Mobile | (£rom 1000 HRS to 1800 HRS on all Working Days i.e., Monday to
Friday except Government Holidays)

Email-1D support@isn-ets.com [Please mark CC: support@electronictender.com]

Some Bidding Related Information for this Tender (Sealed Bid)
The entire bid-submission would be online on ETS (unless specified for Offline Submissions).
Broad outline of submissions are as follows:

> Submission of Bid-Parts
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= Envelope I (Technical-Bid)
= Envelope Il (Financial-Bid)
» Submission of digitally signed copy of Tender Documents/ Addendum

In addition to the above, the bidders are required to submit certain documents physically offline
also as per Clause 28.1 of the RfS, failing which the technical bids will not be opened.

Note: The Bidder should also upload the scanned copies of all the above-mentioned original
documents as Bid-Annexures during Online Bid-Submission.

Internet Connectivity

If bidders are unable to access ISN-ETS’s e-tender portal or Bid Documents, the bidders may
please check whether they are using proxy to connect to internet or their PC is behind any
firewall and may contact their system administrator to enable connectivity. Please note that
Port SSL/ 443 should be enabled on proxy/firewall for HTTPS connectivity. Dial-up/ Broad
and internet connectivity without Proxy settings is another option

SPECIAL NOTE ON SECURITY AND TRANSPARENCY OF BIDS

Security related functionality has been rigorously implemented in ETS in a multidimensional
manner. Starting with 'Acceptance of Registration by the Service Provider', provision for
security has been made at various stages in Electronic Tender’s software. Specifically, for Bid
Submission, some security related aspects are outlined below:

As part of the Electronic Encrypted® functionality, the contents of both the ‘ElectronicForms®”’
and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder himself.
Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces between words
(e.g. I love this World). A Pass-Phrase is easier to remember, and more difficult to break. It is
mandatory that a separate Pass-Phrase be created for each Bid-Part. This method of bid-
encryption does not have the security and data-integrity related vulnerabilities which are
inherent in e-tendering systems which use Public-Key of the specified officer of a Buyer
organization for bid-encryption. Bid-encryption in ETS is such that the Bids cannot be
decrypted before the Public Online Tender Opening Event (TOE), even if there is connivance
between the concerned tender-opening officers of the Buyer organization and the personnel of
e-tendering service provider.

CAUTION: All bidders must fill ElectronicForms® for each bid-part sincerely and carefully,
and avoid any discrepancy between information given in the ElectronicForms® and the
corresponding Main-Bid. For transparency, the information submitted by a bidder in the
ElectronicForms® is made available to other bidders during the Online Public TOE. If it is
found during the Online Public TOE that a bidder has not filled in the complete information in
the ElectronicForms®, the TOE officer may make available for downloading the corresponding
Main-Bid of that bidder at the risk of the bidder. If variation is noted between the
information contained in the ElectronicForms® and the ‘Main-Bid’, the contents of the
ElectronicForms® shall prevail.

In case of any discrepancy between the values mentioned in figures and in words, the value
mentioned in words will prevail.
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The bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part is
submitted into the ‘Time Locked Electronic Key Box (EKB)’ after the deadline of Bid
Submission, and before the commencement of the Online TOE of Technical Bid. The
process of submission of this Pass-Phrase in the ‘Time Locked Electronic Key Box’ is done in
a secure manner by first encrypting this Pass-Phrase with the designated keys provided by
SECI.

Additionally, the bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-Part
is submitted to SECI in a sealed envelope before the start date and time of the Tender Opening
Event (TOE).

There is an additional protection with SSL Encryption during transit from the client-end
computer of a Supplier organization to the e-Tendering Server/ Portal.

OTHER INSTRUCTIONS

For further instructions, the vendor should visit the home-page of the portal
https://www.bharat-electronictender.com, and go to the User-Guidance Center

The help information provided through ‘ETS User-Guidance Center’ is available in three
categories — Users intending to Register/ First-Time Users, Logged-in users of Buyer
organizations, and Logged-in users of Supplier organizations. Various links (including links
for User Manuals) are provided under each of the three categories.

Important Note: It is strongly recommended that all authorized users of Supplier organizations
should thoroughly peruse the information provided under the relevant links, and take
appropriate action. This will prevent hiccups, and minimize teething problems during the use
of ETS.

SEVEN CRITICAL DO’S AND DON’TS FOR BIDDERS

Specifically, for Supplier organizations, the following 'SEVEN KEY INSTRUCTIONS for
BIDDERS' must be assiduously adhered to:

1. Obtain individual Digital Signing Certificate (DSC or DC) of Class 111 well in advance of
your tender submission deadline on ETS.

2. Register your organization on ETS well in advance of the important deadlines for your
first tender on ETS viz ‘Date and Time of Closure of Procurement of Tender Documents’
and ‘Last Date and Time of Receipt of Bids’. Please note that even after acceptance of
your registration by the Service Provider, to respond to a tender you will also require time
to complete activities related to your organization, such as creation of -- Marketing
Authority (MA) [i.e. a department within the Supplier/ Bidder Organization responsible
for responding to tenders], users for one or more such MAs, assigning roles to them, etc.
It is mandatory to create at least one MA. This unique feature of creating an MA enhances
security and accountability within the Supplier/ Bidder Organization

3. Get your organization's concerned executives trained on ETS well in advance of your first
tender submission deadline on ETS.
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4. For responding to any particular tender, the tender (i.e. its Tender Search Code or TSC)
has to be assigned to an MA. Further, an ‘Official Copy of Tender Documents’ should be
procured/ downloaded before the expiry of Date and Time of Closure of Procurement of
Tender Documents. Note: Official copy of Tender Documents is distinct from
downloading ‘Free Copy of Tender Documents’. Official copy of Tender Documents is
the equivalent of procuring physical copy of Tender Documents with official receipt in the
paper-based manual tendering system.

5. Submit your bids well in advance of tender submission deadline on ETS (There could be
last minute problems due to internet timeout, breakdown, etc.)

6. Itis the responsibility of each bidder to remember and securely store the Pass-Phrase for
each Bid-Part submitted by that bidder. The bidders are required to submit correct, valid
and operative Pass-Phrase to decrypt either Technical Bid Part or Financial Bid Part in a
separate sealed envelope before due date and time of submission of bid. In the event, the
bids are not opened with the pass-phrase submitted by bidder, SECI may ask for re-
submission/ clarification for correct pass-phrase. If bidder fails to submit correct pass-
phrase immediately as requested by SECI, the Bid Processing Fee and Document Fee, if
applicable, shall be forfeited and bid shall not be opened, and EMD shall be refunded. No
request on this account shall be entertained by SECI.

7. ETS will make your bid available for opening during the Online Public Tender Opening
Event (TOE) ‘ONLY IF’ the status pertaining Overall Bid-Submission is ‘COMPLETE".
For the purpose of record, the bidder can generate and save a copy of ‘Final Submission
Receipt’. This receipt can be generated from 'Bid-Submission Overview Page' only if the
status pertaining overall Bid-Submission’ is ‘COMPLETE’

NOTE:

While the first three instructions mentioned above are especially relevant to first-time users of
ETS, the fourth, fifth, sixth and seventh instructions are relevant at all times.
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TENTATIVE LIST OF BUILDINGS UNDER MCD

Annexure-C

North Area Of MCD
,\i’). er_d Name Of Building
Name Of Schools
1 6-N | IBRAHIM PUR I
2 6-N | NATHU PURAII
3 7-N BURARI GIRLS
4 10-N | MUKUND PUR I
5 12-N | TIMARPUR II
6 12-N | WAZIRABAD W. WORKS
7 12-N | LANCERS ROAD
8 13-N | NEHRU KUTIYA
9 13-N | KATRA REWRI NEW
10 | 13-N | MEETHA KAUN
11 | 13-N | ARYA PURA
12 13-N | KABIR BASTI
13 | 14-N | MALIK PURIII
14 | 14-N | HAKIKAT NAGAR
15 14-N | DHAKKA
16 | 14-N | MUKERJI PARK
17 | 14-N | VDAY NAGAR S/S
18 14-N | VIJAY NAGAR D/S
19 | 15-N | NEHRU VIHAR GIRLS
20 | 15-N | NEHRU VIHAR BOYS
21 15-N | GOPAL PUR VILLAGE
22 | 15-N | MUKERJI NAGAR NEW
23 | 15-N | PARMANAND COLONY
24 15-N | INDRA VIHAR
25 | 16-N | JAHANGIR PUR A-BLK
26 | 16-N | JAHANGIR PUR H-BLK
27 17-N | AZAD PUR VILLAGE
28 | 17-N | INDRA NAGAR
29 | 18-N | DHIR PUR
30 18-N | GANDHI VIHAR
31 | 18-N | MOHAN PARK
32 | 18-N | GOPAL NAGAR
33 18-N | MAJLIS PARK
34 18-N | BHADOLA PANCHWATI
35 23-N | SAMAY PUR OLD
36 | 80-N | BARA HINDU RAO
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37 | 82-N | SUBHDARA COLONY-I /I
38 | 82-N | BASTISARAI -1/11

39 | 82-N | TULSI NAGAR -I/1I
40 | 82-N | ANAND NAGAR -1 /11
41 | 83-N | ARUNA NAGAR-I/1I
42 | 85-N | KUCH CHELLAN NEW
43 | 86-N | GALI BANDOOK

44 | 87-N | TURKMAN GATE

45 | 93-N | PAHAR GANJ NEW

46 | 93-N | CHANDIWALAN

47 | 97-N | BALJEET NAGAR

48 | 99-N | ASHOKA PARK EXTN
49 | 102-N | WEA

50 | 102-N | PUSA CAMPUS

51 | 103-N | DASHGHARA

52 | 103-N | KRISHI KUNJ

53 | 103-N | JJ CAMP TAMIL NARAINA
54 | 104-N | G-BLOCK NARAINA
55 | 24-N | ROHINISEC 16 G

56 | 24-N | ROHINI SEC 17

57 | 27-N | BUDH VIHAR-I

58 | 27-N | BUDH VIHAR-II

59 | 40-N | NITHARI NO -1-I

60 | 40-N | NITHARI NO. -1-11

61 | 40-N | NITHARI NO-2-II

62 | 44-N | MUBARAKPUR GIRLS
63 | 44-N | MUBARAKPUR BOYS
64 | 45-N | SULANTAN PURI C6-II
65 | 45-N | SULANTAN PURI P1-11
66 | 45-N | SULANTAN PURI P4-11
67 | 53-N | AVANTIKA

68 | 53-N | ROHINI SEC-4-I

69 | 53-N | ROHINI SEC-4-11

70 | 54-N | MANGOLPURI A-I

71 | 54-N | MANGOLPURI A-II

72 | 54-N | MANGOLPURI C-I

73 | 54-N | MANGOLPURI C-lI

74 | 54-N | MANGOLPURI F-I

75 | 54-N | MANGOLPURI F-II

76 | 54-N | MANGOLPUR BOYS
77 | 54-N | MANGOLPUR GIRLS
78 | 56-N | MANGOLPURI E-I

79 | 56-N | MANGOLPURI E-II

80 | 56-N | MANGOLPURI K-I

81 | 56-N | MANGOLPURI K-II
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82 | 56-N | MANGOLPURI L-II
83 | 56-N | MANGOLPURI M-II
84 | 56-N | MANGOLPURI O-I

85 | 56-N | MANGOLPURI O-II
86 | 57-N | ROHINI SEC 18-N

87 | 60-N | ROHINI SEC -9

88 | 60-N | RAZAPUR VILLAGE
89 | 42-N | KIRARI-II

90 | 42-N | PREM NAGAR-I

91 | 42-N | PREM NAGAR-II

92 | 47-N | SULANTAN PURI A-II
93 | 47-N | SULANTAN PURI A2-II
94 | 47-N | SULANTAN PURI B-I
95 | 47-N | SULANTAN PURI B-II
96 | 47-N | SULANTAN PURI D-I
97 | 47-N | SULANTAN PURI D-II
98 | 47-N | RAJPARK CO -ED

99 | 47-N | SULTANPUR MAJRA
100 | 48-N | SULANTAN PURI E-II
101 | 48-N | SULANTAN PURI F-I
102 | 48-N | SULANTAN PURI F-II
103 | 48-N | SULANTAN PURI G-I
104 | 48-N | SULANTAN PURI G-I
105 | 55-N | MANGOLPURI P-I
106 | 55-N | MANGOLPURI P-II
107 | 55-N | MANGOLPURI Q-I
108 | 55-N | MANGOLPURI Q-I1
109 | 55-N | MANGOLPURI R-I
110 | 55-N | MANGOLPURI R-II
111 | 55-N | MANGOLPURI S-I
112 | 55-N | MANGOLPURI S-I1
113 | 55-N | MANGOLPURI T-I1I
114 | 55-N | MANGOLPURI U

115 | 25-N | ROHINI SEC 5B

116 | 46-N | MANGOLPURI Y-I
117 | 46-N | MANGOLPURI J

118 | 46-N | MANGOLPURI H

119 | 49-N | IWALAPURI A-11

120 | 49-N | JJNANGLOI NO 2-
121 | 49-N | JJNANGLOI NO 2-11
122 | 49-N | JJ NANGLOI NO 3-1
123 | 49-N | JJNANGLOI NO 3-11
124 | 49-N | KAVITA COLONY-I
125 | 49-N | KAVITA COLONY-II
126 | 49-N | NANGLOI VILLAGE INNER-I

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected
RTSPV Projects on Government buildings under RESCO mode

RfS No. SECI/C&P/1PP/14/0002/23-

24 dated 07.07.2023

Page 116 of 139




127 | 49-N | NANGLOI VILLAGE INNER-II
128 | 50-N | NANGLOI SAIDAN-I

129 | 50-N | NANGLOI SAIDAN-II

130 | 50-N | PEERA GARHI-I

131 | 50-N | PEERA GARHI-II

132 | 51-N | NIHAR VIHAR IST

133 | 51-N | NIHAR VIHAR 2ND

134 | 59-N | ROHINI SEC-13

135| 59-N | NAHARPUR

136 | 1-N | PANA UDYAN-I

137 | 1-N | PANA PAPOSIAN-I

138 | 1-N | PANA MAMURPUR-I

139 | 1-N | KURENI CO-ED

140 | 2-N | HAMIDPUR

141 | 2-N | KHAMPUR

142 | 2-N | GARHI BAKHTAWARPUR
143 | 2-N | TAJPUR KALAN CO-ED
144 | 2-N | SUNGARPUR

1451 2-N | TIGI PUR

146 | 2-N | AKBARPUR MAZRA

147 | 2-N | PALLA BOYS

148 | 2-N | PALLA GIRLS

149 | 2-N | BAKHTAWARPUR (B)

150 | 2-N | KUSHAK HIRANKI

151 | 2-N | HIRANKI CO-ED

152 | 2-N | JINDPUR

153 | 3-N | SINGHOLA

154 | 3-N | KHERA KALAN

155 | 3-N | SWARAN JAYANTI VIHAR
156 | 3-N | ROHINI SEC -27

157 | 4-N | KHERA KHURD CO-ED
158 | 4-N | NAYA BANS CO ED

159 | 4-N | HOLAMBI KHURD BOYS
160 | 4-N | HOLAMBI KHURD GIRLS
161 | 4-N | HOLAMBI KALAN CO ED
162 | 4-N | METRO VIHARPTAHK
163 | 4-N | METRO VIHARPTBHK
164 | 4-N | METRO VIHARPTCHK
165| 4-N | PH-Il, BLOCK-C, SITE3 HK
166 | 4-N | PH-1l, BLOCK-C, SITE4 HK
167 | 4-N | SANNOTH BOYS

168 | 4-N | SANNOTH GIRLS

169 | 5-N | GHOGA CO ED

170 | 29-N | DARIYAR PUR BOYS

171 | 29-N | DARIYAR PUR GIRLS
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172 | 29-N | NANGAL THAKRAN CO ED
173 | 29-N | BAJITPUR CO ED

174 | 29-N | AUCHANDI CO ED

175 | 29-N | HAREWALI

176 | 29-N | QUTABGARH BOYS

177 | 29-N | QUTABGARH GIRLS

178 | 29-N | JATKHORE CO ED

179 | 29-N | SALAHPUR MAJRA CO ED
180 | 29-N | CHANDPUR CO ED

181 | 29-N | BAWANA OLD BOYS

182 | 30-N | SULTANPUR DABAS CO ED
183 | 31-N | POOTH KHURD NEW

184 | 31-N | POOTH KHURD OLD

185 | 31-N | BARWALA COED

186 | 31-N | SHAHBAD DAULATPUR CO ED
187 | 31-N | SHAHBAD DAULATPUR GIRLS
188 | 31-N | SECTOR 26 ROHINI

189 | 31-N | SHAHBAD DIARY B-I

190 | 32-N | SEC-25 ROHINI

191 | 32-N | SECTOR 23-1 ROHINI

192 | 34-N | POOTH KALAN GIRLS

193 | 34-N | SEC 20 EXT ROHINI

194 | 34-N | SEC 20 NEW ROHINI

195 | 34-N | SEC 21-1 ROHINI

196 | 34-N | SEC 22 ROHINI

197 | 34-N | KANJHAWALA BOYS

198 | 34-N | KANJHAWALA GIRLS

199 | 35-N | LADPUR GIRLS

200 | 35-N | JHIMARPURA

201 | 35-N | JAUNTI CO ED

202 | 35-N | TATESAR CO ED

203 | 35-N | GARHI RANDHALA

204 | 35-N | NIZAMPUR

205 | 35-N | SAWDA VILLAGE

206 | 35-N | JJSAWDA B NEW

207 | 35-N | GHEVRA BOYS

208 | 35-N | GHEVRA GIRLS

209 | 35-N | RANI KHERA BOYS

210 | 35-N | RANI KHERA GIRLS

211 | 36-N | MANDANPUR DABAS BOYS
212 | 36-N | MADANPUR DABAS GIRLS
213 | 36-N | MOHAMEDPUR MAJRI

214 | 35-N | KARALA GIRLS

215 | 36-N | JJNANGLOIE -

216 | 38-N | MUNDKA BOYS
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217 | 38-N | MUNDKA GIRLS

218 | 39-N | MUNDKA NEW

219 | 39-N | HIRAN KUDNA

220 | 39-N | NEELWAL

221 | 61-N | LU PITAMPURA

222 | 61-N | MCPS EU BLOCK PITAMPURA
223 | 61-N | HAIDERPUR BOYS

224 | 62-N | SHALAMAR VILLAGE 1
225 | 62-N | SAHIPUR

226 | 62-N | B B SHALIMAR BAGH

227 | 62-N | U&V SHALIMAR BAGH
228 | 63-N | AB SHALIMAR BAGH

229 | 63-N | AC SHALIMAR BAGH

230 | 63-N | BK2 SHALIMAR BAGH
231 | 64-N | CP PITAM PURA

232 | 64-N | GP PITAMPURA

233 | 64-N | UU PITAMPURA

234 | 65-N | SARASWATI VIHAR

235 | 65-N | A-5 PASCHIM VIHAR

236 | 65-N | PEERAGARHI CAMP

237 | 66-N | RANI BAGH GIRLS

238 | 67-N | A-4 PASCHIM VIHAR

239 | 68-N | PITAMPURA VILLAGE
240 | 68-N | HARSH VIHAR

241 | 69-N | SHAKURPUR E BLOCK
242 | 69-N | SHAKURPUR F BLOCK
243 | 69-N | SHAKURPURG I

244 | 69-N | SHAKURPUR H-BLOCK
245 | 69-N | SHAKURPUR II

246 | 70-N | MCPS HARYANA POWER HOUSE OLD
247 | 70-N | RAMPURA

248 | 70-N | SRI NAGAR (OLD-I)

249 | 70-N | SHAKURPUR VILL-I

250 | 71-N | ONKAR NAGAR A BLOCK
251 | 71-N | GANESH PURA

252 | 72-N | E BLOCK ASHOK VIHAR
253 | 72-N | ABLOCK WAZIRPUR IND AREA
254 | 72-N | C-1 WAZIRPUR IND AREA
255 | 72-N | C-2 WAZIRPUR IND AREA
256 | 73-N | BHARAT NAGAR

257 | 73-N | SAWAN PARK

258 | 73-N | ASHOK VIHAR PH 3

259 | 73-N | B2 ASHOK VIHAR

260 | 74-N | JJ WAZIRPUR NEW

261 | 74-N | MCPS JJWAZIPUR OLD
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262 | 75-N | H BLOCK ASHOK VIHAR

263 | 75-N | WAZIRPUR VILLAGE IST

264 | 76-N | MCPS SANGAM PARK

265 | 76-N | MCPS LAL BAGH I /11

266 | 76-N | RANA PRATAP BAGH

267 | 77-N | RAJPURA GURMANDI

268 | 77-N | NEW GUPTA COLONY

269 | 77/-N | DTUCOLONY

270 | 77-N | GUIARANWALA TOWN

271 | 77-N | AZADPUR COLONY I

272 | 78-N | NEW CHANDRAWAL GIRLS

273 | 78-N | KAMALA NAGAR D/S

274 | 78-N | BACHCHU MAL

275 | 78-N | MANDELLA ROAD

276 | 78-N | BIRLA LINE

277 | 78-N | SHAKTI NAGAR GIRLS

278 | 78-N | PREM NAGAR CO ED

279 | 92-N | JHANDEWALAN

280 | 92-N | KATRA CHHAJJU PANDIT

281 | 93-N | MCPS SHIV NAGAR

282 | 4N-N | SANNOTH BOYS

283 | 94-N | MCPS BASTI REIGAR ARYA SAMAJ ROAD

284 | 94-N | MCPS ANAND PURI BAPA NAGAR-1

285 | 98-N | MCPS 28 BLOCK WEST PATEL NAGAR (Co-Ed)

286 | 99-N | MCPS G BLOCK KARAMPURA

287 | 99-N | MCPS H-1- BLOCK KARAMPURA

288 | 99-N | MCPS KARAMPURA NO 3

289 | 100-N | MCPS KIRTI NAGAR INDUSTRIAL AREA

290 | 100-N | MCPS RAMESH NAGAR NO 2

291 | 100-N | MCPS MOTI NAGAR EAST

292 | 100-N | MCPS MOTI NAGAR WEST

293 | 100-N | MCPS SUDERSHAN PARK-I

294 | 101-N | MCPS RAMESH NAGAR NO 1 (BOYYS)

295 | 101-N | MCPS RAMESH NAGAR NO 1 (GIRLS)

296 | 101-N | MCPS RAMESH NAGAR NO 3

297 | 101-N | MCPS SARASWATI GARDEN

298 | 101-N | MCPS MANSAROVER GARDEN

299 | 101-N | MCPS CHUNA BHATTI-I KIRTI NAGAR

300 | 101-N | MCPS NEW RAJINDER NAGAR

301 | 103-N | MCPS DASHGHARA-I

302 | 103-N | MCPS JJ CAMP NARAINA-I

303 | 103-N | MCPS NARAINA VILLAGE-I

304 | 104-N | MCPS E-BLOCK NARAINA

305 | 104-N | MCPS G-BLOCK NARAINA

306 | 104-N | MCPS NANGLI PUNA
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307 | 6-N | MCPS KADIPUR KAUSHAK NO 1

308 | 6-N | MCPS MUKHMAIL PUR GIRLS

309 | 6-N | MCPS MUKHMAIL PUR BOYS

310 | 6-N | MCPS KHARODA MAZRA-I

311 | 3-N | SINGHOLA VILLAGE

312 | 9N | MCPS SANT NAGAR-II

313 | 9-N | MCPS JAHANGIR PURI D-I

314 | 11-N | MCPS JAHANGIR PURI E-I

315 | 11-N | MCPS JAHANGIR PURI EE

316 | 16-N | MCPS JAHANGIR PURI A-I

317 | 16-N | MCPS ADARSH NAGAR -I

318 | 17-N | MCPS BHAROLA VILL

319 | 17-N | MCPS SARAI PIPAL THALA-I

320 | 17-N | MCPS JAHANGIR PURI F & G-I

321 | 17-N | MCPS RAMESHWAR NAGAR

322 | 18-N | MCPS KEWAL PARK

323 | 18-N | MCPS SIRAS PUR BOYS

324 | 19-N | MCPS SIRAS PUR GIRLS

325 | 19-N | MCPS BHALASWA DAIRY-1

326 | 20-N | MCPS BHALASWA JJNO-1

327 | 20-N | MCPS BHALASWA JJ NO-2

328 | 20-N | MCPS JAHANGIR PURI B

329 | 21-N | MCPS JAHANGIR PURI C

330 | 21-N | MCPS JAHANGIR PURI K

331 | 21-N | MCPS BHALASWA VILL

332 | 22-N | MCPS JAHANGIR PURI-I-I

333 | 23-N | MCPS BADLI-II

334 | 23-N | MCPS SAMAY PUR NEW-II

335 | 23-N | MCPS LIBAS PUR -l1I

336 | 79-N | GULABI BAGH

337 | 79-N | LALITA BLOCK SHATRI NAGAR

338 | 79-N | NIMRI VILLAGE

339 | 81-N | BAGH KARE KHAN

340 | 81-N | CHANDER SHEKHAR AZAD COLONY

341 | 81-N | NAI BASTI KISHAN GANJ

342 | 81-N | PRATAP NAHAR

343 | 81-N | RAILWAY COLONY KISHAN GANJ

344 | 81-N | H-BLOCK NARAINA

Name Of Community Hall

345 KACH BAGH CHANDNI CHOWK

346 KATRA GOKAL SHAH

347 NAIWARA GALI CHAWRI BAZAR

348 PRATAP NAGAR

349 NAI BASTI

350 BHAMASHAH MARKET TIKONA PARK
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351 NEW BARADARI

352 ZAKHIRA FLYOVER

353 ROHINI SECTOR 16 BLOCK J SADAR COLONY
354 ROHINI SECTOR 16 BLOCK |
355 ROHINI SECTOR 17

356 AMAR JYOTI COLONY
357 ROHINI SECTOR 5

358 ROHINI SECTOR 11

359 SULTAN PURI BLOCK C-4
360 MONGOLPURI BLOCK |
361 MONGOLPURI BLOCK Y
362 MONGOLPURI BLOCK U SULTAN PURI MAJRA
363 SULTAN PURI BLOCK A-4
364 SULTAN PURI BLOCK D-4
365 SULTAN PURI BLOCK E-7
366 SULTAN PURI BLOCK F-2
367 JABALPURI MAIN ROAD
368 JABALPURI BLOCK A

369 SAINI MOHALLA

370 NAGLOI BLOCK M

371 NAGLOI BLOCK'Y

372 ROHINI SECTOR 2

373 ROHINI SECTOR 3

374 ROHINI SECTOR 4

375 ROHINI SECTOR 15

376 ROHINI SECTOR 18

377 ROHINI SECTOR 13

378 ROHINI SECTOR 7

379 ROHINI SECTOR 9

380 ROHINI SECTOR 9

381 MONGOLPURI BLOCK F
382 MONGOLPURI BLOCK C
383 MONGOLPURI BLOCK P
384 MONGOLPURI BLOCK'S
385 MONGOLPURI BLOCK Q
386 MONGOLPURI BLOCK N
387 MONGOLPURI BLOCK K
388 PRASHANT VIHAR

389 PUNJABI COLONY NARELA
390 BANKER

391 NAGLOI BLOCK A

392 NAGLOI BLOCK D

393 ROHINI SECTOR-24

394 SAHABAD DAIRY

395 POOTH KHURD
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396 BEGUMPUR

397 MCD SCHOOL WAI GALI -DB GUPTA ROAD

398 CHUNA MANDI PAHARGANJ

399 1-C49 NEW ROHTAK ROAD

400 3454 GALI NO 2 REGARPURA

401 30- BLOCK EAST PATEL NAGAR

402 26- BLOCK WEST PATEL NAGAR

403 DTC COLONY SHADIPUR

404 16/140 PURANI CHUNGI BAPA NAGAR

405 MCD DISPENSARY GOAL CHAKKAR RAMESH NAGAR

406 BLOCK 8,9 MOTI NAGAR

407 KARAMPURA H BLOCK

408 BLOCK-3C, NEW RAJENDER NAGAR

409 F-BLOCK JJ COLONY INDERPURI

410 MOTHER DAIRY UPENDER BHAWAN Krishna MARKET COMM
CENTRE

411 GOL CHAKKAR HATHI WALA CHOWK RAJGARPURA

Name Of Other Building

412 GALINO 4 &5 DEV NAGAR SCRC

413 BALJEET NAGAR SCRC

414 F BLOCK KIRTI NAGAR

415 ASHOK PARK EXTENSION PUNJABI BAGH

416 MOTI NAGAR SCRC NEAR ACHARYA HOSPITAL

417 RAM NAGAR AKARSHAN ROAD

418 AZMAL KHAN PARK

419 RAMAJAS ROAD, PHYSICAL CENTRE GYM NEW PRIMARY
SCHOOL RAMJAS LANE

420 KARAMPURA NEW MOTI NAGAR NEAR MATERNITY CENTRE
KARAMPURA

421 TENIS COURT BEHIND CENTRAL MARKET F BLOCK

422 KASTURBA HOSPITAL NEAR JAMA MASJID

423 MVID HOSPITA GTB NAGAR

424 RBIPMY HOSPITAL NEAR KINGS WAY CAMP

425 GIRDHARI LAL MATERNITY HOSPITAL JLN MARG

426 ZONAL BUILDING CITY & _SP , OLD HINDU COLLEGE BUILDING
KASHMIRI GATE (Govt. Office)

427 ZONAL OFFICE BUILDING, KESHAV PURAM ZONE (Govt. Office)

428 ZOI_\IAL OFFICE BUILDING, CIVIL LINE ZONE RAJPURA (Govt.
Office)

429 ZONAL OFFICE BUILDING,_ROHINI ZONE, NEAR ROHINI EST
METRO STATION (Govt. Office)
ZONAL OFFICE BUILDING, KAROL BAGH NEAR ANAND
PARBAT (Govt. Office)

430
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South Area Of MCD
,\i')_ V\,(I%r_d Name Of Building
1 55-S | SDMC Community Center Bhogal
2 55-S | MNCW Centre Jungpura
3 55-S | Office Complex Ambedkar Stadium
4 55-S | Health Centre Dariyaganj
5 | 104-S | Health Centre Madanpur Khadar
6 101-S | SDMC Community Centre Taimur Nagar
7 | 103-S | SDMC School Madanpur Khader J.J. Colony Ph.-I
8 | 103-S | SDMC School Madanpur Khader J.J. Colony Ph.-I11
9 | 103-S | SDMC Community Center Madanpur Khadar JJ Colony Phase-1
10 | 103-S | SDMC Community Center Madanpur Khadar JJ Colony Phase-2
11 | 95-S | SDMC Community Center Shahi Masjid
12 | 95-S | SDMC Poly Clinic Badarpur
13 95-S | SDMC M&CW Center Badarpur
14 | 95-S | JE(W) Store Badarpur Village
15 | 96-S | SDMC School Molarbad Extension
16 | 60-S | SDMC Community Center Kotla Mubarakpur
17 | 60-S | SDMC Community Center South Ex. Part 2
18 | 60-S | SDMC Community Center Aliganj, Jorbagh
19 | 56-S | SDMC School Nangli Razapur
20 | 56-S | SDMC Community Center Sarai Kale Khan
21 | 56-S | SDMC Ayurvedic Dispensary Sunlight Colony No.1
22 | 57-S | JE Store Nehru Nagar
23 | 57-S | Community Centre, Nehru Nagar
24 | 57-S | Community Centre, Krishna Market
25 | 57-S | Hospital/Dispensary, Lajpat Ngr Colony (Hospital)
26 | 57-S | Ayurvedeic Dispensary, Lajpat Nagar
27 | 57-S | Unani Dispensary, C-Block Lajpat Nagar 2
28 | 57-S | MCW Centre , Nehru Nagar
29 92-S | JE Store, Harkesh Nagar
30 | 89-S | Community Centre, Sarai Jullena
31 89-S | JE Store, Sriniwaspuri
32 89-S | Maternity Home , Sriniwaspuri
33 | 89-S | Physiotherapy Centre East Of Kailash
34 | 100-S | MC Primary School Khizrabaad Hindi/Urdu
35 | 100-S | MC Primary School Zakir Nagar Hindi/Urdu
36 | 100-S | M& CW Center Khizrabaad
37 | 100-S | Community Center Batla House
38 102-S | M.C. PRIMARY SCHOOL (BOYS) HINDI OKHLA VILLAGE,NR
GIRLS URDU SCHOOL NEAR BUS STAND
102-S | M.C PRIMARY SCHOOL. ABUL FAZAL.ENCLAVE PART ILJAMIA
39
NAGAR
40 | 102-S | M.C PRIMARY SCHOOL. OKHLA Urdu
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41 | 58-S | MC SCHOOL NR FLY OVER SEWA NAGAR EAST

42 58-S | MC PRIMARY SCHOOL WEST SEWA NAGAR

43 58-S | MC SCHOOL LAJPAT NAGAR -I NR RAJKIYA PATSALA VIKAS
VIDYALYA

44 58-S | Sewa Nagar N Block

45 58-S | EEE/CNZ Office At C - BLOCK NEAR MCD SCHOOL DEFENCE
COLONY MARKET

16 90-S | (DHO)MCD MALARIA OFFICE CIRCLE NO 126 KALKA JI NEAR
KRISHNA MKT

47 | 90-S | MCD PRIMARY SCHOOL K BLOCK SCHOOL KALKAJI

48 | 90-S | J.E. STORE NEAR COMPLAN CENTER KALKAJI 29

49 90-S | MCD PRIMARY SCHOOL B-BLOCK KALKAJI MAIN ROAD

50 | 90-S | COMMUNITY CENTRE KALKAJI

51 | 93-S | SDMC Community Center Pocket- 14 Kalkaji Extension

52 | 93-S | SDMC Dispensary Tugalkabad Village

53 | 94-S | Community Center Badarpur

54 | 94-S | SDMC Dispensary Badarpur Border Near Toll Plaza

55 | 59-S | SDMC School Sadik Nagar

56 | 59-S | House Tax Building Sawal Nagar

57 | 59-S | SDMC Community Center Sawal Nagar

58 IP PUMPING STATION

59 61S | Zonal Office Building Green Park

60 61S JE Store Green Park Main Market K Block

61 61S | Nursury K Block , Green Park Extension

62 61S Malaria Office K Block, , Green Park Extension

63 61S | Hamanupur Dispensery Near MCD Hamunyupur School

64 61S | SI Office Near MCD School Hamyunpur

65 61S | SI Office Near MCD School Arujun Nagar

66 61S Cremation Ground Green Park

67 63S | M&CW Center Near MCD GIRLS School, Malviya Nagar

68 63S | JE Store Near Malviya Nagar Market

69 63S | S.I Office Near Entry Gate Madan Mohan Malyiya Nagar Hospital

70 63S | Community Hall Malviya Nagar

71 63S | Hauz Rani Community Hall

72 65S SI Office Sec-6 Near MCD School, R.K. Puram

73 65S JE Office Sec-6 Near MCD School, R.K. Puram

74 65S | Disaster Mangment Building Sec-9 R.K Puram

75 65S | House Tax Building Sec-9 R.K.Puram

76 65S SI Office Sec-8, R.K. Puram

77 65-S | Technical Laboratory Building, Sector-9, R K Puram

78 86S | Community Hall Shahpur Jat

79 86S JE Store B Block Nala GK-1

80 86S | Archna Nursury B Block G.K-1

81 86S | Malariya Office B Block Kailash Colony

82 86S | SI Office Kailash Colony Market E Block
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83 86S | Khel Gaon Nursury Hawa Singh Block

84 86-S | MCD Staff Quarters, R Block, Greater Kailash-I

85 62S | M&CW Center Gautam Nagar,

86 62S | Panchkarma Cum M&CW Center,Kalu Sarai

87 62S | SI Office Near Hauzkhas Parking E-Block Market, Hauz Khas
88 62S | Malaria Office Near Uday Park, Hauz Khas

89 62S | M & CW Centre Masjid Moth

90 62S | Office Of Executive Engineer (M-1&I1) Gulmohar Park

91 62S | Office Of Executive Engineer (Elect) Police Colony Hauz Khas
92 62S | Community Hall Begumpur

93 62S | Community Centre Masjith Moth, Hauzkhas

94 71S | SI Office MB Road T-Point Nera DDA Anupam Apartment
95 71S | Malaria Office Western Marg Saidulajab

96 67S | S.I1 Office J-Block Saket

97 67S | ASI Store Katwaria Sarai

98 67S | J.E Works Store Lado Sarai

99 67S | Malariya Office Firni Road Lado Sarai

100 | 67S | Community Hall Lado Sarai

101 | 68S | J.E Works Store Near Dargah School Mehrauli

102 | 68S | ASI Office Near Gandak Ki Babri Mehrauli

103 | 68S | MC Primary School Main Bazar Mehrauli

104 | 69S | S.I Office Church Road Near D-3 Vasant Kunj

105 | 69S | J.E Works Store Near B-2 Vasant Kunj

106 | 69S | Malariya Office Near Masoodpur Mcd School Vasant Kunj
107 | 69S | JE Works Store Near Masoodpur Mcd School Vasant Kunj
108 | 70S | JE (Work) Store Near Gurutegh Bahadur Park, Chhatarpur
109 | 70S | Community Hall Chatarpur

110 | 72S | M &CW Center & Staff Quarters, Fatehpur Beri

111 | 74S | M&CW Center Block No.15 Dakshinpuri Ext.

112 | 74S | M&CW Center Near SBI Bank Block No.4 Dakshinpuri Ext.
113 | 74S | Sl Office Near Virat Cinema, Dakshnipuri

114 | 74S | JE (Works) Office Near Virat Cinema, Dakshinpuri

115 | 75S | Sl Office Near Baba Ramdev Park, Tigri

116 | 75S | JE (Works) Store Near Guradwara M B Road Tigri

117 | 75S | Community Hall Tigri A-Block Tigri Colony

118 | 75S | JE (Works) Store Of Ward No.76S Near Guradwara M B Road Tigri
119 | 76S | M &CW Center ,Devli

120 | 79S | JE WORKS OFFICE SEC-4 PUSHP VIHAR

121 | 79S | EE M-IV Office, South Zone, Sector-4, Pushp Vihar

122 | 80S | MCD Pry School Sec-3 Pushp Vihar

123 | 80S | JE WORKS D-lind NEAR PILLI BUILDING SCHOOL MADANGIR
124 | 81S | JE WORKS STORE NEAR BABA RAM DEV PARK, Tigri
125 | 79S | BBLOCK DAKSHINPURI NEAR MAHILLA MANGAL, E-Block
126 | 80S | PUSHAP VIHAR SEC-4 Machi Market Nala Road.

127 | 81S | J.J Colony Khanpur (Barat Ghar)
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128 | 81S |JJCOLONY KHANPUR NEAR B -24

129 | 64S | Sl Office A-Block Vasant Vihar

130 | 64S | JE(Work) Store Vasant Vihar

131 | 66S | M & CW Centre Munirika

132 | 66S | Sl Office Sec-1 R K Puram

133 | 66S | JE(Works) Store Sec-1 R K Puram

134 | 66S | Community Hall Munirika

135 | 87S | Malaria Office DDA Flat Kalkaji Opposite Shivalik Apartment

136 | 87S | Dispensary DDA Flat Kalkaji

137 | 87S | Sl Office Near Balwant Rai School Masjith Moth-I1I

138 | 87S | MC Primary School Janta Grah DDA Flat

139 | 87S | JE (Work) Store S-Block GK-2

140 | 88S | Sl Office Seikh Sarai-1

141 | 88S | Malaria Office Panchsheel Park S-Block

142 | 88S | JE (Work) Store Near Chirag Delhi Nallah

143 | 88S | Sl Office Chirag Delhi

144 | 88-S | MCD Staff Quarters,Soami Nagar (South)

145 | 05-S | SDMC Physiotherapy Centre, J Block, Rajouri Garden

146 | 10-S | Community Hall, Khazan Basti

147 | 10-S | Bhanwar Singh Community Hall, Harinagar

148 | 10-S | Community Hall, Nangal Raya

149 | 10-S | Auyvedic Dispensary, Nangal Raya

150 | 15-S | SDMC Senior Citizen Club And Library, Possangipur

151 | 05-S | MCD Dispensary,F Block Rajouri Garden

152 | 05-S | JE STORE TAGORE GARDEN

153 | 05-S | HORT. STORE TAGORE GARDEN

154 | 05-S | HORT. STORE BINDRA PARK

155 | 05-S |J-3 RAJOURI GARDEN HORT.

156 | 05-S | CSE OFFICE EA BLOCK TAGORE GARDEN

157 | 05-S | MALAIRIA OFFICE RAJOURI

158 | 09-S | 6 BLK SUBHASH NAGAR

159 | 10-S | M&CW Center BE Block Hari Nagar

160 | 10-S | Aurvedic Dispensary Padam Basti

161 | 05-s M C D PRIMARY SCHOOL RAJURI MAIN BINDRA PARK NEW
DELHI 110027
M C D PRIMARY SCHOOL (JAWAHAR SINGH ADARSH NIGAM

162 05-S | ADARSH VIDYALY) RAJOURI EXTN NEW DELHI 110027

163 | 15-S | MCD PRIMARY SCHOOL A-1-A, JANAKPURI NEW DELHI 110058
M C D PRIMARY SCHOOL A-1B BLOCK JANAKPURI NEW DELHI

164 | 15-S 110058

165 | 15-S M C D PRIMARY SCHOOL WEST ZONE A4C JANAKPURI NEW
DELHI 110058

166 | 15-S | M C D PRIMARY SCHOOL POSSANGI PUR NEW DELHI 110027
M C D PRIMARY SCHOOL PANKHA ROAD I.P.O NANGAL RAI

167) 10-S | v/|LLAGE NEAR HNO.1225 NEW DELHI 110018
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10-S | SDMC PRIMARY SCHOOL . LAJWANTI GARDEN 12 NEW DELHI

168 110058

169 | 10-S | KHAJAN BASTI-1I. JANAK PURI 12 NEW DELHI 110058

170 | 10-S M C D PRIMARY SCHOOL DMS COLONY HARI NAGAR NEW
DELHI 110064

171 | 05-S | Science Museum,M.C.Pry School AD Block

172 | 17-S | MC Pry School Mahaveer Enclave Part-11/11l

173 | 18-S | MC Pry School, JJ Colony Pankha Road Uttam Nagar
MC Pry School, Uttam Nagar New No-1, K-Block Santosh Park, Uttam

174 | 18-S
Nagar

175 | 18-S | MC Pry School, Jeewan Park, Uttam Nagar

176 | 29-S | MC Pry School, Bindapur Pocket- IV

177 | 29-S | MC Pry School, Bindapur Gaon

178 | 18-S | Anil Sabarwal Community Centre, Old Pankha Road

179 | 18-S | Maharaja Agarsen Polyclinic, Uttam Nagar

180 | 18-S | Dispensary, Mahindra Park

181 | 18-S | M & CW Centre, Pocket 1V, Bindapur

18-S | M C PRIMARY SCHOOL JJ COLONY PANKHA ROAD NEW DELHI
182 110059
183 | 27-5 M C PRIMARY SCHOOL (GIRLS) VILLAGE NAWADA,NR METRO
) STATION NEW DELHI 110059

184 | 27- M C PRIMARY SCHOOL FOR BOYS VILLAGE NAWADA NEW
DELHI 110059

185| 01-S | E-BLOCK MADIPUR

186 | 01-S | MADIPUR VILLAGE

187 | 13-S | AJAY ENCLAVE

188 | 13-S | TILAK NAGAR NO-3

189 | 13-S | TILAK NAGAR NO-4

190 | 20-S | JJHASTSAL NO-1

191 | 12-S | Ayurvedic Dispensery

192 | 12-S | MANOHAR NAGAR NEAR GURUDWARA

193 | 20-S | BUDHELLA VILLAGE

194 | 20-S | M&CW CENTRE JJ HASTSAL

195 | 20-S | NEW KRISHNA PARK . VIKAS PURI NEW DELHI 110018
M C PRIMARY SCHOOL PRITHVI PARK KESAVPUR NEW DELHI

1961 135 1110027

197 | 135 MCD PRIMARY SCHOOL NR PRAVTHI PARK, TILAK NAGAR NEW
DELHI 110018

198 | 135 MCD PRIMARY SCHOOL GANESH NAGAR,TILAK NAGAR NEW
DELHI 110027

199 | 02-S M.C.D. PRIMARY SCHOOL, MADIPUR, NR. D BLOCK
DISPENCERY NEW DELHI, PUNJABI BAGH-110063

200 | 01-S | M. C PRIMARY SCHOOL F-BLOCK MADIPUR NEW DELHI 110063

201 | 02-S | MCD SCHOOL SHIVAJI PARK PUNJABI BAGH NEW DELHI 110026

202 Paschim Puri Pocket 2

203 | 19-S | BLOCK B ,JJ Colony Bakkarwala

204 | 19-S | BLOCK G JJ Colony, Bakkarwala
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205 | 24-S | Baprola Num-1 Jai Vihar 2

206 | 22-S | RAZAPUR KHURD 2

207 | 08-S | Cement Godown, Raghubir Nagar

208 | 08-S | Maternity Centre

209 | 08-S | Disaster Management Office,Ragubir Nagar

210 | 19-s M.C.PRY BOYS SCHOOL BAKKARWALA VILLAGE BOYS
BAKKARWALA 12 NEW DELHI 110043

211 | 19-5 M C PRIMARY SCHOOL B-BLOCK, J.J.COLONY BAKKAR WALA
NEW DELHI 110041

212 22-S | NO.3 SCHOOL AT RAJAKHURD NO.3 NEAR SHANKER MANDIR
MOHAN GARDEN NEW DELHI 110059

213 | 24-S C/O SH SANJAY KUMAR . BAPROLA JAI VIHAR NEAR NAGLI
VIHAR NEW DELHI 110043

214 | 03-S | MC Pry School Basaidarapur

215 | 03-S | SDMC Nursery School , Basaidarapur

216 | 04-S | MC Pry School B-2 Raghubir Nagar

217 | 25-S | MC Pry School Razapur Khurd No.4

218 | 03-S | Bali Nagar , Community Centre

219 | 03-S | Old MCD Building , Near Vishal Shiv Mandir

220 | 04-S | M-Block Community Centre

221 | 06-S | Chaukhandi Chowk Community Centre

222 | 06-S | A-Block Chaukhandi Community Centre

223 | 06-S | J-Block Comm. Centre , Vishnu Garden

224 | 11-S | MCD Pry School Gurunanakpura

225 | 11-S | MCD Pry School B 2 Janakpuri

226 | 11-S | B 3 Janakpuri

227 | 11-S | L Block Hari Nagar

228 | 11-S | Panchkarma Pysiotherapy Centre L Block Hari Nagar

229 | 03-S | Dispencery Tagore Garden

230 | 04-S | B-2 Raghubir Nagar

231 | 03-S | Raja Garden Ayurvadic

93 04-S | M C PRIMARY SCHOOL JJ COLONY NO-2 RAGHUBIR NAGAR,OPP
B-BLOCK, NEAR GURUDWARA NEW DELHI 110027

233 | 11-S | M C D PRIMARY SCHOOL B-1,JANAKPURI NEW DELHI 110058

234 | 06-S | MCD PRIMARY SCHOOL MUKERJEE PARK NEW DELHI 110027

235 | 06-S | MCD PRIMARY SCHOOL NEW CHAUKHANDI, NEW DELHI 110027

236 | 06-S Qﬂl((.)?(I)Dz;’RIMARY SCHOOL D-BLOCK,CHAND NAGAR NEW DELHI
MCD PRIMARY SCHOOL NO-2 TIHAR VILLAGE NEW DELHI

237 | 11-S 110058

238 | 25.5 MCD WEST ZONE MC PRY.SCHOOL RAJAPUR KHURD NO 2 NR P

) BLK,MOHAN GARDEN,U NGR NEW DELHI 110059

939 25-S | M.C PRIMARY SCHOOL NO-2 RAJAPUR KHURD,MOHAN
GARDEN NR BALAJI CHOWK,NEW DELHI-110059

240 | 29-S | MCD(P) SCHOOL BINDAPUR,SITE-IV NEW DELHI
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041 | 14-S M C D PRIMARY SCHOOL MAHAVIR ENCLAVE I1/111 NEW DELHI
~ | 110045
21-S | M.C.PRIMARY SCHOOL NEW JJHASTSAAL NO.II
242 (PUCCA BLDNG NR. G.S.S.SCHOOL SHIV VIHAR NEW DELHI
243 | 21-S | M&CW T.C. Camp,Shiv Vihar
244 | 21-S | M&CW Janta Flat
245 | 16S | C2Janakpuri
246 Hastsal Pound
247 DMC Raghuvir Nagar
248 | 35S | JE Store Kakrola Housing Complex
249 | 35S | Dems Office Kakrola
250 | 35S | Park Near Sector 14 Metro Station
251 | 35S | Dog Sterilization Centre In Ward 47S
252 | 35S | Kakrola Mini Stadium
253 | 46S | JE Store Rajnagar Extn
254 | 47S | Disaster Management Office Sec.9 Dwarka
255 | 50S | House Tax Office Sector-9 Dwarka
256 | 50S | JE Store Rangapuri Pahari
257 | 51S | Dispensary Rajapuri Chowk Madhu Vihar
258 | 53S | MCP School Indira Park Sadh Nagar
259 | 53S | Ayurvedic Dispensary Palam Sadh Nagar
260 | 41S | Gopal Nagar School
261 | 41S | Jee Store Opposite Suraj Cinema
262 | 44S | No 1 School
263 | 43S | Jee Store Delhi Gate
264 | 43S | Jee Store Near Hanuman Mandir
265 | 43S | Camo Office Delhi Gate
266 | 43S | Jee Store Near Anaj Mandi
267 | 43S | Unani Dispensary Near Hanuman Mandir
268 | 43S | Aurvedic Dispensary Khaira
269 | 43S | No 2 School Najafgarh
270 | 43S | Community Hall Gaushala Road
271 | 45S | Issapur Dispensary
272 | 45S | Si Office/Je Store Samaspur
273 | 45S | Malikpur School
274 | 45S | Ujwa Girls Schoo
275 | 45S | Jaffarpur Girls
276 | 45S | Samaspur Girls School
277 | 45S Jaffarpur Boys School
278 | 45S | Mitraou Girls School
279 | 45S | Mitraou Boys School
280 | 45S | Kair Girls
281 | 45S | Mundhela Kalan
282 | 45S | Mundhela Khurad
283 | 45S | Bakkargarh School
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284 | 45S | Surakhpur School
285 | 45S | Issapur School
286 | 45S Dhansa Girls
287 | 40S | Daripur Mcp School
288 | 40S | Ghumehera Mcp School
289 | 40S | Galibpur Map School
290 | 40S | Pandwa Kalan Mcp School
291 | 40S | Jhujhuli Mcp School
292 | 40S | Sarangpur Mcp School
293 | 38S | Sec 17 Community Hall Near Market
294 | 38S | Ambrahi Mcp School
295 | 38S | Pochanpur Mcp School
296 | 40S | Dourala Mcp School
297 | 37S | Dispensary Matiala
298 | 37S Sahyog Vihar Matiala
299 | 37S | Sec-3 Phase-1 School Matiala
300 | 54S | Palam Boys School
301 | 30S | MC Primary School Dabri
302 | 33S | Community Hall, Manglapuri
303 | 48S | Chest Clinic, Bijwasan
304 | 49S | Kapashera School No.3
305 | 42S | Mcp School Girls Dichaon Kalan Village
306 | 45S | MCD Girls School Samastpur
307 | 45s | MCD Girls School Kair
308 | 40S | MCD School Dourala
309 | 45S Issapur Dispensary
310 Community Hall Sector 17, Near DDA Market Dwarka
East Area Of MCD
™ er_d Name Of Building
Name Of Community Hall In Shahdra North
1 28 E | Old Seema Puri
2 28 E | C-Block Dilshad Colony
3 35 E | Tahirpur (Ground Floor)
35 E | Tahirpur (First Floor)
4 35 E | 2142 Janta Flat,Nandnagri
5 34 E | New Seema Puri
6 34 E | A-Block Dilshad Colony
7 32 E | Nand Nagari
8 32 E | B-1 Nand Nagari
9 32 E | D-2 Nand Nagari
10 | 32E | B-6 Nand Nagari
11 32 E | A-2 Block Kanchi Pura
12 | 32E | A-4 Nand Nagari
13 | 32E | A-2 Nand Nagari
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14 37 E | Mansarowar Park

15 37E | C-1 Nand Nagari

16 | 32E | Nand Nagari Tanga Stand

17 | 36 E | DDA MIG Flat, East Loni Rd(G. Flr)

18 | 39E | Naveen Shahdara Community Hall

19 42 E | C.Hall CPA (J) Block Seelam Pur

20 | 43 E | New Usman Pur (Jagjit)

21 43 E | D Block Gautam Puri

22 47 E | Braham Puri With Open Ground X-Blk

23 48 E | Ghonda Chowk

24 51 E | West Gorakh Park

25 | 51E | Janta Majdoor Colony

26 50E | M.C. Primary School, Balbir Nagar

27 53 E | Gokalpur Village(GF,FF&SF)

28 | 53E | Community Hall Gokul Puri

29 55 E | Mandoli Villege

30 | 64/E | Shri Ram Colony

Name Of Community Hall In Shahdra South

31 1E | Trilokpuri Block 13 (Ground Floor)

32 1E Mayur Vihar Phase | Pocket Il

33 2 E | Trilokpuri (17 Block)

34 2 E | Trilokpuri (7 Block)

35 1E | Trilokpuri (35 Block)

36 | 3E | ChillaVillage (G F And F F)

37 5E 3 Block Khichri Pur

38 5E Vasundra Enclave

39 T7TE Kaundali (Ground Floor)

40 6 E Mayur Vihar Phase 11l

41 6E Mayur Vihar Ph. 11, Pkt. 6, MIG Flat

42 09 E | Unchi Mandavali ( For Both Floor)

43 10 E | Manadawali Mother Dairy

44 11 E | Khichri Pur Village

45 11 E | Mayur Vihar Ph.Il, OCF Pkt.

46 11 E | 6,7 Block Khichri Pur Colony

47 13 E | Ramesh Park (Ground Floor)

48 16 E | Mandawali Fazalpur(GF, FF & SF)

49 15 E | Community Hall At School Block,Shakarpur

50 16 E | Open Ground, E-Block, Ganesh Nagar, Pandav Nagar

51 18 E | Karkardoom Village

52 17 E | Vishwas Nagar

53 19 E | Joshi Colony (Ground & First Floors)

54 19 E | Balco Apartment, I.P. Extn.

55 19 E | Sidh Apartemnt

56 19 E | Gajipur, (For Both Floors)

57 | 20E | East Guru Angad Nagar
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58 | 21E | Geeta Colony

59 21 E | 10 Block Geeta Colony

60 24 E | 12 Block Geeta Colony

61 23 E | Chander Nagar

62 23 E | Khurejee Near On Road Patparganj

63 22 E | Baldev Park

64 | 25E | Community Hall At Shastri Park

65 25 E | Dharm Pura

66 27 E | West Azad Nagar

67 26 E | Shanti Mohalla Kanti Nagar GF And FF

68 27 E | Raj Garh GF And FF

69 | 31E | Bholanath Nagar

70 29 E | Jhilmil Colony

71 29E | Dilshad Garden

72 2E | 1 Sports Complex, 8-9 Block Trilok Puri
Name Of Health Facilities

73 3-E | M&CW. Center HIMMATPURI

74 3-E | M&CW. Center TRILOK PURI

75 6-E | M&CW. Center KONDLI

76 8-E | Mty. Home Khichripur

77 | 12-E | Dr. SPM Chest Hospital, Patparganj

78 | 12-E | Mty. Home Patparganj

79 | 12-E | Allopathic Dispensary Patparganj

80 | 13-E | M&CW. Center VISHWAKARMA PARK

81 | 14-E | M&CW. Center GRD NAGAR

82 | 16-E | M&CW. Center MANDAWALI

83 | 17-E | Kasturba Nagar Dispensary

84 | 19-E | Allopathic Dispensary H.Q./EDMC

85 | 21-E | M&CW. Center KRISHNA NAGAR

86 | 21-E | M&CW. Center KAILASH NAGAR

87 | 21-E | Mty. Home Geeta Colony

88 | 21-E | Jheel Khuranja Dispensary

89 | 23-E | M&CW. Center ANARKALI

90 | 23-E | APJ Abdul Kalam Dispensary Khureji Khas

91 | 24-E | M&CW. Center 13- BLOCK GEETA COLONY

92 | 27-E | Shri Madhav Swashtya Kendra West Azad Nagar

93 | 28-E | M&CW. Center SEEMAPURI

94 | 30-E | M&CW. Center VIVEK VIHAR

95 | 31-E | Polyclinic, Shahdara

96 | 31-E | Chest Clinic, Shahdara

97 | 31-E | M&CW. Center SARAI MOHALLA

98 | 31-E | Mty. Home CHANDIWALA

99 | 32-E | M&CW. Center NAND NAGARI B- 4

100 | 32-E | M&CW. Center NAND NAGARI E- 4

101 | 34-E | Leprosy Home Tahirpur
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102 | 34-E | Mty. Home SEEMAPURI
103 | 35-E | Swami Dayanand Hospital (OPD Block)
104 | 35-E | Swami Dayanand Hospital (PCB Block)
105 | 35-E | Swami Dayanand Hospital (Rajmata Vijayaraje Scindia Nursing School)
106 | 35-E | Swami Dayanand Hospital (Generator Room)
107 | 39-E | M&CW. Center WELCOME
108 | 42-E | M&CW. Center NEW SEELAMPUR, PHASE-I
109 | 43-E | M&CW. Center GAUTAMPURI
110 | 45-E | Mty. Home YAMUNA VIHAR
111 | 45-E | ALLOPATHIC Dispensary Yamuma Vihar
112 | 46-E | MCW Center GHONDA MAUJPUR
113 | 47-E | ALLOPATHIC Dispensary BRAHAMPURI
114 | 49-E | M&CW Center KARDAMPURI
115 | 50-E | M&CW Center BABARPUR
116 | 51-E | Mty. Home WELCOME
117 | 55-E | HARSH VIHAR Dispensary
118 | 57-E | KARAWAL NGR Dispensary Polyclinic & M&CW Centre
119 57.E KARAWAL NGR Dispensary (Merged With VSAS) - TB & Chest
Hospital
120 | 60-E | M&CW. Center Sonia VIHAR
121 | 61-E | Veer Savarkar Arogya Sansthan
Name Of Schools
122 | E-28 | OLD SEEMAPURI URDU
123 | E-28 | DILSHAD COLONY
124 | E-28 | OLD SEEMAPURI HINDI
125 | E-32 | NAND NAGRI B4
126 | E-32 | NAND NAGRI A4
127 | E-32 | NAND NAGRI A2
128 | E-32 | NAND NAGRI B2
129 | E-32 | NAND NAGRI D2
130 | E-32 | NAND NAGRIE
131 | E-32 | NAND NAGRI D4
132 | E-33 | SUNDER NAGRI LI
133 | E-33 | SUNDER NAGRI |
134 | E-33 | SUNDER NAGRIM
135 | E-33 | SUNDER NAGRI F2
136 | E-33 | SUNDER NAGRI F1
137 | E-33 | SUNDER NAGRI O
138 | E-34 | TAHIRPUR VILLAGE
139 | E-34 | DILSHAD COLONY A-(G)
140 | E-34 | NEW SEEMAPURI
141 | E-34 | TAHIRPUR NO.1-(G)
142 | E-35 | DILSHAD GARDEN C-(G)
143 | E-35 | KHERA GT ROAD-(G)
144} E-35 | NAND VIHAR

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected | RfS No. SECI/C&P/IPP/14/0002/23- Page 134 of 139
. A q
RTSPV Projects on Government buildings under RESCO mode 24 dated 07.07.2023




145| E-35 | DILSHAD GARDEN O
146 | E-36 | ASHOK NAGAR

147 | E-37 | D.D.AFLAT LONI ROAD-(G)

148 | E-37 | JAGATPURI-(G)

149 | E-37 | NATHU COLONY-(G)

150 | E-37 | NAND NAGRIC

151 | E-37 | MANSAROVAR PARK

152 | E-38 | MANSAROVAR PARK EAST-(G)
153 | E-38 | EAST ROHTASH NAGAR-(G)

154 | E-38 | BHAGWANPUR KHERA-(G)

155 | E-38 | CENTRAL ROHTASH NAGAR-(G)
156 | E-38 | RAM NAGAR EXT.(G)

157 | E-38 | GT ROAD SHAHDARA- (G)

158 | E-39 | RAM NAGAR LONI ROAD-(G)
159 | E-39 | PANCHSHEEL GARDEN-(G)

160 | E-39 | GYAN BHARTI MODEL SCHOOL
161 | E-39 | SEELAMPUR PHASEII URDU

162 | E-39 | SUBHASH PARK

163 | E-39 | SEELAMPUR PHASEII HINDI

164 | E-40 | NAVEEN SHAHDARA- (G)

165 | E-40 |JAFRABAD

166 | E-40 | MAUJPUR

167 | E-41 | VIJAY MOHALLA MAUJPUR(G)
168 | E-41 | CHOUHAN BANGAR HINDI

169 | E-42 | CHOUHAN BANGAR URDU

170 | E-42 | SEELAMPUR B

171 | E-42 | NAIBASTI SEELAMPUR

172 | E-43 | SEELAMPURD

173 | E-43 | BRAHMPURIOLD

174 | E-43 | JAGIIVAN NAGAR KAITHWARA
175 | E-43 | AWASIYA PARISAR SEELAMPUR- (G)
176 | E-43 | BRAHMPURIT

177 | E-44 |SHASTRIPARK

178 | E-44 | GARHI MENDU(G)

179 | E-44 | BHAJANPURA D

180 | E-44 | BHAJANPURA B

181 E-45 | GAMRI

182 | E-45 | YAMUNA VIHAR B

183 | E-45 | YAMUNA VIHAR C4

184 | E-45 | YAMUNA VIHAR C6

185| E-45 | GHONDA NORTH HINDI

186 | E-45 | YAMUNA VIHAR B2-(G)

187 | E-45 | GHONDA NORTH URDU

188 | E-46 | YAMUNA VIHAR C1

189 | E-46 | GHONDA
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190 | E-46 | GAUTAM VIHAR
191 | E-47 | ARVIND NAGAR

192 | E-47 | BRAHMPURI X

193 E-48 | USMANPUR

194 [ E-49 | MOHANPURI

195 E-49 | KARDAMPURI

196 | E-50 |JYOTICOLONY

197 | E-50 | BALBIR NAGAR EXTN.- (G)

198 | E-50 | CHHAJJUPUR

199 | E-51 | BALBIR NAGAR-(G)

200 | E-51 |J.M.C.NO.1

201 | E-51 | BABARPUR

202 | E-52 |JM.C.EXTN

203 | E-52 | JOHRIPUR

204 | E-53 | BHAGIRATHI VIHAR

205 | E-53 | GOKALPURI

206 | E-53 | EAST GAKALPUR

207 | E-54 | GOKALPURI NEW

208 | E-54 | MEET NAGAR

209 | E-54 | EAST GOKALPUR E BLOCK-(G)
210 | E-55 | MANDOLI EXT.

211 | E-55 | HARSH VIHAR

212 | E-55 | MANDOLI BALIKA

213 | E-56 | MANDOLI BAL

214 | E-57 | SHIV VIHAR

215 | E-58 | SADATPUR

216 | E-60 | MUSTUFABAD

217 | E-60 | SABHAPUR VILLAGE

218 | E-61 | SONIA VIHAR

219 | E-61 | KARAWAL NAGAR

220 | E-61 | ANKUR ENCLAVE

221 | E-62 | SABHAPUR GUJRAN

222 | E-62 | DAYALPUR

223 | E-63 | BIHARIPUR

224 | E-63 | CHANDERPURI

225 | E-64 | KHAJOORI KHAS

226 | E-64 | SRIRAM COLONY

227 | E-64 | RAJEEV NAGAR

228 | E-01 | TRILOKPURI, BLOCK- 27 URDU(CO-ED)
229 | E-01 | MAYUR VIHAR PKT-1, PHASE-1
230 | E-01 | TRILOKPURI, BLOCK- 22(CO-ED)
231 | E-01 | KOTLA VILLAGE(CO- ED)

232 | E-01 | TRILOKPURI, BLOCK- 27(CO-ED)
233 | E-02 | TRILOKPURI, BLOCK- 6

234 | E-02 | TRILOKPURI, BLOCK- 3

RfS for Selection of SPDs for Setting up of 15 MW of Grid-Connected
RTSPV Projects on Government buildings under RESCO mode

RfS No. SECI/C&P/1PP/14/0002/23-

24 dated 07.07.2023

Page 136 of 139




235 | E-02 | TRILOKPURI, BLOCK- 7

236 | E-02 | TRILOKPURI, BLOCK- 16(CO-ED)

237 | E-03 | TRILOKPURI, BLOCK- 31(CO-ED)

238 | E-03 | CHILLA SARODA

239 | E-03 | TRILOKPURI, BLOCK- 28

240 | E-03 | TRILOKPURI, BLOCK- 32

241 | E-04 | NEW ASHOK NAGAR

242 | E-05 | DDA FLAT GAZIPUR(CO-ED)

243 | E-05 | DDA FLAT GAZIPUR(CO-ED)

244 | E-05 | VASHUNDHRA ENCLAVE

245 | E-05 | DALLUPURA

246 | E-05 | DALLUPURA

247 | E-05 | KALYAN PURI BLOCK-3

248 | E-06 | MAYUR VIHARPH- 111 PKT-B5-(CO-ED)
249 | E-06 |HBGHAROLI

250 | E-06 | MAYUR VIHAR PH- I11 PKT-A-1

251 | E-06 | GHAROLIVILLAGE

252 | E-06 | MAYUR VIHARPH- 111 PKT-A3

253 | E-06 | MAYUR VIHARPH- 11I,PKTA2

254 | E-07 | KONDLI VILLAGE

255 | E-07 | NEW KONDLI A- BLOCK(CO-ED)

256 | E-07 | NEW KONDLI B- BLOCK(CO-ED)

257 | E-08 | KALYANPURI BLOCK- 16(CO-ED)

258 | E-08 | KALYANPURI BLOCK- 12

259 | E-08 | KALYANPURI BLOCK- 19-(CO-ED)

260 | E-09 | CHANDER VIHAR(NURSERY)(CO- ED)
261 | E-09 | RAILWAY COLONY MANDAWALI(CO-ED)
262 | E-09 | MANDAWALI NO-2

263 | E-09 | CHANDER VIHAR

264 | E-09 | MANDAWALI NO-1

265 | E-10 | MANDAWALIEXT

266 | E-10 | WEST VINOD NAGAR

267 | E-11 | MAYUR VIHAR PHASE-II, F- BLOCK(CO-ED)
268 | E-11 | KALYANWAS NO.2(CO-ED)

269 | E-11 | KHICHRIPUR

270 | E-11 | KALYAN PURI BLOCK-7(CO-ED)

271| E-11 | MAYUR VIHAR, PHASE-II, C- BLOCK(CO-ED)
272 | E-11 | EAST VINOD NAGAR(CO-ED)

273 | E-11 | KALYANWAS NO.1(CO-ED)

274 | E-12 | ACHARYA NIKETAN- (CO-ED

275 | E-12 | SHASHI GARDEN-(CO- ED)

276 | E-12 | PATPAR GANJ

277 E-12 | MAYUR VIHAR, PKT-4, PHASE-1(CO-ED)
278 | E-13 | LALITA PARK(CO-ED)

279 | E-13 | RAMESH PARK(URDU)(CO-ED)
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280 | E-13 | LAXMI NAGAR J&K BLOCK(CO-ED)

281 | E-13 | VISHAV KARMA PARK(CO-ED)

282 | E-14 | NAVARUN VIDYAPEETH LAXMI NAGAR
283 | E-14 | LAXMINAGAR MANGAL BAZAR(CO- ED)
284 | E-14 | KRISHAN KUNJ(CO- ED)

285 | E-14 | GURU RAM DAS NAGAR(CO-ED)

286 | E-14 | GURU ANGAD NAGAR(CO-ED)

287 | E-15 | SHAKARPUR NEW(CO-ED)

288 | E-15 | SHAKARPUR VILLAGE

289 | E-15 | SHAKARPUR(CO-ED)

290 | E-15 | GANESH NAGAR

291 | E-16 | SAMASPUR JAGIR(CO- ED)

292 | E-16 | PANDAV NAGAR S BLOCK-(CO-ED)

293 | E-16 | PANDAV NAGAR B BLOCK(CO-ED)

294 | E-17 | KASTURBA NAGAR(CO-ED)

295 | E-17 | KARAN GALI(CO-ED)

296 | E-17 | SANJAY AMAR COLONY(CO-ED)

297 | E-17 | WEST VISHWAS NAGAR(CO-ED)

298 | E-17 | BHEEKAM SINGH COLONY

299 | E-18 | KARKARDOOMA

300 | E-18 | ANAND VIHAR

301 | E-19 | HASANPUR(CO-ED)

302 | E-19 |JOSHI COLONY

303| E-19 | GAZIPUR VILLAGE

304 | E-20 | EAST LAXMI MARKET(CO-ED)

305| E-21 | KRISHNA NAGAR C BLOCK(NURSERY)- (CO-ED)
306 | E-21 | GEETA COLONY BLOCK-2(CO-ED)

307 | E-21 | KRISHNA NAGAR NORTH-A BLOCK(CO- ED)
308 | E-21 | KRISHNA NAGAR BLOCK-F(CO-ED)

309 | E-21 | SOUTH GANDHI NAGAR(CO-ED)

310 | E-21 |S.D.PRIMARY SCHOOL - KRISHNA NAGAR , DELHI
311 | E-21 | GEETA COLONY BLOCK-9(CO-ED)

312 | E-21 | MAHILA COLONY(CO- ED)

313 | E-21 | GEETA COLONY BLOCK-5(CO-ED)

314 | E-21 | KRISHNA NAGAR D/S(NURSERY)(CO-ED)
315| E-21 | KRISHNA NAGAR D/S

316 | E-21 | RADHEY PURI(CO-ED)

317 | E-22 | JAGATPURI G BLOCK

318 | E-22 | CHANDU PARK

319 | E-22 | RAM NAGAR/K NAGAR(CO-ED)

320 | E-22 | BALDEV PARK

321 | E-23 | KHUREJI(CO-ED)

322 | E-23 | SHIV PURI(CO-ED)

323 | E-23 | SOUTH ANARKALI(CO-ED)

324 | E-23 | BRIJPURI(CO-ED)
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325 | E-24 | SHASTRINAGAR
326 | E-24 | GEETA COLONY BLOCK-13
327 | E-25 | ARYAPUTRIPATHSHALA - GANDHI NAGAR
328 | E-25 | SOUTH GANDHI NAGAR TENTED(CO- ED)
329 | E-25 | SARASWATIBHANDAR(CO-ED)
330 | E-25 | KAILASH NAGAR GALI-18(CO-ED)
331 | E-25 | KAILASH NAGAR GALI-12(CO-ED)
332 | E-25 |JAIN KANYA PATHSHALA - KAILASH NAGAR
333 | E-25 | BULAND MASJID(CO- ED)
334 | E-25 | SHASTRIPARK EXT(CO-ED)
335 | E-25 | OLD GANDHI NAGAR(CO-ED)
336 | E-26 | WEST AZAD NAGAR
337 | E-26 | KOUSHIK PURI(CO- ED)
338 | E-26 | NEHRU ADARSH PRIMARY SCHOOL - OLD SEELAMPUR
339 | E-26 | EAST AZAD NAGAR(CO-ED)
340 | E-26 | KANTINAGAR(CO- ED)
341| E-26 | EAST OLD SEELAMPUR
342 | E-27 | RAJGARH COLONY(CO-ED)
343 | E-27 | SUBHASH MOHALLA
344 | E-27 | CHAND MOHALLA GANDHI NAGAR(CO- ED)
345 | E-27 | RAGHUBAR PURA(CO- ED)
346 | E-27 | MARGINAL BANDH(NEW)
347 | E-27 | AJIT NAGAR(CO-ED)
348 S.D. PRIMARY SCHOOL - SUBHASH MOHALLA, GANDHI NAGAR,
E-27
DELHI
349 | E-27 | MARJINAL BANDH(OLD)
350 | E-29 | VISHAV KARMA NAGAR(CO-ED)
351 | E-29 | JHILMIL COLONY(CO- ED)
352 | E-29 | DILSHAD GARDEN A- BLOCK(CO-ED)
353 | E-29 | DILSHAD GARDEN D- BLOCK
354 | E-29 |VIVEK VIHAR
355 | E-30 | BAPTIST MISSION PRY. SCHOOL - SHAHADRA, DELHI
356 | E-30 | VIVEK VIHAR PHASE- I1(CO-ED)
357 | E-30 | JWALA NAGAR(CO- ED)
358 | E-30 | JHILMIL CIRCULAR ROAD(CO-ED)
359 | E-31 | GURU NANAK PRY. SCHOOL - TELIWARA, SHAHDARA, DELHI
360 | E-31 | S.D. DEVNAGARIPATHSHALA - SHAHADARA, DELHI
361 | E-31 | BHOLA NATH NAGAR
362 | E-31 | PANDAV ROAD(CO- ED)
363 | E-31 | SOUTH BHOLA NATH NAGAR
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