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SOLAR ENERGY CORPORATION OF INDIA LIMITED 

NEW DELHI 

 

Ref No. SECI/C&P/IPP/11/0004/24-25/Amendment-01                                                                  Date 04.07.2024                                                                

Amendment-01 to RfS for Selection of Solar Power Developers for Setting up of 1200 MW ISTS-

Connected Solar PV Power Projects in India under Tariff-Based Competitive Bidding (SECI-ISTS-XVI) 

RfS No. SECI/C&P/IPP/11/0004/24-25 dated 29.05.2024 

Sr. 

No. 

Clause/ 

Article 

No. 

Existing Clause/Article Amended Clause/Article 

Amendments in the RfS document 

1. General 1. Title of the RfS document shall hereafter be read as “Request for Selection (RfS) 

Documents for Selection of Solar Power Developers for Setting up of 500 MW ISTS-

Connected Solar PV Power Projects in India under Tariff-Based Competitive Bidding 

(SECI-ISTS-XVI)”. 

2. The total capacity offered under this RfS shall hereafter stand modified to 500 MW, and the 

same shall be read accordingly in the RfS, PPA and PSA documents. 

2. Bid 

Informati

on Sheet 

(A) 

Selection of Solar Power  Developers for 

Setting up of 1200 MW ISTS-connected Solar 

PV Power Projects in India under Tariff-based 

Competitive Bidding (SECI-ISTS-XVI) 

Selection of Solar Power  Developers for 

Setting up of 500 MW ISTS-connected Solar 

PV Power Projects in India under Tariff-based 

Competitive Bidding (SECI-ISTS-XVI) 

3. Bid 

Informati

on Sheet 

(F) 

Amount: INR 29,500/- (Indian Rupees 

Twenty-Nine Thousand Five Hundred Only) 

including GST to be submitted through NEFT/ 

RTGS transfer in the account of SECI, along 

with the response to RfS 

Amount: INR 50,000/- (Indian Rupees Fifty 

Thousand Only) + GST to be submitted 

through NEFT/ RTGS transfer in the account 

of SECI, along with the response to RfS 

4. Bid 

Informati

on Sheet 

(G) 

Rs. 5 Lakh +applicable taxes for each project 

from 50 MW up to 99 MW 

Rs. 15 Lakh + applicable taxes for each Project 

from 100 MW and above, 

to be submitted through NEFT/RTGS transfer 

in the account of SECI, along with the response 

to RfS. 

Rs. 20,000/MW + GST for the quoted capacity 

subject to a maximum amount of Rs. 20,00,000 

+ GST for the response to RfS, to be submitted 

through NEFT/RTGS transfer in the account of 

SECI, along with the response to RfS. 

5. 1.3 As part of the above Guidelines, SECI hereby 

invites proposals for setting up of ISTS-

connected Solar PV Power projects in India, on 

Build Own Operate (BOO) basis for an 

aggregate capacity of 1200 MW. … 

As part of the above Guidelines, SECI hereby 

invites proposals for setting up of ISTS-

connected Solar PV Power projects in India, on 

Build Own Operate (BOO) basis for an 

aggregate capacity of 500 MW. … 

6. 4.1 Selection of Solar PV Projects for a total 

capacity of 1200 MW will be carried out 

through e-bidding followed by e-Reverse 

Auction (e-RA) process. 

Selection of Solar PV Projects for a total 

capacity of 500 MW will be carried out through 

e-bidding followed by e-Reverse Auction (e-

RA) process. 

7. 5.1 A Bidder, including its Parent, Affiliate or 

Ultimate Parent or any Group Company shall 

A Bidder, including its Parent, Affiliate or 

Ultimate Parent or any Group Company shall 
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submit a single bid offering a minimum 

quantum of Contracted Capacity of 50 MW 

and a maximum quantum of 600 MW, … 

submit a single bid offering a minimum 

quantum of Contracted Capacity of 50 MW 

and a maximum quantum of 250 MW, … 

8. 5.2 The total capacity to be allocated to a Bidder 

including its Parent, Affiliate or Ultimate 

Parent or any Group Company shall be up to 

600 MW. 

The total capacity to be allocated to a Bidder 

including its Parent, Affiliate or Ultimate 

Parent or any Group Company shall be up to 

250 MW. 

9. 6.3 Modified as follows: 

 

The SPDs are free to change the Project location and/or Delivery Point up to the deadline for 

Financial Closure as per Clause 21 of the RfS. Any change in Delivery Point from the one 

mentioned in the Covering Letter at the time of bid submission, or subsequently modified 

Delivery Point, shall be allowed only in case Start Date of Connectivity at the proposed revised 

Delivery Point is on or before the Start Date of Connectivity of the existing Delivery Point of 

the Project. 

In this case, the SPD will be required to apply for connectivity at the proposed substation and 

intimate SECI within 7 working days of filing of application of connectivity at the proposed new 

substation. 

In case the SPD is not granted connectivity at a substation, the SPD shall be required to intimate 

SECI, within 2 working days from intimation of such rejection, about the rejection of 

connectivity application from the concerned authority. 

In case the SPD fails to obtain connectivity on account of reasons attributable to it, including but 

not limited to failure to apply for connectivity within the deadline as per Clauses 7.10 and 7.11 

of the RfS, the SPD will not be eligible for corresponding extension in the timelines for meeting 

the Project milestones, and the same will be borne by the SPD. 

10. 9 … In line with this regulation, the SPD 

proposing the Project, or its part, for 

commissioning, shall give to SECI and the 

Buying Entity, a preliminary notice not later 

than 90 days prior and advance notice not later 

than 30 days prior to the proposed 

commissioning date. … 

… In line with this regulation, the SPD 

proposing the Project, or its part, for 

commissioning, shall give to SECI and the 

Buying Entity, a preliminary notice not later 

than 60 days prior and advance notice not later 

than 30 days prior to the proposed 

commissioning date. … 

11. 9.xii New Clause: 

Connectivity documents, SPD will be allowed to start the commencement of Power prior to start 

of connectivity at its own risk and cost, subject to availability of margin for power evacuation in 

the ISTS System and permission of CTUIL/RLDC. 

12. 9.xiii New Clause: 

 

Certificate of compliance of Financial Closure milestone. 

13. 9 …  

It is clarified that SECI shall bear no 

responsibility in declaration of 

commissioning/COD of the Project. … 

…  

In case the SPD fails to submit the 

abovementioned documents 15 days prior to 

the proposed date of trial run to SECI, then 

NOC towards sale of infirm power will not be 
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issued to the SPD. In this case, if it is found that 

the infirm power is being scheduled to any 

third party/ power exchange without obtaining 

NOC from SECI, SPD will be liable to pay 

compensation to SECI for the amount 

corresponding to Applicable Tariff as per PPA, 

only if the tariff is higher than the Applicable 

Tariff as per PPA. Such compensation will be 

passed on to the Buying Entity after deducting 

SECI’s trading margin. 

It is clarified that SECI shall bear no 

responsibility in declaration of 

commissioning/COD of the Project. … 

14. 10 Delay in Commencement of power supply on 

Account of Delay in GNA Operationalization 

Delay in Commencement of power supply on 

Account of Delay in readiness of ISTS 

evacuation infrastructure/Start Date of 

Connectivity 

15. 10 … Subsequent to grant of connectivity, in case 

there is a delay in Start Date of Connectivity by 

the CTU and/or there is a delay in readiness of 

the ISTS substation at the Delivery Point, 

including readiness of the power evacuation 

and transmission infrastructure of the ISTS 

network until SCSD of the Project, and it is 

established that: … 

… Subsequent to grant of connectivity, in case 

there is a delay in Start Date of Connectivity by 

the CTU and/or there is a delay in readiness of 

the ISTS substation at the Delivery Point, 

including readiness of the power evacuation 

and transmission infrastructure of the ISTS 

network until SCSD of the Project, or delay in 

Start Date of Connectivity, and it is established 

that: … 

16. 11 … In case the designated Buying Entity does 

not give its acceptance, then SECI can offtake 

such power directly or designate another 

potential buyer/entity to offtake such power. 

… 

… In case the designated Buying Entity does 

not give its acceptance, then SECI can offtake 

such power directly or designate another 

potential buyer/entity to offtake such power at 

the Applicable Tariff as per PPA. 

… 

17. 13 … 

MSMEs (Micro, Small and Medium 

Enterprises) registered under 

NSIC/DIC/Udyog Aadhar only are exempted 

from submission of Cost of RfS Document, 

Bid Processing Fee & Earnest Money Deposit 

(EMD). … 

… 

MSMEs (Micro, Small and Medium 

Enterprises) having valid UDYAM registration 

on the date of bid submission only are 

exempted from submission of Cost of RfS 

Document, Bid Processing Fee & Earnest 

Money Deposit (EMD). … 

18. 17.2 … the PBG shall be furnished in the name of 

the SPV, except for the case as indicated in 

Clause 35.3 of the RfS.   

… the PBG shall be furnished in the name of 

the SPV, except for the case as indicated in 

Clause 36.3 of the RfS.   
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19. 18.1 Addendum to the Clause 

 

In case of any of the above deadline being a holiday, the next working day in SECI will be the 

deadline for payment of Success Charges. 

20. 26.2.III.(

b) 

In case the Bidder submits the online 

documents on ISN-ETS within the bid 

submission deadlines and fails to submit the 

offline documents in the office of SECI within 

the bid submission deadlines, the online bid of 

the Bidder shall not be opened and shall be 

‘archived’ on the ISN-ETS portal. Similarly, 

bids submitted offline but without any online 

submission on ISN-ETS portal shall not be 

opened and the EMD shall be returned to the 

respective bidder. In such cases, Bid 

Processing fee and cost of RfS document, if 

paid by the Bidder, will not be refunded to the 

Bidder. 

In case the Bidder submits the online 

documents on ISN-ETS within the bid 

submission deadlines and fails to submit the 

offline documents in the office of SECI within 

the bid submission deadlines, the online bid of 

the Bidder shall not be opened and shall be 

‘archived’ on the ISN-ETS portal. However, in 

this case, if the bidder is an MSME, its bid will 

be opened upon submission of proof of it being 

an MSME. Similarly, bids submitted offline 

but without any online submission on ISN-ETS 

portal shall not be opened and the EMD shall 

be returned to the respective bidder. In such 

cases, Bid Processing fee and cost of RfS 

document, if paid by the Bidder, will not be 

refunded to the Bidder. 

21. 31 … In the event of the tender being cancelled at 

any stage subsequent to bid submission and 

prior to issuance of LoAs, the processing fee, 

without any interests, and EMD submitted by 

the Bidders shall be returned to the respective 

Bidders. 

Note: In the event of cancellation of LoAs 

prior to signing of PPAs, bid processing fee 

will not be refunded. In case SECI … 

… In the event of the tender being cancelled 

prior to opening of bids, the processing fee 

(excluding GST, if amount credited to SECI’s 

account), without any interests, and EMD 

submitted by the Bidders shall be returned to 

the respective Bidders. 

Note: In the event of opening of bids, bid 

processing fee will not be refunded. In case 

SECI … 

22. 34.5 Limited Liability Partnership (LLPs) are not 

eligible for participation. 

Proprietorships, Partnerships, Trusts, NGOs, 

and Limited Liability Partnership (LLPs) are 

not eligible for participation on an individual 

basis or as a part of a Consortium. 

23. 34.6 A Bidder which has been selected as 

Successful Bidder based on this RfS can also 

execute the Project through a Special Purpose 

Vehicle (SPV) i.e. a Project Company 

especially incorporated/acquired as a 

subsidiary Company of the successful bidder 

for setting up of the Project, with at least 51% 

shareholding in the SPV which has to be 

registered under the Indian Companies Act, 

2013, before signing of PPA. … 

A Bidder which has been selected as 

Successful Bidder based on this RfS can also 

execute the Project through a Special Purpose 

Vehicle (SPV) i.e. (a) existing subsidiary 

Company of the Successful Bidder, or (b) a 

Project Company incorporated as a subsidiary 

Company of the Successful Bidder, for setting 

up the Project, and in each case, having at least 

51% shareholding in the SPV which has to be 

registered under the Indian Companies Act, 

2013, before signing of PPA. … 
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24. 40.2 Modified as follows: 

 

The total number of eligible bidders for the reverse auction shall be decided as mentioned below: 

Assuming  

T = Total Techno-Commercially Qualified Bidders, and  

Sk = Cumulative bid capacity till the ‘k’th serial number bidder (not the ‘k’th rank bidder) after 

ranking is done in ascending order from L1 onwards 

SE =  

(Eligible capacity 

for award)  

(i) In case ST ≤ 500 MW, SE = 0.8 X ST 

(ii) In case ST > 500 MW, SE = 0.8 X ST subject to maximum 

eligible capacity being 500 MW. 

n = { 

T, if T=m or m+1 Where m =Total number of 

techno-commercially qualified 

bidders (after ranking is done in 

ascending order from L1 

onwards) such that (Sm-1 < SE 

MW and Sm ≥ SE) and 1≤m≤T  

m+(T-m)/2, if Sm≥ SE and T-m is 

even  

m+(T-m+1)/2, if Sm ≥ SE and T-

m is odd 

Total eligible Bidders for e-Reverse Auction = Bidders from Sl. No. 1 to Sl. No. n.  

For e.g. (Shortlisting of Bidders for reverse auction):   

Total bid capacity of techno-commercially shortlisted bidders = ST=1700 MW   

S. 

No. 

Techno 

comme

rcially 

qualifie

d 

Bidder 

Rank 

Capacit

y 

(MW) 

T m SE n 

Shortlis

ted 

Bidders 

1 B3 L1 200 

10 4 
500 

MW 
7* 

B3 

2 B5 L2 100 B5 

3 B1 L3 150 B1 

4 B4 L3 100 B4 

5 B2 L4 150 B2 

6 B6 L5 200 B6 

7 B7 L6 250 B7 

8 B8 L7 250 B8 

9 B9 L8 150 B9 

10 B10 L9 150 B10 

* n=4+(10-4)/2 = 7 as per the above formula 

25. 41.3 Modified as follows: 

 

Illustration: Following example provides a possible illustration of the above methodology: 

 L1 tariff discovered after e-RA: Rs. 2.50/kWh 

 The range (L1+2% of L1): Rs. 2.55/kWh 
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Rank 

Quoted 

Capacity 

(MW) 

Cumulative 

Capacity 

(MW) 

Time 

stamp 

Tariff 

(INR/kWh) 

Qualified as 

Successful 

Bidder 

L1 100 100 NA 2.50 L1 

L2 50 150 NA 2.51 L2 

L2 100 250 NA 2.51 L2 

L3 50 300 NA 2.53 L3 

L4 50 350 NA 2.54 L4 

L5 50 400 16:00:01 2.55 L5 

L5 100 500 16:00:02 2.55 L5 

L5 100 600 16:00:03 2.55 --- 

L6 200 800 NA 2.56 --- 

L7 250 1050 NA 2.60 --- 

26. Format-

7.1 

… 

We also confirm that we including our 

Ultimate Parent Company/ Parent Company/ 

Affiliate/ Group Companies directly or 

indirectly have not submitted response to RfS 

for more than cumulative capacity of 600 MW, 

including this response to RfS. 

… 

… 

We also confirm that we including our 

Ultimate Parent Company/ Parent Company/ 

Affiliate/ Group Companies directly or 

indirectly have not submitted response to RfS 

for more than cumulative capacity of 250 MW, 

including this response to RfS. 

… 

27. Format-

7.1, 

Clause 14 

Addendum to the Clause: 

 

We confirm that in the event of issuance of LoA under the RfS, the tariff indicated in the LoA 

shall be valid until the signing of PPA, pursuant to Clause 42.4 of the RfS. 

28. Format-

7.3A 

In consideration of the 

___________________________________ 

[Insert name of the Bidder] (hereinafter 

referred to as 'Bidder') submitting the response 

to RfS inter alia for Selection of Solar Power  

Developers for Setting up of 1200 MW ISTS-

connected Solar PV Power  projects in India 

under Tariff-based Competitive Bidding 

(SECI-ISTS-XVI) … 

In consideration of the 

___________________________________ 

[Insert name of the Bidder] (hereinafter 

referred to as 'Bidder') submitting the response 

to RfS inter alia for Selection of Solar Power  

Developers for Setting up of 500 MW ISTS-

connected Solar PV Power  projects in India 

under Tariff-based Competitive Bidding 

(SECI-ISTS-XVI) … 

29. Format-

7.3A 

Clause 3 

In consideration of the 

___________________________________ 

[Insert name of the Bidder] (hereinafter 

referred to as 'Bidder') submitting the response 

to RfS inter alia for Setting up of 1200 MW 

ISTS-connected Solar PV Power Projects 

(SECI-ISTS-XVI) … 

In consideration of the 

___________________________________ 

[Insert name of the Bidder] (hereinafter 

referred to as 'Bidder') submitting the response 

to RfS inter alia for Setting up of 500 MW 

ISTS-connected Solar PV Power Projects 

(SECI-ISTS-XVI) … 

30. Format-

7.11 

… 

I/We agree that this offer shall remain valid for 

a period up to the date as on 12 months from 

… 

I/We agree that this offer shall remain valid for 

a period of 12 months from the due date of 
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the due date of submission of the response to 

RfS and such further period as may be mutually 

agreed upon. 

… 

submission of the response to RfS and until the 

date of signing of PPA, pursuant to Clause 42.4 

of the RfS, and such further period as may be 

mutually agreed upon. 

… 

Amendments in the PPA document 

1. Recital D SECI had initiated a Tariff-Based Competitive 

Bid Process for procurement of 1200 MW of 

the power generated from the ISTS connected 

… 

SECI had initiated a Tariff-Based Competitive 

Bid Process for procurement of 500 MW of the 

power generated from the ISTS connected … 

2. 2.1.3 Notwithstanding the Effective Date, the 

condition precedent for the enforcement of the 

obligations of either party against the other 

under this Agreement shall be that, within 60 

days of submission of application/petition for 

tariff adoption in Appropriate Commission or 

within 120 days from the signing of Power Sale 

Agreement (PSA), whichever is more, 

SECI/Buying Entity shall obtain adoption of 

tariff from CERC/SERC (as applicable), on the 

terms and conditions contained in this 

Agreement read with the terms and conditions 

contained in the Power Sale Agreement 

entered into between SECI and the Buying 

Entity(ies). The Parties agree that in the event, 

the order of adoption of tariff as mentioned 

above is not issued by the CERC/SERC (as 

applicable) within the time specified above, the 

provisions of Article 2.1.4 shall apply. 

Notwithstanding the Effective Date, the 

condition precedent for the enforcement of the 

obligations of either party against the other 

under this Agreement shall be that, within 60 

days of submission of application/petition for 

tariff adoption/ Contracted Capacity approval 

as applicable under Section 63/ 86(1)(b) of the 

Electricity Act, 2003 in Appropriate 

Commission/SERC or within 120 days from 

the date of signing of Power Sale Agreement 

(PSA), whichever is more, SECI/Buying Entity 

(as the case may be) shall obtain adoption of 

tariff from Appropriate Commission and/or 

Contracted Capacity approval from 

CERC/SERC (as applicable), on the terms and 

conditions contained in this Agreement read 

with the terms and conditions contained in the 

Power Sale Agreement entered into between 

SECI and the Buying Entity(ies). The Parties 

agree that in the event, the order of adoption of 

tariff/ Contracted Capacity approval as 

mentioned above is not issued by the 

CERC/SERC (as applicable) within the time 

specified above, the provisions of Article 2.1.4 

shall apply. 

3. 2.1.4 Pursuant to Article 4.6.2, if parties have not 

mutually extended the time period as stipulated 

under Article 2.1.3 and the order from the 

Appropriate Commission is issued within the 

timeline as per Article 2.1.3, no extension for 

Scheduled Commencement of Supply Date 

(SCSD) shall be given. However, if the 

requisite Appropriate Commission’s order is 

issued after the timeline as per Article 2.1.3, 

Pursuant to Article 4.6.2, if parties have not 

mutually extended the time period as stipulated 

under Article 2.1.3 and the order from the 

Appropriate Commission/SERC is issued 

within the timeline as per Article 2.1.3, no 

extension for Scheduled Commencement of 

Supply Date (SCSD) shall be given. However, 

if the requisite Appropriate 

Commission’s/SERC’s order is issued after the 
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this shall entail a corresponding extension in 

SCSD for equal number of days for which the 

order has been delayed beyond such period as 

specified in Article 2.1.3. … 

 

… Provided further that in case, the order of 

adoption of Tariff by the Appropriate 

Commission as required under Article 2.1.3 

above is not received or delayed, either Party 

shall not be liable for payment of any 

compensation to other Party for any loss or 

damage on account of such delay in approval 

of the Appropriate Commission. 

timeline as per Article 2.1.3, this shall entail a 

corresponding extension in SCSD for equal 

number of days for which the order has been 

delayed beyond such period as specified in 

Article 2.1.3. … 

 

… Provided further that in case, the order of 

adoption of Tariff/Contracted Capacity 

approval by the Appropriate 

Commission/SERC as required under Article 

2.1.3 above is not received or delayed, either 

Party shall not be liable for payment of any 

compensation to other Party for any loss or 

damage on account of such delay in approval 

of the Appropriate Commission/SERC. 

4. 3.1.2 Modified as follows: 

 

The above configuration shall be identical to the “installed capacity” for which connectivity has 

been granted to the SPD under the GNA Regulations. Also, any change in Delivery Point is 

allowed up to the deadline for Financial Closure as per Article 3.4 of this Agreement. Any 

change in Delivery Point from the one mentioned in the Covering Letter at the time of bid 

submission, or subsequently modified Delivery Point, shall be allowed only in case Start Date 

of Connectivity at the proposed revised Delivery Point is on or before the Start Date of 

Connectivity of the existing Delivery Point of the Project. 

In this case, the SPD will be required to apply for connectivity at the proposed substation and 

intimate SECI within 7 working days of filing of application of connectivity at the proposed new 

substation. 

In case the SPD is not granted connectivity at a substation, the SPD shall be required to intimate 

SECI, within 2 working days from intimation of such rejection, about the rejection of 

connectivity application from the concerned authority. 

In case the SPD fails to obtain connectivity on account of reasons attributable to it, including 

but not limited to failure to apply for connectivity within the deadline as per Clauses 7.10 and 

7.11 of the RfS, the SPD will not be eligible for corresponding extension in the timelines for 

meeting the Project milestones, and the same will be borne by the SPD. 

5. 4.5.6 Further, any delay in adoption of tariff by the 

Appropriate Commission, beyond 60 days of 

submission of petition for adoption of tariff 

before the Appropriate Commission or 120 

days from the date of signing of PSA, 

whichever is more, … 

Further, any delay in adoption of tariff by the 

Appropriate Commission and/or Contracted 

Capacity approval from SERC, beyond 60 days 

of submission of petition for adoption of 

tariff/Contracted Capacity approval before the 

Appropriate Commission/SERC or 120 days 

from the date of signing of PSA, whichever is 

more, … 

6. 5.5 … … 

In case the SPD fails to submit the 
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It is clarified that SECI shall bear no 

responsibility in declaration of 

commissioning/COD of the Project. … 

abovementioned documents 15 days prior to 

the proposed date of trial run to SECI, then 

NOC towards sale of infirm power will not be 

issued to the SPD. In this case, if it is found that 

the infirm power is being scheduled to any 

third party/ power exchange without obtaining 

NOC from SECI, SPD will be liable to pay 

compensation to SECI for the amount 

corresponding to Applicable Tariff as per PPA, 

only if the tariff is higher than the Applicable 

Tariff as per PPA. Such compensation will be 

passed on to the Buying Entity after deducting 

SECI’s trading margin. 

It is clarified that SECI shall bear no 

responsibility in declaration of 

commissioning/COD of the Project. … 

7. 9.2 … In case the designated Buying entity does 

not give its acceptance, then SECI can 

purchase such power directly or designate 

another potential buyer/entity to purchase such 

power. … 

… In case the designated Buying Entity does 

not give its acceptance, then SECI can 

purchase such power directly or designate 

another potential buyer/entity to purchase such 

power at the Applicable Tariff (as per Article 

9.1). … 

Amendments in the PSA document 

1. Recital D SECI had initiated a Tariff Based Competitive 

Bid Process for procurement of 1200 MW of 

the power generated from the ISTS-connected 

… 

SECI had initiated a Tariff Based Competitive 

Bid Process for procurement of 500 MW of the 

power generated from the ISTS-connected … 

2. Recital II … 

Notwithstanding the Effective Date, the 

condition precedent for the enforcement of the 

obligations of either Party against the other 

under this Agreement shall be that, within 60 

days of submission of application/petition for 

tariff adoption under Section 63 of the 

Electricity Act,2003 in Appropriate 

Commission or within 120 days from the date 

of signing of Power Sale Agreements (PSA), 

whichever is more, SECI shall obtain adoption 

of tariff from Appropriate Commission, on the 

terms and conditions contained in this 

Agreement read with the terms and conditions 

contained in the Power Purchase Agreement 

entered into between SECI and the SPD. The 

Parties agree that in the event the order of 

… 

Notwithstanding the Effective Date, the 

condition precedent for the enforcement of the 

obligations of either Party against the other 

under this Agreement shall be that, within 60 

days of submission of application/petition for 

tariff adoption/ Contracted Capacity approval 

as applicable under Section 63/ 86(1)(b) of the 

Electricity Act,2003 in Appropriate 

Commission/ SERC or within 120 days from 

the date of signing of Power Sale Agreements 

(PSA), whichever is more, SECI/Buying Entity 

(as the case may be) shall obtain adoption of 

tariff from Appropriate Commission and/or 

Contracted Capacity approval from CERC/ 

SERC, on the terms and conditions contained 

in this Agreement read with the terms and 
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adoption of tariff as mentioned above is not 

issued by the Appropriate Commission within 

the time specified above, this shall entail a 

corresponding extension in the Scheduled 

Commencement of Supply Date (SCSD) of the 

Projects for equal number of days for which the 

Appropriate Commission order has been 

delayed beyond the above deadline. 

conditions contained in the Power Purchase 

Agreement entered into between SECI and the 

SPD. The Parties agree that in the event the 

order of adoption of tariff/ Contracted Capacity 

approval as mentioned above is not issued by 

the Appropriate Commission/ SERC within the 

time specified above, this shall entail a 

corresponding extension in the Scheduled 

Commencement of Supply Date (SCSD) of the 

Projects for equal number of days for which the 

Appropriate Commission/ SERCs order has 

been delayed beyond the above deadline. 

 


