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POWER PURCHASE AGREEMENT FOR 

PROCUREMENT OF ….. MW WIND POWER   

ON LONG TERM BASIS 

Between 

 

…………….. [Insert Name of Wind Power Developer]  

 

 

And 

 

Solar Energy Corporation of India Limited  

 

 

…………. [Insert month and year] 
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This Power Purchase Agreement is made on the …….[Insert date] day of ……….[Insert 

month] of …….. [Insert year] at ………… [Insert place]  

Between  

 

………………. [Insert name of the Wind Power Developer] (CIN-___________), a 

Company incorporated under the Companies Act 1956 or Companies Act 2013, having 

its registered office at ………….. [Insert address of the registered office of Wind Power 

Developer] (hereinafter referred to as “Wind Power Developer or WPD”, which 

expression shall, unless repugnant to the context or meaning thereof, be deemed to include 

its successors and permitted assigns) as a Party of the First Part;  

And  

 

Solar Energy Corporation of India Limited (CIN-______________), a Company 

incorporated under the Companies Act 2013, having its registered office at 6th Floor, 

Plate-B, NBCC Office Block Tower-2, East Kidwai Nagar, New Delhi-110023 

(hereinafter referred to as “SECI”, or “Procurer” or “Buyer” which expression shall, unless 

repugnant to the context or meaning thereof, be deemed to include its successors and 

assignees) as a Party of the Second Part;  

 

The WPD and SECI are individually referred to as ‘Party’ and collectively referred to as  

‘Parties’.  

WHEREAS:  

A. The Government of India has announced the Policy for promotion of the renewable 

energy-based project installation in the country and has set an ambitious target to 

achieve 500 GW of non-fossil-based installed energy capacity by the year 2030.  

B. The Ministry of Power, Government of India has issued the Guidelines for Tariff 

Based Competitive Bidding Process for Procurement of Power from Grid 

Connected Wind Power Projects vide Resolution dated 26th July 2023, including 

subsequent amendments and clarifications thereof, if any, issued until ____ [Enter 

the last date of bid submission of the RfS].  

C. SECI has been designated as a Renewable Energy Implementing Agency (REIA) 

for developing and facilitating the establishment of the Grid connected Wind Power 

capacity in India in terms of the above Guidelines of the Government of India. 
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D. SECI had initiated a Tariff-Based Competitive Bid Process for procurement of 500 

MW of the power generated from the ISTS connected Wind Power Projects on the 

terms and conditions contained in the Request for Selection (herein after referred to 

as ‘RfS’) issued by SECI vide RfS No…………….. dated……………. Including 

its subsequent amendments and clarifications, if any. 

E. ……………..[Insert name of the Bidding Company] has been selected in the 

Competitive Bidding Process, {in case Bidding Company is executing the Project 

through SPV} has constituted a Special Purpose Vehicle,………….. [Insert the 

name of SPV, if applicable] (hereinafter referred to as ‘WPD’) for development, 

generation and supply of electricity from the ……………MW Wind Power Project 

to be established by WPD anywhere in India and for supply of such electricity by 

SECI as an Intermediary Agency to the Buying Utility(ies) (as defined) under a 

Power Sale Agreement to be entered into between SECI and such Buying Utility 

(ies). 

F. SECI has issued the Letter of Award No…………….. dated…………in favour of 

the ………………[Insert the name of Bidding Company] for development and 

establishment of the ……………MW Wind Power Project in the State of 

…………….as per the terms and conditions contained in the RfS, and draft of this 

Power Purchase Agreement, including amendments and clarifications thereto 

circulated at the time of the bidding and other bidding documents as well as the 

conditions contained in the aforementioned Letter of Award. 

G. SECI has agreed to purchase such Wind Power from the WPD as an Intermediary 

Procurer and sell it to Buying Utility on back-to-back basis as per the provisions of 

the RfS. Accordingly, SECI has agreed to sign/has signed a Power Sale Agreement 

with the Buying Utility to sell such power as per the provisions of the above said 

scheme. 

H. In terms of the RfS and the Bidding Documents, the WPD has furnished the 

Performance Bank Guarantee/ Payment on Order Instrument in the sum of 

Rs………..in favour of SECI as per the format provided as a part of the Bidding 

Documents and a copy of the Bank Guarantee/ Payment on Order Instrument 

provided is in Schedule – 1/ Schedule - 2 to this Agreement. 

I. The WPD has fulfilled the terms of the bidding and the terms of the Letter of Award 

for signing this Power Purchase Agreement as a definitive agreement for 

establishing the Wind Power Project of……………..MW at ………….., [Insert 

Project location] for generation and sale of electricity by the WPD to SECI to enable 
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SECI to make available such Wind Power to the Buying Utility(ies), as SECI may 

consider appropriate, under a Power Sale Agreement and on a back-to-back basis to 

the Power Purchase Agreement to be entered into with the WPD. 

J. SECI has signed the Power Sale Agreement with the Buying Utility(ies) of States 

in India. 

K. The parties have agreed to execute this Power Purchase Agreement in terms of the 

provisions of the RfS, the bidding documents and the Letter of Award in regard to 

the terms and conditions for establishment of the Wind Power Project at ……, 

[Insert name of state] and for generation and supply of electricity by the WPD to 

SECI.  

 

Now therefore, in consideration of the premises and mutual agreements, covenants and 

conditions set forth herein, it is hereby agreed by and between the Parties as follows:  
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ARTICLE 1: DEFINITIONS AND INTERPRETATION  

1.1 Definitions 

The terms used in this Agreement, unless as defined below or repugnant to the context, shall 

have the same meaning as assigned to them by the Electricity Act, 2003 and the rules or 

regulations framed there under, including those issued / framed by the Appropriate 

Commission (as defined hereunder), as amended or re-enacted from time to time.  

“Act” or  

“Electricity  

Act, 2003” 

shall mean the Electricity Act, 2003 and include any modifications, 

amendments and substitution from time to time;  

Affiliate 

 

shall have the same meaning as contained in the RfS document; 

“Agreement” or  

"Power Purchase  

Agreement" or  

"PPA"  

shall mean this Power Purchase Agreement including its recitals 

and Schedules, Appendixes amended or modified from time to time 

in accordance with the terms hereof;   

"Appropriate 

Commission"  

Unless otherwise stated or the context requires, Appropriate 

Commission shall mean Central Electricity Regulatory 

Commission; 

“Awarded 

Capacity” 

Shall mean …………. MW [enter the capacity as awarded by SECI 

as per the LoA] 

“Backdown” shall mean part of Contracted capacity available for scheduling but 

not scheduled based on instructions from Buying Utility/SLDC 

/RLDC, as the case may be; 

"Bill Dispute  

Notice"  

shall mean the notice issued by a Party raising a Dispute regarding a 

Monthly Bill or a Supplementary Bill issued by the other Party;  

“Business Day”  shall mean with respect to WPD and SECI, a day other than Sunday 

or a statutory holiday, on which the banks remain open for business 

in Delhi;  

“Buying Entity” or 

“DISCOM” or 

“Buying Utility” or 

“Distribution 

Licensees” 

shall mean an End Procurer as defined in the Guidelines who has 

agreed to purchase the Wind Power from SECI and has signed/will 

sign the Power Sale Agreement with SECI. It is clarified that all 

obligations of SECI under this Agreement shall be deemed to be the 

obligations of Buying Entities with which SECI has signed/will sign 

Power Sale Agreement. 

“Capacity  

Utilization 

Factor” or “CUF”  

shall have the same meaning as provided in CERC (Terms and 

Conditions for Tariff determination from Renewable Energy 

Sources) Regulations, 2009 as amended from time to time; 

However, for avoidance of any doubt, it is clarified that the CUF 

shall be calculated on the Contracted Capacity;  

In any Contract Year, if ‘X’ MWh of energy has been metered out 

at the Delivery Point for ‘Y’ MW Project capacity, CUF= (X 

MWh/(Y MW*8766)) X100%;  
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Declared CUF for this Project shall be ____ % (to be revised as 

applicable). 

“CERC”  shall mean the Central Electricity Regulatory Commission of India, 

constituted under sub – section (1) of Section 76 of the Electricity 

Act, 2003, or its successors;  

“CTU” or “Central  

Transmission  

Utility”  

shall mean the Government Company notified by the Central 

Government under Sub-Section (1) of Section 38 of the Electricity 

Act, 2003.  

“Change in Law”  shall have the meaning ascribed thereto in Article 12 of this 

Agreement;  

“Commencement 

of Power Supply” 

or 

“Commencement 

of Supply of 

Power” 

The date of commencement of power supply shall mean the date of 

onset of commercial offtake of power supply under the PPA. Prior 

to declaration of commencement power supply, the WPD shall 

submit COD certificate upon receipt of successful completion of trial 

run certificate by the respective RLDC for the corresponding 

Installed Capacity to SECI as part of the requisite documents. 

“Commissioning”  The Project shall be commissioned in line with the provisions of the 

Grid Code.  

“Commercial  

Operation Date  

(COD)”  

shall mean the date as defined in “Commissioning” or in line with 

the provisions of the Grid Code. 

“Competent Court  

of Law”  

shall mean any court or tribunal or any similar judicial or quasi- 

judicial body in India that has jurisdiction to adjudicate upon issues 

relating to this Agreement;  

“Consents,  

Clearances and  

Permits” 

shall mean all authorizations, licenses, approvals, registrations, 

permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the generation 

facilities and/ or supply of power;  

“Consultation  

Period”  

shall mean the period of ninety (90) days or such other longer period 

as the Parties may agree, commencing from the date of issuance of 

a WPD Preliminary Default Notice or SECI Preliminary Default 

Notice as provided in Article 13 of this Agreement, for consultation 

between the Parties to mitigate the consequence of the relevant 

event having regard to all the circumstances;  

“Contract Year”  shall mean the period beginning from the Effective Date and ending 

on the immediately succeeding March 31 and thereafter each period 

of 12 months beginning on April 1 and ending on March 31 

provided that:  

(i) in the financial year in which commissioning of the first part 

capacity of the Contracted Capacity would occur, the Contract 

Year shall commence from the date of commissioning of first 

capacity and end on the immediately succeeding March 31, and 
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thereafter each period of twelve (12) months commencing on 

April 1 and ending on March 31, and  

(ii) provided further that the last Contract Year of this Agreement 

shall end on the last day of the Term of this Agreement  

"Contracted  

Capacity"  

shall mean …… [Insert capacity] MW, which is the AC capacity 

contracted with SECI for supply of power by the WPD to SECI at 

the Delivery Point from the Wind Power Project.  

“Day”  shall mean a day, if not a Business Day, the immediately succeeding 

Business Day.  

“Delivery Point” / 

“Interconnection 

Point” 

shall mean the point at the voltage level of 220 kV or above of the 

ISTS/InSTS Sub-station (at voltage level as applicable by State 

regulations) including the transmission line connecting the Wind 

Power Project with the substation system as specified in the RfS 

document. Metering shall be done at this interconnection point 

where the power is injected into. For interconnection with grid and 

metering, the WPD shall abide by the relevant and applicable 

regulations, Grid Code notified by the CERC or and Central 

Electricity Authority (Installation and Operation of Meters) 

Regulations, 2006 as amended and revised from time to time, or 

orders passed thereunder by the appropriate commission or CEA. 

It is clarified that by default, “Delivery Point” shall mean ISTS 

substation, and shall mean an InSTS substation only in case both the 

WPD and the Buying Entity agree to this modification. 

  

Pursuant to Article 4.2.6, all charges and losses related to 

Transmission of power from project up to Delivery Point (including 

but not limited to open access, transmission, wheeling, 

Unscheduled Interchange, Scheduling, Reactive power, 

RLDC/SLDC charges etc.) as notified by the competent authority / 

regulator shall be borne by the WPD and beyond the Delivery Point 

all charges and losses as notified by the competent authority / 

regulator from time to time shall be borne by the Buying Utility.  

“Dispute”  shall mean any dispute or difference of any kind between SECI and 

the WPD, in connection with or arising out of this Agreement 

including but not limited to any issue on the interpretation and scope 

of the terms of this Agreement as provided in Article 16 of this 

Agreement. 

"Due Date"  shall mean the forty-fifth (45th) day after a Monthly Bill (including 

all the relevant documents) or a Supplementary Bill is received in 

hard copy and duly acknowledged by the SECI or, if such day is not 

a Business Day, the immediately succeeding Business Day, by 

which date such Monthly Bill or a Supplementary Bill is payable by 

the SECI.  

“Effective Date”  shall have the meaning ascribed thereto in Article 2.1 of this 

Agreement;  
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“Electricity Laws”  shall mean the Electricity Act, 2003 and the rules and regulations 

made there under from time to time along with amendments thereto 

and replacements thereof and any other Law pertaining to electricity 

including regulations framed by the Appropriate Commission;  

"Energy Accounts" shall mean the regional energy accounts/state energy accounts as 

specified in the Grid Code issued by the appropriate agency for each 

Month (as per their prescribed methodology), including the 

revisions and amendments thereof or where such regional energy 

accounts/ state energy accounts are not issued, Joint Meter Reading 

(JMR) will be considered; SECI reserves the right to choose from 

any of the above, i.e. JMR/SEA/REA, based on the acceptance of 

the same by the Buying Utility;  

“Event of Default”  shall mean the events as defined in Article 13 of this Agreement;  

“Expiry Date”  shall mean the date occurring as on twenty-five (25) years from the 

Scheduled Commencement-of-Supply Date (SCSD) or from the 

rescheduled date of commencement of supply to the extent of 

extension given by SECI. 

"Force Majeure" or 

“Force Majeure 

Event”  

shall have the meaning ascribed thereto in Article 11 of this 

Agreement;  

“GNA Regulations” shall mean the Central Electricity Regulatory Commission 

(Connectivity and General Network Access to the inter-State 

Transmission System) Regulations, 2022 notified on 07.06.2022, 

including subsequent amendments and clarifications issued thereof. 

Any reference to the terms “connectivity” or “network access” or 

“general network access” in this Agreement shall be interpreted in 

terms of the provisions of these Regulations.  

“Guidelines: or  

“Scheme”  

shall mean the Guidelines for Tariff Based Competitive Bidding 

Process for Procurement of Power from Grid Connected Wind 

Power Projects issued by the Ministry of Power vide Gazette 

Notification dated 26th July 2023, including subsequent amendments 

and clarifications notified thereof until the last date of bid 

submission of the RfS;  

“Grid”  shall mean as per the definition contained in the Act. 

"Grid Code" or 

“Indian Electricity 

Grid Code” or 

“IEGC” or “State 

Grid Code”  

shall mean the Central Electricity Regulatory Commission (Indian 

Electricity Grid Code) Regulations, 2023, as specified by the CERC 

under Clause (h) of Sub-section (1) of Section 79 of the Electricity 

Act, as amended from time to time, and/or the State Grid Code as 

specified by the concerned State Commission, referred under Clause 

(h) of Sub- section (1) of Section 86 of the Electricity Act 2003, as 

applicable.;  
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“Indian  

Governmental  

Instrumentality”  

shall mean the Government of India, Governments of 

State(s)………..  [Insert the name(s) of the State(s) in India, where 

the Power Project, SECI and WPD are located] and any ministry, 

department, board, authority, agency, corporation, commission 

under the direct or indirect control of Government of India or the 

above state Government(s) or both, any political sub-division of any 

of them; including any court or Appropriate Commission(s) or 

tribunal or judicial or quasi-judicial body in India;  

“Installed Capacity” 

or “Project 

Capacity” 

shall mean the rated AC capacity of the Project to be installed by the 

WPD, in line with Article 3.1 of this Agreement. The above 

configuration shall be identical to the “installed capacity” for which 

connectivity has been granted to the WPD under the GNA 

Regulations. 

“Insurances”  shall mean the insurance cover to be obtained and maintained by the 

WPD in accordance with Article 8 of this Agreement;  

"Interconnection  

Facilities"  

shall mean the facilities on WPD’s side of the Delivery Point for 

scheduling, transmitting and metering the electrical output in 

accordance with this Agreement and which shall include, without 

limitation, all other transmission lines and associated equipment, 

transformers, relay and switching equipment and protective devices, 

safety equipment and RTU, Data Transfer and Acquisition facilities 

for transmitting data subject to Article 7, the Metering System 

required for supply of power as per the terms of this Agreement;  

“Intermediary  

agency” or 

“Intermediary nodal 

agency” or 

Intermediary  

Procurer” or REIA” 

shall mean Solar Energy Corporation of India Limited (SECI);  

“Invoice” or “Bill”  shall mean either a Monthly Bill / Supplementary Bill or a Monthly 

Invoice/ Supplementary Invoice raised by any of the Parties;  

“ISTS” shall mean the Inter-State Transmission System; 

“InSTS” shall mean the Intra-State Transmission System; 

“Joint Control”  shall have same meaning as defined in RfS Document. 

“Late Payment  

Surcharge”  

shall have the meaning ascribed thereto in Article 10.3.3 of this 

Agreement;  

"Law"  shall mean in relation to this Agreement, all laws including 

Electricity Laws in force in India and any statute, ordinance, 

regulation, notification or code, rule, or any interpretation of any of 

them by an Indian Governmental Instrumentality and having force 

of law and shall further include without limitation all applicable 

rules, regulations, orders, notifications by an Indian Governmental 
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Instrumentality pursuant to or under any of them and shall include 

without limitation all rules, regulations, decisions and orders of the 

Appropriate Commissions;  

“Letter of Credit” or 

“L/C”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“MNRE”  shall mean the Ministry of New and Renewable Energy, 

Government of India;  

"Month"  shall mean a period of thirty (30) days from (and excluding) the date 

of the event, where applicable, else a calendar month;  

"Party" and  

"Parties"  

shall have the meaning ascribed thereto in the recital to this 

Agreement;  

“Payment on Order 

Instrument” or “POI” 

shall mean the irrevocable unconditional letter of undertaking issued 

by either of the three institutions, viz., (i) Indian Renewable 

Development agency Limited (IREDA) or (ii) Power Finance 

Corporation Limited or (iii) REC Limited., as an alternative to 

submission of Performance Bank Guarantee by the WPD to SECI, 

issued in the form attached hereto as Schedule 2; 

“Payment Security  

Mechanism”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“Performance Bank  

Guarantee” or “PBG” 

shall mean the irrevocable unconditional bank guarantee, submitted 

by the WPD to SECI in the form attached hereto as Schedule1;   

“Pooling  

Substation/ Pooling  

Point”  

means a point where more than one Wind Power Project may 

connect to a common transmission system. Multiple Projects can 

be connected to a pooling substation from where common 

transmission system shall be constructed and maintained by the 

WPD(s) to get connected to the Delivery Point. The voltage level 

for such common line shall be as per the voltage level specified in 

“Interconnection Point”. Further, the metering of the pooled power 

shall be done at the injection point, i.e. the ISTS substation. 

However, the voltage level of transmission system of individual 

projects up to the pooling substation may be at 33 kV and above. 

Sub-meters shall be installed at the pooling substation for metering 

and forecasting and scheduling of individual projects. The losses in 

the common transmission system up to the injection point shall be 

apportioned to the individual Projects for the purpose of billing. In 

such case, it shall be responsibility of the WPD to obtain and furnish 

the meter reading jointly by the WPD and any competent authority 

(State Government or Central Government) (if applicable). 

“Wind Power Project” 

or “Power Project” or 

“Project”  

shall mean the Wind Power generation facility of Contracted 

Capacity of ………..[Insert capacity] MW, located at ……………. 

[Insert name of the place] in …. [Insert name of the District and 

State] having a separate control system, metering and a single point 

of injection into the grid at Delivery/Interconnection/Metering point 
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at ISTS substation or in case of sharing of transmission lines, by 

separate injection at pooling point.   

The project shall includes all units and auxiliaries such as water 

supply, treatment or storage facilities; bay/s for transmission system 

in the switchyard, transmission line up to the Delivery Point and all 

the other assets, buildings/structures, equipment, plant and 

machinery, facilities and related assets required for the efficient and 

economic operation of the power generation facility; whether 

completed or at any stage of development and construction or 

intended to be developed and constructed for the purpose of supply 

of power as per this Agreement;  

“Power Sale  

Agreement” or 

“PSA”  

shall mean the power sale agreement entered between the Buying 

Entity and SECI (Buyer- Buying Entity(ies) PSA) for onward sale 

of power being procured under this Agreement as per the provisions 

of Guidelines and forms Schedule-__ of this Agreement;  

“Preliminary Default 

Notice”  

shall have the meaning ascribed thereto in Article 13 of this 

Agreement;  

"Prudent Utility  

Practices"  

shall mean the practices, methods and standards that are generally 

accepted internationally from time to time by electric utilities for 

the purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation and maintenance of power 

generation equipment and which practices, methods and standards 

shall be adjusted as necessary, to take account of:  

a) operation and maintenance guidelines recommended by the 

manufacturers of the plant and equipment to be incorporated in 

the Power Project;  

b) the requirements of Indian Law; and the physical conditions at the 

site of the Power Project  

“RBI”  shall mean the Reserve Bank of India;  

“Rebate”  shall have the same meaning as ascribed thereto in Article 10.3.4 of 

this Agreement;  

“Request for 

Selection / 

RfS/Bidding 

Documents” 

shall mean Request for Selection Documents issued by SECI vide 

RfS No. SECI/C&P/IPP/12/0002/24-25 dated __.05.2024 including 

subsequent clarifications, amendments and addenda thereof. 

"RLDC"  shall mean the relevant Regional Load Dispatch Centre established 

under Sub-section (1) of Section 27 of the Electricity Act, 2003;  

“RPC”  shall mean the relevant Regional Power Committee established by 

the Government of India for a specific region in accordance with 

the Electricity Act, 2003 for facilitating integrated operation of the 

power system in that region;  

"Rupees", "Rs.", 

“ ”  

shall mean Indian rupees, the lawful currency of India;  
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“Scheduled  

Commencement of 

Power Supply 

Date” or “SCSD”  

shall mean ……………… [Insert Date as per applicable provisions 

of the RfS];  

“SERC”  shall mean the Electricity Regulatory Commission of any State in 

India constituted under Section-82 of the Electricity Act, 2003 or its 

successors, and includes a Joint Commission constituted under 

Subsection (1) of Section 83 of the Electricity Act 2003;  

“SLDC”  shall mean the centre established under Sub-section (1) of Section 

31 of the Electricity Act 2003, relevant for the State(s) where the 

Delivery Point is located;  

“SLDC Charges”  shall mean the charges levied by the SLDC of the state wherein the 

Wind Power Project is located;  

“SECI”  shall mean Solar Energy Corporation of India Limited;  

“State Transmission  

Utility” or “STU”  

shall mean the Board or the Government company notified by the 

respective State Government under Sub-section (1) of Section 39 of 

the Act;  

"Tariff" or 

“Applicable Tariff” 

Shall have the same meaning as provided for in Article 9 of this 

Agreement;  

"Tariff Payment"  shall mean the payments to be made under Monthly Bills as 

referred to in Article 10 and the relevant Supplementary Bills;  

“Termination  

Notice”  

shall mean the notice given by either Parties for termination of this 

Agreement in accordance with Article 13 of this Agreement;  

"Term of  

Agreement"  

shall have the meaning ascribed thereto in Article 2 of this 

Agreement;  

“Unit/ Part 

Commencement of 

Power Supply”  

shall mean the part Contracted Capacity (AC MW) not less than 50 

MW for first part (with subsequent parts of at least 10 MW capacity 

and the last part being the balance Contracted Capacity) from which 

commencement of power supply is recorded;  

“Unit Commercial   

Operation Date 

(UCOD)”  

shall mean the COD declared for the respective unit/part of the 

Project in line with the provisions of the Grid Code.  

"Week"  shall mean a calendar week commencing from 00:00 hours of 

Monday, and ending at 24:00 hours of the following Sunday;  

“Wind Power”  shall mean power generated from the Wind Power Project;   

“Wind Power  

Project”  

 

shall mean the project that uses wind for conversion into electricity 

and that is being set up by the WPD to provide Wind Power to SECI 

as per the terms and conditions of this Agreement;  
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1.2  Interpretation  

Save where the contrary is indicated, any reference in this Agreement to:  

1.2.1 “Agreement" shall be construed as including a reference to its Schedules and/or 

Appendices and/or Annexures;  

1.2.2   An "Article", a "Recital", a "Schedule” and a “paragraph / clause" shall be construed 

as a reference to an Article, a Recital, a Schedule and a paragraph/clause respectively 

of this Agreement;  

1.2.3    A “crore” means a reference to ten million (10,000,000) and a “lakh” means a reference 

to one tenth of a million (1,00,000);  

1.2.4   An "encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 

preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect;  

1.2.5   “Indebtedness” shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or future, 

actual or contingent;  

1.2.6    A "person" shall be construed as a reference to any person, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or partnership 

(whether or not having separate legal personality) of two or more of the above and a 

person shall be construed as including a reference to its successors, permitted 

transferees and permitted assigns in accordance with their respective interests;  

1.2.7   "Rupee", "Rupees”, “Rs” or new rupee symbol “   ” shall denote Indian Rupees, the 

lawful currency of India;  

1.2.8  The "Winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation   shall   be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or corporation 

is incorporated or any jurisdiction in which such company or corporation carries on 

business including the seeking of liquidation, Winding-up, reorganization, dissolution, 

arrangement, protection or relief of debtors;  

1.2.9    Words importing the singular shall include the plural and vice versa;  

1.2.10 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or may 

from time to time be, amended, varied, novated, replaced or supplemented;  
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1.2.11 A Law shall be construed as a reference to such Law including its amendments or re- 

enactments from time to time;  

1.2.12 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time;  

1.2.13 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this Agreement, they shall be interpreted in a harmonious manner so as to 

give effect to each part;  

1.2.14 The tables of contents and any headings or sub-headings in this Agreement have been 

inserted for ease of reference only and shall not affect the interpretation of this 

Agreement;  

1.2.15 All interest, if applicable and payable under this Agreement, shall accrue from day to 

day and be calculated on the basis of a year of three hundred and sixty-five (365) 

days;  

1.2.16 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement;  

1.2.17 The terms “including” or “including without limitation” shall mean that any list of 

examples following such term shall in no way restrict or limit the generality of the 

word or provision in respect of which such examples are provided;  

1.2.18 This Agreement and other documents such as Request for Selection Documents, letter 

of Award, Guidelines including subsequent clarifications, addenda, amendments and 

further clarifications in regard to the tender as well as Power Sale Agreement shall be 

read in conjunction with each other and interpreted in harmonious manner. However, 

in case of any mismatch/contradiction between provisions of different documents, 

following shall be the order of precedence: 

1. Power Purchase Agreement read with Power Sale Agreement 

2. RfS Documents 
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ARTICLE 2:  TERM OF AGREEMENT  

2.1     Effective Date  

2.1.1  This Agreement shall come into effect from……………… and such date shall be 

referred to as the Effective Date.  

2.1.2   The Parties agree that decisions pertaining to adoption of the Tariff and approval of the 

same, for procurement of Contracted Capacity, shall be binding on all Parties 

concerned, as contained in the Electricity Act, 2003 and any amendments thereof. 

2.1.3 Notwithstanding the Effective Date, the condition precedent for the enforcement of 

the obligations of either party against the other under this Agreement shall be that, 

within 60 days of submission of application/petition for tariff adoption in Appropriate 

Commission or within 120 days from the signing of Power Sale Agreement (PSA), 

whichever is more, SECI/Buying Entity shall obtain adoption of tariff from 

CERC/SERC (as applicable), on the terms and conditions contained in this Agreement 

read with the terms and conditions contained in the Power Sale Agreement entered 

into between SECI and the Buying Entity(ies). The Parties agree that in the event, the 

order of adoption of tariff as mentioned above is not issued by the CERC/SERC (as 

applicable) within the time specified above, the provisions of Article 2.1.4 shall apply. 

2.1.4 Pursuant to Article 4.6.2, if parties have not mutually extended the time period as 

stipulated under Article 2.1.3 and the order from the Appropriate Commission is issued 

within the timeline as per Article 2.1.3, no extension for Scheduled Commencement 

of Supply Date (SCSD) shall be given. However, if the requisite Appropriate 

Commission’s order is issued after the timeline as per Article 2.1.3, this shall entail a 

corresponding extension in SCSD for equal number of days for which the order has 

been delayed beyond such period as specified in Article 2.1.3.  

In case of any difference between the date of signing of PPA and the Effective Date 

of the PPA, which is attributable to the WPD, such duration between the two dates (in 

terms of days), will be deducted from the above extension in the corresponding 

milestone. 

Provided further that in case, the order of adoption of Tariff by the Appropriate 

Commission as required under Article 2.1.3 above is not received or delayed, either 

Party shall not be liable for payment of any compensation to other Party for any loss 

or damage on account of such delay in approval of the Appropriate Commission. 

 



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 16 of 77 

 

2.2      Term of Agreement 

2.2.1   Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a 

term from the Effective Date until the Expiry Date. This Agreement may be extended 

for a further period at least one hundred eighty (180) days prior to the Expiry Date, 

on mutually agreed terms and conditions.  

2.2.2   The WPD is free to operate their plants beyond the Expiry Date if other conditions 

like land lease / Right to Use of Land (as applicable), permits, approvals and 

clearances etc. allow. In such case unless otherwise agreed by the SECI/Buying 

Entity, SECI/Buying Entity (as the case may be) shall not be obligated to procure 

power beyond the Expiry Date.  

2.3       Early Termination 

2.3.1  This Agreement shall terminate before the Expiry Date if either SECI or WPD 

terminates the Agreement, pursuant to Article 13 of this Agreement.  

2.3.2 In case the SECI-Buying Entity PSA corresponding to the Contracted Capacity is 

terminated or modified for a reduced capacity during the Term of this Agreement, the 

event will result in Termination of this Agreement or pro-rata reduction in Contracted 

Capacity of this Agreement, as the case may be. In such scenario, any termination 

compensation payable by the respective Buying Entity, will be passed on to the WPD, 

after deducting SECI’s costs, if any. 

2.4      Survival 

2.4.1  The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive penalty as per the terms of this Agreement, nor shall it affect the survival of 

any continuing obligations for which this Agreement provides, either expressly or by 

necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing Law 

and  Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles 

and Schedules of this Agreement which expressly or by their nature survive the Term 

or termination of this Agreement shall continue and survive any expiry or termination 

of this Agreement.   



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 17 of 77 

 

ARTICLE 3: INSTALLED CAPACITY AND PERFORMANCE SECURITY    

3.1       Installed Capacity  

3.1.1   The WPD shall configure the project with the objective of supplying wind power to 

the Buying Entity. Accordingly, the Project Capacity, i.e. the Installed Capacity shall 

mean the rated capacity of the Wind Power Project. 

3.1.2  The above configuration shall be identical to the “installed capacity for which 

connectivity has been granted to the WPD under the GNA Regulations. Also, any 

change in Delivery Point is allowed up to the deadline for Financial Closure as per 

Article 3.4 of this Agreement.  

a. In this regard, any change in Delivery Point from the one mentioned in the Covering 

Letter at the time of bid submission shall be allowed till the deadline to apply for 

connectivity, without any condition. 

 b. Subsequent to deadline to apply for connectivity, any change in Delivery Point shall 

be allowed by SECI only in case the scheduled commissioning date of the ISTS-

substation of the proposed revised Delivery Point is on or before the scheduled 

commissioning date of the existing Delivery Point of the Project, at the time of seeking 

approval from SECI by the WPD. 

  In this case, the WPD will be required to apply for connectivity at the proposed 

substation within 7 working days of intimation of approval for the same by SECI. 

   

  In case the WPD fails to obtain connectivity on account of reasons attributable to it, 

including but not limited to failure to apply for connectivity within the above deadline, 

the WPD will not be eligible for corresponding extension in the timelines for meeting 

the Project milestones and for any relief under change in law provisions, and the same 

will be borne by the WPD. 

 

3.2       Performance Bank Guarantee/ Payment on Order Instrument 

3.2.1  The Performance Bank Guarantee (PBG)/ Payment on Order Instrument (POI) having 

validity from the date of submission of PBG/POI until …………(insert validity period 

as per RfS conditions), submitted for a value of Rs. _________ (in words) under this 

Agreement, shall be for guaranteeing the commencement of the supply of power up to 
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the Contracted Capacity within the time specified in this Agreement as per format 

provided in Schedule 1/Schedule 2.    

3.2.2  The failure on the part of the WPD to furnish and maintain the Performance Bank 

Guarantee/ POI shall be a material breach of the term of this Agreement on the part 

of the WPD.   

3.2.3  If the WPD fails to commence supply of power from SCSD specified in this 

Agreement or any further extension thereof granted by SECI, subject to conditions 

mentioned in Article 4.5, SECI shall encash the Performance Bank Guarantee/ POI 

equivalent to the amount calculated as per penalty applicable under Article 4.6 as on 

the date of encashment without prejudice to the other rights of SECI under this 

Agreement.  It is to be noted that the damages/dues recovered by SECI by encashing 

the PBG/ POI, upon the default of the WPD under the PPA, shall be credited to the 

payment security fund maintained by SECI under the PPA. 

3.3      Return of Performance Bank Guarantee/ Payment on Order Instrument 

3.3.1  Subject to Article 3.2, SECI shall return / release the Performance Bank Guarantee/ 

Payment on Order Instrument within 30 days after the successful commencement of 

Power supply from the Project after taking into account any penalty due to delays in 

commencement of power supply beyond SCSD as per provisions stipulated in this 

Agreement. PBG may be returned on pro-rata basis subsequent to commencement of 

supply from part-capacity of the Project, based on the request by the WPD. 

3.4.2  The return / release of the Performance Bank Guarantee/ Payment on Order 

Instrument shall be without prejudice to other rights of SECI under this Agreement.  

3.4 Achievement of Financial Closure 

 The WPD agrees and undertakes to duly perform and complete all of the following 

activities to achieve Financial Closure, at the WPD’s own cost and risk, by the date 

as on 6 months prior to the SCSD/ extended SCSD:  

a)  The WPD shall make Project financing arrangements and shall provide necessary 

certificates to SECI in this regard; 

b)  The WPD shall submit the details of all planned/proposed wind turbine generators 

and produce the documentary evidence of the same. 
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3.5 Consequences of non-achievement of Financial Closure 

3.5.1 In case of a failure to submit the documents as above, SECI shall encash the 

Performance Bank Guarantee/Payment on Order Instrument submitted by the WPD, 

and may terminate this Agreement and remove the Project from the list of the selected 

Projects by giving a notice to the WPD in writing of at least seven (7) days. Unless 

extended as per provisions of Article 3.5.2 of this Agreement in writing, SECI may 

terminate this Agreement upon the expiry of the 7th day of the above notice. 

3.5.2 An extension, without any impact on the Scheduled Commencement of Supply Date, 

may however be considered till SCSD/revised SCSD of the Project, on the sole 

request of WPD, on payment of Rs. 100/- per day per MW + applicable GST to SECI. 

Such extension charges are required to be paid to SECI in advance, for the period of 

extension required. In case of any delay in depositing this extension charge, WPD 

shall pay an interest on this extension charge for the days lapsed beyond due date of 

Financial Closure @ SBI-MCLR (1Year). In case such delay in making payment of 

the extension charges to SECI is more than 7 days, SECI may terminate this 

Agreement upon the expiry of such 7th day. In case of the WPD meeting the 

requirements of Financial Closure before the last date of such proposed delay period 

(for which extension charges have been paid), the remaining amount deposited by 

the WPD shall be returned by SECI without interest. This extension will not have 

any impact on the Scheduled Commencement of Supply Date. Any extension charges 

paid so by the WPD, shall be returned to the WPD without any GST amount and 

interest on achievement of successful commencement of power supply within the 

Scheduled Commencement of Supply Date, on pro-rata basis, based on the 

Contracted Capacity that has commenced supply of power as on Scheduled 

Commencement of Supply Date. However, in case the WPD fails to start 

commencement of power supply from the Contracted Capacity by Scheduled 

Commencement of Supply Date, the extension charges deposited by the WPD shall 

not be refunded by SECI. For the avoidance of doubt, it is clarified that this Article 

shall survive the termination of this Agreement. 
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT 

4.1    WPD’s Obligations 

4.1.1 The WPD undertakes to be responsible, at WPD’s own cost and risk, for the following:  

a) The WPD shall be solely responsible and make arrangements for land & associated 

infrastructure for development of the Project and for Connectivity with the ISTS 

System for confirming the availability of power system required for supply of 

power by the SCSD and all clearances related thereto.   

b) Obtaining all Consents, Clearances and Permits as required and maintaining all 

Consents, Clearances and Permits in full force and effect during the Term of this 

Agreement. SECI shall have no obligation to recommend to any 

department/agency or the Govt. for the grant/permission for the Wind Power 

project. The Wind Power Developer shall, on his own, obtain permissions/ 

sanctions from Government authorities, if any required for establishing the Project. 

Any steps that may be taken by SECI in regard to grant of such consents and 

permits or any other approval to be taken by the WPD shall only be a voluntary 

facilitating endeavor on the part of SECI with no intention of being bound by any 

legal or binding obligation.  

c) Designing, constructing, erecting, commissioning, completing and testing the 

Power Project in accordance with the applicable Law, the Grid Code, the terms and 

conditions of this Agreement and Prudent Utility Practices.  

d) The WPD shall make adequate arrangements to connect the Power Project 

switchyard with the Interconnection Facilities at Interconnection / Metering / 

Delivery Point to connect the Power project switchyard with the Interconnection 

facilities at the Delivery Point.    

e) Obtaining Connectivity and executing connectivity agreement as per provision of 

GNA regulation issued by CERC, for evacuation of the Contracted Capacity and 

maintaining it throughout the term of the Agreement. It is further clarified that the 

Entities (WPD and Buying Entity) as indicated in the detailed procedure issued 

subsequently under the Central Electricity Regulatory Commission (Connectivity 

and General Network Access to the inter-State Transmission System) Regulations, 

2022, will be responsible for their respective obligation as notified in the detailed 

procedure irrespective of the provisions of the RfS, PPA and PSA. 

f) The commencement of supply of power up to the Contracted Capacity to SECI no 

later than the SCSD and continuance of the supply of power in line with Article 4.4 

of this Agreement throughout the term of the Agreement. 
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g) Owning the Project throughout the Term of Agreement free and clear of 

encumbrances, except those expressly permitted under Article 15. 

h) Maintaining minimum 51% shareholding prevalent at the 

time of signing of PPA up to a period of one (1) year after the SCSD in line with 

Clause 25 of the RfS; {applicable in case the Project is being executed by the 

SPV}; 

Maintaining Control of the Promoters in the WPD up to a period of one (1) year 

after the SCSD in line with Clause 22 of the RfS; {applicable in case the Project is 

being executed by Successful Bidder itself};  

i) Providing a discount of Rs. 0.02/kWh in the monthly billing which will be 

apportioned towards the payment security mechanism to be maintained under 

Article 10.1.1 of this Agreement. (To be applicable in case the WPD has opted for 

this discounting in lieu of Payment Security Mechanism. Strike it out if not 

applicable) 

j) Fulfilling all obligations undertaken by the WPD under this Agreement and also as 

per the terms of the RfS.  

k) The WPD shall be responsible to for directly coordinating and dealing with the 

corresponding Buying Utility(ies), Load Dispatch Centres, Regional Power 

Committees, and other authorities in all respects in regard to declaration of 

availability, scheduling and dispatch of Wind Power and due compliance with 

deviation and settlement mechanism and the applicable Grid code/State/Central 

Regulations, acknowledging that the WPD and the corresponding Buying 

Utility(ies) are the Grid connected entities and SECI as an Intermediary Procurer/ 

trading licensee is not a Grid connected entity in respect of the Wind Power 

contracted under this Agreement.  

l) The WPD shall install the type certified wind turbine models listed in Revised List 

of Models and Manufactures (RLMM) issued by MNRE as updated until the SCSD 

in the Project.  

m) The WPD shall be solely responsible for and obligated to ensure that the Project 

being implemented under this Agreement shall fulfil the criteria as per Central 

Electricity Authority (Technical Standards for Connectivity to the Grid) 

Regulations, 2007, and subsequent amendments and clarifications thereof.  

n) As part of scheduling of power from the Project, the WPD will be required to 

punch-in its respective schedules along with subsequent revisions in such 

schedules, by itself, at the interfaces of all the RLDCs concerned for the corridor of 
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power flow, including the RLDC of the Buying Entity(ies), as per the Regulations 

in force, under intimation to SECI. The WPD must intimate SECI in advance 

(preferably in the first week of the month), the energy transacted in previous month 

so that it will help to comply statutory obligations of SECI as a trading licensee. 

The WPD shall be solely responsible for discrepancy identification and its 

rectification to avoid any rejection/less payment of invoices. 

o) For the Project being implemented under this Agreement, the WPD shall submit a 

detailed completion Schedule for the Project prior to the signing of PPA. Broad 

details to be captured in the Schedule are the land procurement, grid connectivity; 

order, supply and erection status of various Project components; financial 

arrangement/ tie up etc. The WPD shall also submit the progress report to SECI in 

a form acceptable to SECI and shall contain percentage completion achieved 

compared with the planned percentage completion for each activity, and any such 

other information as required by SECI. the WPD shall be required to submit the 

progress status of the Project to SECI as and when requested by SECI, strictly 

within the timelines provided by SECI. Further, on 5th day of every calendar month, 

the WPD shall be required to submit the Project progress status as per Annexure-B 

of the RfS, or the format as desired by Buying Entity. In case of failure to comply 

with the same, SECI at its discretion, may or may not consider the SCSD extension 

request of the WPD.  

4.2      Information regarding Interconnection Facilities 

4.2.1  The WPD shall be required to obtain all information from the STU/CTU/concerned 

authority with regard to the Interconnection Facilities as is reasonably necessary to 

enable it to design, install and operate all interconnection plant and apparatus on the 

WPD’s side of the Delivery Point to enable delivery of electricity at the Delivery 

Point. The transmission of power up to the point of interconnection where the 

metering is done for energy accounting shall be the responsibility of the WPD at his 

own cost.  

4.2.2  Penalties, fines and charges, etc. imposed by the CTU/ STU under any statute or 

guidelines in relation to delay in commissioning of the Project shall be entirely dealt 

by the WPD and any such amounts claimed by such agency(ies) shall be payable by 

the WPD.  

4.2.3 The responsibility of getting connectivity with the transmission system up to the 

Interconnection Point, will lie with the WPD. The transmission of power up to the 
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point of interconnection where the metering is done for energy accounting shall be 

the responsibility of the WPD at his own cost. The maintenance of Transmission 

system up to the designated point as per the applicable terms and conditions shall be 

the responsibility of the WPD to be obtained at his own cost. All costs and charges 

including but not limited to the wheeling charges and losses up to and including at the 

Interconnection Point associated with this arrangement will also be borne by the 

WPD.  

4.2.4   In case of Pooling substation, losses in the transmission line shall be apportioned 

among the WPDs who share such a Pooling arrangement and duly signed by all 

WPDs, based on their monthly generation.  

4.2.5  The arrangement of connectivity shall be made by the WPD through a transmission 

line. The entire cost of transmission including cost of construction of line, any other 

charges, losses etc. from the Project up to the Interconnection Point will be borne by 

the WPD. In case of non-availability of Grid and Transmission System during Term 

of this Agreement, for reasons not attributable to the WPD, provisions of Article 4.10 

shall be applicable.  

4.2.6   ISTS charges and losses on transmission of power, including waiver for wind power, 

shall be applicable as per extant regulations. Government of India/CERC at its sole 

discretion, from time to time, issues order for waiver of inter-state transmission 

system (ISTS) charges and losses on transmission of wind power till a certain date. In 

case commencement of power supply from the Project gets delayed beyond the 

applicable date of ISTS waiver, arising out of any reasons whatsoever, SECI shall 

bear no liability with respect to transmission charges and losses levied, if any. 

However, in case the SCSD is on or before the above deadline for ISTS waiver and 

commencement of power supply from the Project gets delayed beyond the applicable 

date of ISTS waiver and losses due to reasons solely attributable to the WPD, the 

liability of transmission charges and losses would be to the account of the WPD. In 

case of delay in commencement of power supply by the WPD even after the 

operationalization of GNA obtained by the Buying Entity, WPD shall be liable to pay 

the applicable CTU/STU transmission charges. 

 Delay in Project commissioning beyond the deadline as stipulated by the Government 

of India, and treatment of ISTS charges and losses thereof, shall be dealt in line with 

the Central Electricity Regulatory Commission (Sharing of Inter-State Transmission 

Charges and Losses) (First Amendment) Regulations, 2023 dated 07.02.2023, and 

subsequent amendments and clarifications thereto, as applicable. 
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Subject to the above, it is however, clarified that ISTS charges and losses beyond the 

Delivery Point(s) shall be borne by the Buying Utility upon the execution of the 

relevant PSA.  

4.3       Purchase and sale of Power within the Contracted Capacity  

4.3.1   Subject to the terms and conditions of this Agreement, the WPD undertakes to sell 

wind power to SECI and SECI undertakes to purchase such power and pay Tariff for 

all the energy supplied at the Delivery Point corresponding to the Contracted 

Capacity.  

4.3.2 Power procured from the Projects awarded under the RfS shall be allocated on back-

to-back basis to the Buying Entities at the discretion of SECI, in consultation with 

Buying Entities. (to be deleted in case of a single Buying Entity for the entire awarded 

capacity under the RfS).  

4.4     Right to Contracted Capacity & Energy 

4.4.1  The CUF declared by the WPD is ________(insert the CUF as per SECI’s LoA). The 

WPD will be allowed to revise the CUF of the Project once within first three years 

after the date of commencement of power supply from full Project Capacity. In case 

of revision in CUF, the revised CUF shall, in no case, be lower than the originally 

committed value. Subsequent to commencement of power supply from the Project, 

SECI, in any Contract Year, except for the Contract Year ending on 31st March 

immediately after the date of commencement of power from the Project, shall not be 

obliged to purchase any additional energy from the WPD beyond ……….. Million 

kWh (MU) [Insert value of energy corresponding to CUF of 120% of the declared 

CUF for the Project or the modified CUF]. If for any Contract Year, except for the 

Contract Year ending on 31st March immediately after the date of commencement of 

power from the Project, it is found that the WPD has not been able to supply minimum 

energy amounting to …………...Million kWh (MU) [Insert values corresponding to 

a CUF of 80% of the declared CUF for the project or the modified CUF], save and 

except in case of Force Majeure, the WPD shall be liable to pay penalty to SECI to 

enable SECI to remit such penalty to the Buying Entity (ies). 

 For the first year of operation of the Project, the above limits shall be considered for 

the complete year after the date of commencement of power from the Project. 

Subsequently, the annual CUF will be calculated every year from 1st April of the year 

to 31st March next year. Similarly, for the last year of operation of the Project, these 

limits shall be considered for the complete year before the expiry of the PPA. 



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 25 of 77 

 

The lower limit will, however, be relaxable by Buyer to the extent of Generation 

Compensation due to grid non-availability to the Project for evacuation which is 

beyond the control of the WPD as determined under provisions of Article 4.10.1. The 

amount of such penalty will be calculated @ 50% (fifty per cent) of the Applicable 

Tariff for the shortfall in energy terms, which in turn, shall be remitted to the Buying 

Entity. The penalty as per above shall be applied on the amount of shortfall in 

generation from the Project during any Contract Year. This penalty shall not be 

applicable in events of Force Majeure identified under this Agreement, affecting 

supply of Wind Power by WPD.  

4.4.2    Any excess generation over and above as per Article 4.4.1, may be purchased by SECI 

at the tariff as per Article 9, provided the Buying Entity consents to purchase such 

power at the Applicable Tariff as per PSA. While the WPD would be free to install 

the wind turbines as per its design of required output, including its requirement of 

auxiliary consumption and to repower the Project from time to time during the term 

of the PPA, it will not be allowed to sell any excess energy to any other entity other 

than SECI (unless refused by SECI). The WPD shall be required to intimate SECI 

about the proposed excess quantum of energy likely to be generated from the Project 

within any Contract Year, at least 60 days prior to the proposed date of 

commencement of excess generation in that Contract Year. SECI shall be required to 

intimate its approval/refusal to the WPD, for buying such excess generation not later 

than 15 days of receiving the above offer from the WPD. In the event the offer of the 

WPD is not accepted by SECI within the said period of 15 deviation days, such right 

shall cease to exist and the WPD shall, at its sole discretion, may sell such excess 

power to any third party.  

            However, in case at any point of time, the peak of capacity reached is higher than the 

Contracted Capacity and causes disturbance in the system at the point where power is 

injected, the WPD will have to forego the excess generation and reduce the output to 

the rated capacity and shall also have to pay the penalty/charges (if applicable) as per 

applicable regulations / requirements / guidelines of CERC / SERC /SLDC or any 

other competent agency.  

4.5  Extensions of Time 

4.5.1     In the event that the WPD is prevented from performing its obligations under Article 

4.1 by the SCSD due to:  

a) any SECI Event of Default; or  



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 26 of 77 

 

b) Force Majeure Events affecting SECI/ Buying Entity(ies) , or   

c) Force Majeure Events affecting the WPD,  

the SCSD and the Expiry Date shall be deferred, for a reasonable period but not less 

than ‘day for day’ basis, to permit the WPD or SECI/ Buying Entity(ies) through the 

use of due diligence, to overcome the effects of the Force Majeure Events affecting 

the WPD or SECI/Buying Entity(ies), or till such time such Event of Default is 

rectified by SECI.  

4.5.2  Subsequent to grant of connectivity, in case there is a delay in Start Date of 

Connectivity  by the CTU and/or there is a delay in readiness of the ISTS substation 

at the Delivery Point, including readiness of the power evacuation and transmission 

infrastructure of the ISTS network until SCSD of the Project, and it is established 

that: 

(i)     The WPD has complied with the complete application formalities as per RfS, 

(ii)   The WPD has adhered to the applicable Procedure in this regard as notified           

by the CERC/CTU, and 

(iii)   The delay in Start Date of Connectivity  and/or delay in readiness of the ISTS 

substation at the Delivery Point, including readiness of the power evacuation 

and transmission infrastructure of the ISTS network, is solely attributable to the 

CTU/transmission licensee and is beyond the control of the WPD; 

The above shall be treated as delays beyond the control of the WPD and SCSD for 

such Projects shall be revised as the date as on 60 days subsequent to the readiness of 

the Delivery Point and power evacuation infrastructure and/or Start Date of 

Connectivity . Decision on requisite extension on account of the above factor shall be 

taken by SECI. In case of change in Project location(s) by the WPD, extension 

requests under this Article shall be dealt by SECI on case-to-case basis. For avoidance 

of ambiguity, it is clarified that for decisions made under this Article, the phrase 

“change in Project location” or its similar connotations, shall refer solely to change in 

Delivery Point(s) of the Project. 

4.5.3   In case of extension due to reasons specified in Article 4.5.1(b) and (c), and if such 

Force Majeure Event continues even after a maximum period of nine (9) months from 

the date of the Force Majeure Notice, termination of this Agreement shall be caused 

solely at the discretion of SECI, as per the provisions of Article 13.5.   

4.5.4  If the Parties have not agreed, within thirty (30) days after the affected Party’s 

performance has ceased to be affected by the relevant circumstance, on the time 
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period by which the SCSD or the Expiry Date should be deferred, either Party may 

raise the Dispute to be resolved in accordance with Article 16.  

4.5.5   As a result of such extension on account of Article 4.5.1 or Article 4.5.2, the newly 

determined SCSD and newly determined Expiry Date shall be deemed to be the SCSD 

and the Expiry Date for the purposes of this Agreement.  

4.5.6   Further, any delay in adoption of tariff by the Appropriate Commission, beyond 60 

days of submission of petition for adoption of tariff before the Appropriate 

Commission or 120 days from the date of signing of PSA, whichever is more, shall 

entail a corresponding extension in the SCSD, in line with provisions of Article 2.1.4 

of this Agreement. 

4.5.7   Delay in commencement of power supply from the project beyond the SCSD for 

reasons other than those specified in Article 4.5.1 & Article 4.5.2 shall be an event of 

default on part of the WPD and shall be subject to the consequences specified in the 

Article 4.6.  

4.6       Penalty for delay in Commencement of Power Supply 

4.6.1   The WPD shall commence supply of power from the full Project Capacity within 

SCSD as defined in this Agreement. If the WPD is unable to commence power supply 

from the Project by the SCSD for the reasons other than those specified in Article 

4.5.1 and 4.5.2, the WPD shall pay to SECI, penalty for the delay in such 

commencement of power supply and making the Contracted Capacity available for 

dispatch by the SCSD as per the following:   

 (a)  Delay beyond the SCSD upto (& including) the date as on 6 months after the 

SCSD or the extended SCSD, if applicable: The total PBG/POI amount shall be 

encashed on per-day basis and proportionate to the Project capacity that has not 

commenced supply of power. For example, in case of a Project of 240 MW 

capacity, if supply of power has commenced of 100 MW capacity is delayed by 

18 days beyond the SCSD, then the penalty shall be: PBG amount X (100/240) 

X (18/180). For the purpose of calculation of penalty, a ‘month’ shall comprise 

of 30 days. 

(b) For avoidance of doubt it is clarified that provisions of Article 4.6.1 will be 

applicable even in cases where no capacity (i.e. 0 MW) has commenced power 

supply. 

4.6.2  The maximum time period allowed for commencement of power supply from the full 

Project Capacity with encashment of Performance Bank Guarantee/ Payment on 

Order Instrument shall be limited to 6 months after the SCSD/extended SCSD of the 
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Project. In case, the commencement of power supply from the Project is delayed 

beyond 6 months after the SCSD, following shall be applicable: 

(i) The Contracted Capacity shall stand reduced / amended to the capacity 

corresponding to the Project Capacity that has commenced power supply until the 

date as on 6 months after the SCSD and the PPA for the balance capacity will stand 

terminated and shall be reduced from the Contracted Capacity.  

However, SECI has the full right to give extension to WPDs in SCSD beyond the 

timeline as mentioned above in case reason of delay is beyond the reasonable control 

of WPD. 

4.6.3   The WPD acknowledges and accepts that the methodology specified herein above for 

calculation of penalty payable by the WPD is a genuine and accurate pre-estimation 

of the actual loss that will be suffered by SECI. WPD further acknowledges that a 

breach of any of the obligations contained herein result in injuries and that the amount 

of the penalty or the method of calculating the penalty specified in this Agreement is 

a genuine and reasonable pre-estimate of the damages that may be suffered by the 

SECI in each case specified under this Agreement.      

4.6.4 In case of part-commencement of power supply subsequent to the SCSD, encashment 

of PBG shall take place upon commencement of power supply from each part 

capacity, in case of no request for time extension of such part capacity pending with 

SECI.  

4.7  Acceptance/Performance Test  

4.7.1    Prior to synchronization of the Power Project, the WPD shall be required to get the 

Project certified for the requisite acceptance/performance test as may be laid down by 

Central Electricity Authority or an agency identified by the central government to 

carry out testing and certification for the Wind Power projects.  

4.8       Third Party Verification 

4.8.1  The WPD shall be further required to provide entry to the site of the Power Project 

(from which power under this Agreement is being made available) free of all 

encumbrances at all times during the Term of the Agreement to SECI and a third Party 

nominated by any Indian Governmental Instrumentality for inspection and 

verification of the works being carried out by the WPD at the site of the Power Project. 

The WPD shall provide full support to SECI and/or the third party in this regard. 

4.8.2  The third party may verify the construction works/operation of the Project being 

carried out by the WPD and if it is found that the construction works/operation of the 
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Power Project is not as per the Prudent Utility Practices, it may seek clarifications 

from WPD or require the works to be stopped or to comply with the instructions of 

such third party.  

4.9  Breach of Obligations  

4.9.1    The Parties herein agree that during the subsistence of this Agreement, subject to SECI 

being in compliance of its obligations & undertakings under this Agreement, the WPD 

would have no right to negotiate or enter into any dialogue with any third party for the 

sale of Contracted Capacity of power which is the subject matter of this Agreement. It 

is the specific understanding between the Parties that such bar will apply throughout 

the entire term of this Agreement.  

4.10     Generation compensation for Off-take constraints  

4.10.1 Generation Compensation in offtake constraints due to Grid Unavailability: During the 

operation of the plant, there can be some periods where the Project can generate power 

but due to temporary transmission unavailability, the power is not evacuated, for 

reasons not attributable to the Wind Power Developer. In such cases, subject to the 

submission of documentary evidences from the competent authority, the generation 

compensation shall be restricted and payable by the Buying Utility(ies) as under and 

there shall be no other claim, directly or indirectly against SECI:  

 

 

Compensation (if any) calculated as per above provision, will be paid to the WPD on 

an annual basis.  

4.10.2  Payment in case of reduced off take: : The WPD and the Buying Entity shall follow 

the forecasting and scheduling process as per the regulations in this regard by the 

Appropriate Commission. In case the plant is available to supply power but the off 

take of power is not done by the Buying Entity(ies), including non-dispatch of power 

due to non-compliance with “Electricity (Late Payment Surcharge and Related 

Duration of Grid unavailability Provision for Generation Compensation 

Grid unavailability in a Contract 

Year as beyond 50 hours in a 

Contract Year as defined in 

Article 1 

Generation Compensation= 

(Tariff X RE Power (MW) offered but not 

scheduled by the Buying Entity) X 1000 X no. 

of hours of grid unavailability. 

However, in the case of third-party sale or sale 

in the power exchange, as price taker, the 95% 

of the amount realized, after deducting 

expenses, shall be adjusted against the 

Generation compensation payable, on monthly 

basis. 
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Matters) Rules, 2022 notified by the Ministry of Power vide Gazette notification dated 

3rd June 2022” and any clarifications or amendment thereto, considering the principle 

of „must run‟ status for RE Power, the WPD shall be eligible for payment from the 

Buying Entity, corresponding to the reduced off take, in terms of following manner: 

 

 

 

 

 

 

 

 

 

4.10.3 For claiming compensation, the WPD must sell their power in the power exchange as 

a price taker. Thus, the compensation would be limited to the difference of the actual 

generation up to declared capacity subject to a maximum of up to the Contracted 

Capacity and the quantum of power scheduled by the Buying Entity. 

4.10.4  The WPD shall be eligible for payment from the Buying Entity, corresponding to the 

reduced offtake of power as per above mentioned methodology. The Payment is to be 

done as part of the energy bill for the successive month after receipt of Energy 

Accounts (REA)/SEA/JMR. No Trading Margin shall be applicable on this Payment. 

It is hereby clarified that for the purpose of Article 4.10, “generation” shall mean 

scheduled energy based on Energy Accounts. The WPD shall not be eligible for any 

compensation in case the Backdown is on account of events like consideration of grid 

security or safety of any equipment or personnel or other such conditions or Force 

Majeure. 

Duration of reduced off take Provision for Generation Compensation 

Reduced off-take beyond 50 

hours in a Contract Year as 

defined in Article 1 

Generation Compensation= 

(Applicable Tariff X RE Power (MW) offered but 

not scheduled by the Buying Entity) X 1000 X no. 

of hours of Reduced Off take. 

However, in the case of third-party sale or sale in 

the power exchange, as price taker, the 95% of the 

amount realized, after deducting expenses, shall be 

adjusted against the Generation compensation 

payable, on monthly basis. 
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ARTICLE 5: SYNCHRONIZATION, COMMERCIAL OPERATION AND 

COMMENCEMENT OF SUPPLY OF POWER 

5.1 The WPD shall give the concerned RLDC/SLDC and SECI and also to the Buying 

Entity at least sixty (60) days’ advanced preliminary written notice and at least thirty 

(30) days’ advanced final written notice, of the date on which it intends to synchronize 

the Wind Power Project to the Grid System.    

5.2   Subject to Article 5.1, the Project may be synchronized by the WPD to the Grid 

System when it meets all the connection conditions prescribed in applicable Grid 

Code then in effect and otherwise meets all other Indian legal requirements for 

synchronization to the Grid System.  

5.3    The synchronization equipment and all necessary arrangements / equipment including 

RTU for scheduling of power generated from the Wind Project and transmission of 

data to the concerned authority as per applicable regulations shall be installed by the 

WPD at its generation facility at its own cost.  The WPD shall synchronize its system 

with the Grid System only after the approval of synchronization scheme is granted by 

the head of the concerned substation/Grid System and checking/verification is made 

by the concerned authorities of the Grid System and RLDC, in line with the provisions 

of the Grid Code.  

5.4    The WPD shall immediately after each synchronization/tripping of generator, inform 

the sub-station of the Grid System to which the generation facility including Wind 

Project(s) is electrically connected and also to the RLDC in accordance with 

applicable Grid Code under intimation to SECI.   

5.5   The WPD shall commission the Project in line with provisions of the Central 

Electricity Regulatory Commission (Indian Electricity Grid Code) Regulations, 2023, 

as amended from time to time. In line with this regulation, the WPD proposing the 

Project, or its part, for commissioning shall give to SECI and the Buying Entity a 

preliminary notice not later than 90 days prior and advance notice not later than 30 

days prior to the proposed commissioning date. Further, the WPD shall also give a 

notice of not less than seven (7) days, for trial run or repeat of trial run, to the 

concerned RLDC, Buying Entity(ies), and SECI. However, in case the repeat trial run 

is to take place within 48 hours of the failed trial run, fresh notice shall not be required. 

SECI/Buying Entity reserves first right of refusal on the infirm power generated by 

WPD and the same may be procured by Buying Entity at Applicable Tariff as per 

Article 9.1 of the Agreement plus SECI’s trading margin. The WPD shall be required 

to obtain NOC from SECI prior to sale of infirm power to any third party prior till 
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declaration of Commercial Operation Date (COD). However, in case, the Buying 

Entity is ready to offtake infirm power prior to declaration of COD then such infirm 

power shall be scheduled to the Buying Entity in line with Central Electricity 

Regulatory Commission (Indian Electricity Grid Code) Regulations, 2023. In case 

Buying Entity does not consent to purchase such infirm power, the right of refusal 

shall then vest with SECI. 

The WPD shall submit requisite documents as mentioned below, at least 30 days prior 

to trail run of the Project –  

i. Intimation regarding the timeline for commencement of supply of power from the 

Project. 

ii. Copy of CON-4 report submitted to CTU.  

iii. CEI/CEIG (as applicable) report containing approval for all the components, 

including WTGs, inverters, transformers, Transmission system and protection system, 

along with all annexures/attachments. It would be the responsibility of the WPD to 

obtain the certificate. 

iv. Approval of Metering arrangement/scheme from CTU/GRID INDIA/ any other 

concerned authority as applicable 

v. Plant Layout, Plant (AC & DC) SLD 

vi. Affidavit certifying that the WPD has obtained all the necessary approvals for 

commencement of power supply from the Project, and indemnifying SECI against any 

discrepancies in the above details. 

vii. Affidavit from the WPD certifying possession of land identified for the Project, 

bearing the details of such land parcels where Project is located, and indemnifying 

SECI against any discrepancies in the above details. 

viii. Documents to establish the compliance of technical requirement as per PPA/RfS.  

 ix. Invoices against purchase of the WTGs, Inverters/PCUs, WMS, SCADA and DC 

cables along with the summary sheet containing the list of all the invoices, inverters 

including details and number of items. Lorry Receipts for delivery of WTGs and 

inverters at site along with certified summary sheet by the authorized signatory. 

 x. In addition to the above, the WPD shall provide coordinates of WTGs, details of 

storage systems (if any), RLMM certificates, insurance documents of Project, online 

monitoring facility as stated vide Clause 7, Annexure-B, of the RfS. 

 

 It is clarified that SECI shall bear no responsibility in declaration of 

commissioning/COD of the Project. However, on the basis of above documents, the 
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WPD shall be required to obtain No-objection certificate (NOC)/PPA Compliance 

Certificate from SECI prior to declaration of commissioning/COD of the Project. 

 

SECI’s scope will be limited to verifying the installation of rated capacity(ies) of the 

Project as per the COD certificate submitted by the WPD. This verification will be at 

SECI’s discretion and shall not constitute any certification/confirmation of 

commissioning/COD of the Project by SECI. Prior to declaration of commencement 

of power supply, the WPD shall submit COD certificate for the corresponding 

Installed Capacity which has commenced power supply to SECI as part of the requisite 

documents.  

 

The date of onset of commercial offtake of power by SECI/Buying Entity shall be 

determined as the date of commencement of power supply under the RfS/PPA. 

  

5.6    The WPD shall be permitted for commencement of power supply from full as well as 

part Contracted Capacity even prior to the SCSD subject to availability of transmission 

connectivity and General Network Access (GNA). Even in case of early part/full 

commencement of power supply, the PPA will remain in force for a period of 25 

(twenty-five) years from the SCSD/extended SCSD. 

5.7 There can be part commencement of power supply from the Contracted Capacity. Part 

commencement of supply of power from the Project shall be accepted by SECI/Buying 

Entity(ies) subject to the condition that the minimum capacity for acceptance of first 

part shall be 50 MW, without prejudice to the imposition of penalty, in terms of the 

PPA on the part which has not yet commenced supply of power. The projects can 

further commence supply of power in parts of at least 10 MW capacity, with last part 

as the balance capacity.  

5.8     The SECI & WPD agree that for the purpose of commencement of the supply of power 

by WPD to SECI, penalty for delay etc., the SCSD/extended SCSD as defined in this 

Agreement shall be the relevant date.  

5.9 The WPDs will be free to reconfigure and repower various components of the Project 

configuration from time to time during the PPA duration at its own risk and cost, 

pursuant to Articles 3.1 and 4.4 of this Agreement. However, SECI will be obliged to 

buy power only upto the Contracted Capacity as per this Agreement. 
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5.10 Installation of additional capacity of wind turbines 

 The WPD is free to install additional wind turbines in the Project, subject to the 

following conditions: 

a. Details of the overall Project configuration, including details of additional 

capacity that WPD is proposing to install in the Project, must be provided 

within 30 days of issuance of LoA.  

b. Excess generation on account of the above additional installed capacity shall 

be treated in line with provisions of Article 4.4.2 of the PPA. 

c. The WPD will undertake that such installed capacity over & above the 

contracted capacity would not cause any disturbance in the grid system, at no 

instance, power more than the Contracted Capacity under the PPA would be 

injected into the grid, and they will always comply with the terms of the PPA 

in this regard. This undertaking will be submitted to SECI/CTU, to be 

intimated by SECI at the time of commencement of power supply from the 

Project. 

d. With connectivity to the ISTS being a technical requirement, the WPD should 

inform the entire capacity that is proposed to be installed along with all the 

data/models (individual as well as aggregated) to  CTU/GRID-INDIA. 

e. All the WTGs shall comply with all the technical requirements specified in 

CEA “Technical Standards for Connectivity to the Grid, 2007” and subsequent 

amendments. 

f. At all-times, the WPD shall have to follow the applicable Indian Electricity 

Gird Code/Rules/Regulation/Procedures issued by MoP/CEA/CERC/CTU/ 

POSCOS for all WTGs, including additional WTGs, installed under the 

Project. 

g. As specified in CERC approved “Procedure for Implementation of the 

Framework on Forecasting, Scheduling and Imbalance Handling for 

Renewable Energy (RE) Generating Stations including Power Parks based on 

Wind and Solar at Inter-State Level”, each single WTG level data shall be 

provided by WPD to CTU/GRID-INDIA, for all the turbines installed in the 

Project. 

h. Developer would be permitted Connectivity as per the applications to CTU. In 

case of installation of any excess capacity beyond the quantum for which 

Connectivity has been sought, the WPD would be required to capture all details 

of the same in the respective formats as per the procedure outlined under the 
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General Network Access Regulations. It shall be ensured that such excess 

capacity added, fully complies with CEA (Technical Standards for 

connectivity to the Grid) Regulations 2007 (as amended) and all mandated 

documents/test reports shall be furnished in support of above. 

i. This additional installation of WTGs is a prerogative of the WPD to utilize 

their AC infrastructure optimally. Financial implications of applicability of 

relevant provisions of the PPA, i.e. Penalty, relief on account of Change in 

Law, etc. will be governed by the Contracted Capacity only.  
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ARTICLE 6: DISPATCH AND SCHEDULING 

6.1      Dispatch and Scheduling 

6.1.1  The WPD shall be entirely responsible to schedule its power as per the applicable 

regulations / requirements / guidelines of CERC / SERC /SLDC / RLDC or any other 

competent agency and same being recognized by the RLDC/SLDC or any other 

competent authority / agency as per applicable regulation/ law / direction and maintain 

compliance to the applicable Codes/ Grid Code requirements and directions, if any, 

as specified by concerned SLDC/RLDC from time to time. Any deviation from the 

schedule will attract the provisions of applicable regulation / guidelines / directions 

and any financial implication on account of this shall be on the account of the WPD.   

6.1.2   The WPD shall be responsible  for directly coordinating and dealing with the Buying 

Entity, State Load Dispatch Centre’s, Regional Power Committees, and other 

authorities in all respects in regard to declaration of availability, scheduling and 

dispatch of power and due compliance with deviation and settlement mechanism and 

the applicable Grid code Regulations, acknowledging that the WPD and Buying 

Entity are the Grid connected entities and SECI as an Intermediary Procurer/ trading 

licensee is not a Grid connected entity in respect of the power contracted under this 

Agreement.  

6.1.3    The WPD shall be responsible for any deviation from scheduling and for any resultant 

liabilities on account of charges for deviation as per applicable regulations. UI charges 

on this account shall be directly paid by the WPD.   

6.1.4  Auxiliary power consumption will be treated as per the concerned Central/State 

regulations.  

6.1.5   Further, in case of any difference in scheduled energy at the interfaces of all the RLDCs 

concerned for the corridor of the power flow, including the RLDC of the Buying 

Entity, SECI will make payments corresponding to the lowest of the individual energy 

values to the WPD, until rectification of the above error.  
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ARTICLE 7: METERING 

7.1       Meters 

7.1.1    For installation of Meters, Meter testing, Meter calibration and Meter reading and all 

matters incidental thereto, the WPD and SECI shall follow and be bound by the 

Central Electricity Authority (Installation and Operation of Meters) Regulations, 

2006, the Grid Code, as amended and revised from time to time.  

7.1.2 The WPD shall bear all costs pertaining to installation, testing, calibration, 

maintenance, renewal and repair of meters at WPD’s side of Delivery Point.  

7.1.3   In addition to ensuring compliance of the applicable codes, the WPD shall install Main 

& Check meters at the Delivery Point, along with Stand-by meter(s) as per the 

applicable Central/State regulations.  

7.1.4   In case of pooling of multiple Projects, power from multiple Projects can be pooled at 

a Pooling Substation prior to the Delivery point and the combined power can be fed 

at Delivery point through a common transmission line from the Pooling Substation. 

In such cases, ABT compliant sub-meters as per relevant regulation/approval are also 

to be set up at pooling substation for individual projects in addition to the meters at 

Delivery Point as described in clause 7.1.3.  

7.2  Reporting of Metered Data and Parameters 

7.2.1    The grid-connected Wind Power Projects will install necessary equipment for regular 

monitoring of ambient air temperature, wind speed and other weather parameters and 

simultaneously for monitoring of the electric power generated from the Project.    

7.2.2    Online arrangement would have to be made by the WPD for submission of above data 

regularly for the entire period of this Power Purchase Agreement to the SLDC, SECI 

and the concerned Ministry or concerned agency as per applicable regulation / 

directions.  

7.2.3  Reports on above parameters on monthly basis (or as required by regulation / 

guidelines) shall be submitted by the WPD to Ministry of New and Renewable 

Energy/SECI/or authorized agency of SECI/ MNRE for entire Term of this 

Agreement.. 
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ARTICLE 8: INSURANCES  

8.1       Insurance 

8.1.1    The WPD shall effect and maintain or cause to be effected and maintained, at its own 

cost and expense, throughout the Term of PPA, Insurances against such risks to keep 

the Project in good condition and shall take Industrial All Risk insurance policy 

covering risks against any loss or damage, with such deductibles and with such 

endorsements and co-insured(s), which the Prudent Utility Practices would ordinarily 

merit maintenance of and as required under the Financing Agreements, 

Implementation and Support Agreement (if applicable) and under the applicable laws.    

8.2       Application of Insurance Proceeds 

8.2.1   In case of the Project not being implemented through Financing Agreement(s), save 

as expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Power Project or any part of the 

Power Project shall be first applied to reinstatement, replacement or renewal of such 

loss or damage.  

 In case of the Project being financed through Financing Agreement(s), save as 

expressly provided in this Agreement or the Insurances, the proceeds of any insurance 

claim made due to loss or damage to the Power Project or any part of the Power 

Project shall be applied as per such Financing Agreements.  

8.2.2   If a Force Majeure Event renders the Project no longer economically and technically 

viable and the insurers under the Insurances make payment on a “total loss” or 

equivalent basis, SECI shall have claim on such proceeds of such Insurance limited 

to outstanding dues of SECI against the Buying Utility(ies) as per PSA entered into 

and any other dues of the Buying Utility(ies) against WPD. 

8.3       Effect on liability of SECI 

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any 

loss, damage, liability, payment, obligation or expense which is insured or not or for 

which the WPD can claim compensation, under any Insurance shall not be charged to 

or payable by SECI or Buying Entity(ies). It is for the WPD to ensure that appropriate 

insurance coverage is taken for payment by the insurer for the entire loss and there is 

no under insurance or short adjustment etc. 
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ARTICLE 9: APPLICABLE TARIFF 

9.1      Subsequent to commencement of power supply by the WPD on the terms contained 

in this Agreement, the WPD shall be entitled to receive the Tariff of Rs. …………../ 

kWh [Insert the Tariff discovered through the bidding process conducted by SECI], 

fixed for the entire term of this Agreement.  

9.2  In case of early part/full commencement of power supply from the project, till SCSD, 

the WPD will be free to sell the electricity generated, to any entity other than the 

SECI/ Buying Entity(ies), only after giving the first right of refusal to the 

SECI/Buying Entity(ies) by giving 15 days advance notice to both SECI and Buying 

Entity. SECI/Buying Entity shall provide refusal within 15 (fifteen) days from the 

receipt of the request for early part/full commencement of power supply from the 

Project, beyond which it would be considered as deemed refusal. Provided that in case 

both the Buying Entity and SECI give their acceptance to purchase of power, the 

Buying Entity will be accorded priority in availing such power. In case the designated 

Buying entity does not give its acceptance, then SECI can purchase such power 

directly or designate another potential buyer/entity to purchase such power. In case 

SECI/Buying Entity agree to purchase power from a date prior to the SCSD, such 

power shall be purchased at the Applicable Tariff (as per Article 9.1). Any energy 

produced and flowing into the grid before SCSD shall not be at the cost of SECI.  

9.3  Any excess generation over and above energy specified in Article 4.4.1, will be 

purchased by SECI at the Applicable Tariff (as per Article 9.1), and provided the 

Buying Entity consents for purchase of such excess generation.  

 However, the WPD will not be allowed to sell energy generated prior to SCSD or 

excess energy during any Contract Year to any other entity other than SECI (unless 

refused by SECI).  

9.4  The WPD may also sell the power which was offered on day ahead basis to the Buying 

Entity(ies) (within maximum CUF) but not scheduled by the Buying Entity(ies) to any 

third party or power exchange without requiring NOC from the Buying Entity(ies). 

However, in case SECI has a potential buyer to procure the aforesaid unrequisitioned 

power, the WPD shall schedule the power to such Buying Entity/Buyer at applicable 

tariff of PPA. 

  



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 40 of 77 

 

ARTICLE 10: BILLING AND PAYMENT  

10.1    General 

10.1.1 Pursuant to Article 4.1.1 (l), SECI may set up a payment security fund for Wind Power 

Projects in order to ensure timely payment. The fund will be created as per the 

Guidelines and Payment Security Mechanism (PSM) guidelines, if any. This fund will 

have a corpus realized from encashment of Performance Bank Guarantee/POI, if any, 

under the referred RfS, and the amount credited by the WPD through a discount of 

Rs. 0.02/kWh in the monthly billing under this Agreement (last part to be applicable 

in case the WPD has opted for discounting the Tariff in lieu of Payment Security 

mechanism charges).  

10.1.2 From the commencement of supply of power, SECI shall pay to the WPD the monthly 

Tariff Payments subject to the adjustments as per provisions of this Agreement 

including Article 6, in accordance with Article 9. All Tariff Payments by SECI shall 

be in Indian Rupees.  

10.1.3 For the purpose of payment of the bills raised by the WPD(s), in case Energy Account 

is published on cumulative basis, payment to the WPD(s) for the energy delivered 

shall be determined as per the segregation of the energy account provided by all the 

WPDs as per their schedule (to be provided in the form of annexure that will be 

attested by all the WPDs). 

10.1.4 The WPD shall be required to make arrangements and payments for import of energy 

and other charges (if any) required for supply/offer of the contracted capacity under 

this agreement as per applicable regulations.  

10.1.5 The Parties acknowledge and accept that the Electricity (Late Payment Surcharge and 

related matters) Rules, 2022 [hereinafter referred to as ‘Rules’] as notified vide G.S.R 

416(E) on 03.06.2022 by the Central Government in exercise of the power conferred 

by Sub-section (1) of Section 176 of the Electricity Act, 2003 shall apply and govern 

the terms and conditions of this Agreement in regard to matters contained in the said 

Rules including but not limited to the Late Payment Surcharge, adjustment towards 

the Late Payment Surcharge, Payment Security mechanism-its operations and 

consequences, actions of Defaulting Entities, supply obligation of WPD, power not 

requisitioned by the Buying Entity, the order of payment and adjustment towards late 

payment surcharge and indemnification. In case of any inconsistency in the 

Guidelines and/or the provisions of this Agreement, with the provisions of the above 

Electricity (Late Payment Surcharge and Related Matters) Rules, 2022, the Electricity 

(Late Payment Surcharge and Related Matters) Rules, 2022 will supersede and be 
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applicable and govern the terms and conditions of this Agreement. The above shall 

apply both in regard to the present agreement as well as on mutatis mutandi and back 

to back basis to the PSA. The Rules referred to hereinabove being statutory shall, to 

the extent applicable, supersede any provisions in this PPA and the PSA which are 

inconsistent or contrary to the provisions of the Rules. 

10.2    Delivery and Content of Monthly Bills/Supplementary Bills 

10.2.1 The WPD shall issue to SECI hard copy of a signed Monthly Bill/Supplementary Bill 

for the immediately preceding Month/relevant period based on the issuance of Energy 

Accounts along with all relevant documents (payments made by WPD for drawal of 

power, payment of reactive energy charges, Metering charges or any other charges as 

per guidelines of SERC/CERC, if applicable. 

10.2.2  WPD may raise Monthly bill based on the provisional REA published at RPC of the 

Buying Entity, the final adjustments in bill, if any, may be done on the basis of the 

final REA along with Debit/Credit Note. The Monthly Bill amount shall be the 

product of the energy as per Energy Accounts and the Applicable Tariff. 

10.2.3 The WPD shall issue the monthly Bill by deducting the discount of Rs.0.02/kWh as 

per Article 10.1.1 (strike out if not applicable), and all charges as per this Agreement 

for the energy supplied for the relevant Month based on Energy Accounts issued by 

RPC or any other competent authority which shall be binding on both the Parties. 

Energy drawn from the grid will be regulated as per the applicable Central/State 

regulations and other relevant document as desired.   

10.2.2 As per applicable regulation(s) of the Appropriate Commission(s)/respective 

SERC(s), all charges pertaining to obtaining open access and scheduling of power, if 

any, upto the Delivery Point(s), shall be borne by the WPD.  

10.3    Payment of Monthly Bills 

10.3.1 SECI shall pay the amount payable under the Monthly Bill/Supplementary Bill by the 

Due Date to such account of the WPD, as shall have been previously notified by the 

WPD as below. 

10.3.2 All  payments  required  to  be  made  under  this  Agreement  shall  also  include  any 

deduction or set off for:  

i) deductions required by the Law; and  

ii) amount claimed by SECI, if any, from the WPD, will be adjusted from the 

monthly energy payment. In case of any excess payment adjustment, the interest 
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applicable will be same as rate of Late Payment surcharge will be applicable on 

day to day basis.   

 

The WPD shall open a bank account (the “WPD’s Designated Account") for all Tariff 

Payments (including Supplementary Bills) to be made by SECI to the WPD, and 

notify SECI of the details of such account at least ninety (90) Days before the dispatch 

of the first Monthly Bill. SECI shall also designate a bank account at New Delhi 

("SECI Designated Account") for payments to be made by the WPD to SECI, if any, 

and notify the WPD of the details of such account ninety (90) Days before the SCSD. 

SECI and the WPD shall instruct their respective bankers to make all payments under 

this Agreement to the WPD’s Designated Account or SECI’s Designated Account, as 

the case may be, and shall notify either Party of such instructions on the same day.  

10.3.3 Late Payment Surcharge  

In the event of delay in payment of a Monthly Bill by SECI beyond the Due Date, a 

Late Payment Surcharge shall be payable by SECI to the WPD on the outstanding 

payment, at the base rate of Late Payment Surcharge applicable for the period for the 

first month of default. “Base rate of Late Payment Surcharge" means the marginal 

cost of funds based lending rate for one year of the State Bank of India, as applicable 

on the 1st April of the financial year in which the period lies, plus five percent (500 

bps) and in the absence of marginal cost of funds based lending rate, any other 

arrangement that substitutes it, which the Central Government may, by notification, 

in the Official Gazette, specify. 

The Late Payment Surcharge shall be claimed by the WPD through the 

Supplementary Bill. Late Payment Surcharge shall be payable on the outstanding 

payment at the base rate of Late Payment Surcharge applicable for the period for the 

first month of default. The rate of Late Payment Surcharge for the successive months 

of default shall increase by 0.5 percent (50 bps) for every month of delay provided 

that the Late Payment Surcharge shall not be more than 3 percent higher than the base 

rate at any time. 

If the period of default lies in two or more financial years, the base rate of Late 

Payment Surcharge shall be calculated separately for the periods falling in different 

years. 
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The above payment will be made by SECI subject to such late payment surcharge 

being duly received by SECI under the PSA from the Buying Entity(ies).  

10.3.4 Subject to the Article 9 of this Agreement, in the event of early commencement of 

power supply from the Project and subject to acceptance by SECI, the payment for 

the power fed to the grid may be accounted from the date of commencement of such 

power supply, and WPD would be allowed to raise Bills against such power as per 

Article 10.2.1. However, payment against the 1st such bill raised by the WPD, will be 

made subject to acceptance of the bill by the Buying Entity. 

10.3.5 Rebate 

For payment of any Bill including Supplementary Bill on or before Due Date, the 

following Rebate shall be paid by the WPD to SECI in the following manner.  

a) A Rebate of 1.5% shall be payable to the SECI for the payments made within a 

period of 10 (ten) days of the presentation of hard copy of Bill.   

b) Any payments made after ten (10) days up to and including the 30th Day from 

the date of presentation of Bill through hard copy, shall be allowed a rebate of 1 

%.   

For the above purpose, the date of presentation of Bill shall be the next Business Day 

of delivery of the physical copy of the Bill at SECI.  

10.4  Payment Security Mechanism 

Letter of Credit (LC):  

10.4.1 SECI shall provide to the WPD, in respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by the 

WPD in accordance with this Article.  

10.4.2 Before the start of supply, SECI shall, through a scheduled bank, open a Letter of 

Credit in favour of the WPD, to be made operative from a date prior to the Due Date 

of its first Monthly Bill under this Agreement. The Letter of Credit shall have a term 

of twelve (12) Months and shall be renewed annually, for an amount equal to:  

i) for the first Contract Year, equal to 110% of the estimated average monthly 

billing;  

ii)       for each subsequent Contract Year, equal to 110% of the average of the monthly 

billing of the previous Contract Year.  
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10.4.3 Provided that the WPD shall not draw upon such Letter of Credit prior to the Due Date 

of the relevant Monthly Bill and/or Supplementary Bill, and shall not make more than 

one drawal in a Month.  

10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified in Article 10.4.2 due to any reason whatsoever, SECI shall restore 

such shortfall before next drawl.  

10.4.5 SECI shall cause the scheduled bank issuing the Letter of Credit to intimate the WPD, 

in writing regarding establishing of such irrevocable Letter of Credit.  

10.4.6 SECI shall ensure that the Letter of Credit shall be renewed not later than its current 

expiry date.  

10.4.7 All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

SECI.  

10.4.8 If SECI fails to pay undisputed Monthly Bill or Supplementary Bill or a part thereof 

within and including the Due Date, then, subject to Article 10.4.6 & 10.5.2, the WPD 

may draw upon the Letter of Credit, and accordingly the bank shall pay, an amount 

equal to such Monthly Bill or Supplementary Bill or part thereof, in accordance with 

Article 10.4.3 above, by presenting to the scheduled bank issuing the Letter of Credit, 

the following documents:  

i) a copy of the Monthly Bill or Supplementary Bill (only for energy related bills) 

which has remained unpaid to WPD and;  

ii) a certificate from the WPD to the effect that the bill at item (i) above, or 

specified part thereof, is in accordance with the Agreement and has remained 

unpaid beyond the Due Date;  

 10.5     Disputed Bill  

10.5.1 If the SECI does not dispute a Monthly Bill or a Supplementary Bill raised by the WPD 

within thirty (30) days of receiving such Bill shall be taken as conclusive.  

10.5.2 If the SECI disputes the amount payable under a Monthly Bill or a Supplementary 

Bill, as the case may be, it shall pay the undisputed amount or 50% of the invoice 

amount, whichever is higher, and it shall within thirty (30) days of receiving such Bill, 

issue a notice (the "Bill Dispute Notice") to the invoicing Party setting out:  

i) the details of the disputed amount;  

ii) its estimate of what the correct amount should be; and  

iii) all written material in support of its claim.  
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10.5.3 If the WPD agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Article 10.5.2, the WPD shall revise such Bill and present along with the next Monthly 

Bill. In such a case, excess amount shall be refunded along with interest at the same 

rate as Late Payment Surcharge, which shall be applied from the date on which such 

excess payment was made by the disputing Party to the invoicing Party and up to and 

including the date on which such payment has been received as refund.  

10.5.4 If the WPD does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to Article 10.5.2, it shall, within fifteen (15) days of receiving the Bill 

Dispute Notice, furnish a notice (Bill Disagreement Notice) to the SECI providing:  

i) reasons for its disagreement;  

ii) its estimate of what the correct amount should be; and   

iii) all written material in support of its counter-claim.  

10.5.5 Upon receipt of the Bill Disagreement Notice by the SECI under Article 10.5.4, 

authorized representative(s) or a director of the board of directors/ member of board 

of the SECI and WPD shall meet and make best endeavours to amicably resolve such 

dispute within fifteen (15) days of receipt of the Bill Disagreement Notice.  

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt 

of Bill Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred to 

Dispute resolution in accordance with Article 16.  

10.5.7For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

SECI shall, without prejudice to its right to Dispute, be under an obligation to make 

payment of the undisputed amount or 50% of the invoice amount, whichever is higher, 

in the Monthly Bill.   

10.6 Quarterly and Annual Reconciliation 

10.6.1 The  Parties  acknowledge  that  all  payments  made  against  Monthly  Bills  and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 days of the 

end of the quarter at the beginning of the following quarter of each Contract Year and 

annual reconciliation at the end of each  Contract Year within 30 days to take into 

account the Energy Accounts, Tariff adjustment payments, Tariff Rebate, Late 

Payment Surcharge, or any other reasonable circumstance provided under this 

Agreement.   

10.6.2 The Parties, therefore, agree that as soon as all such data in respect of any quarter of a 

Contract Year or a full Contract Year as the case may be has been finally verified and 

adjusted, the WPD and SECI shall jointly sign such reconciliation statement. Within 
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fifteen (15) days of signing of a reconciliation statement, the WPD shall make 

appropriate adjustments in the next Monthly Bill. Late Payment Surcharge/ interest 

shall be payable in such a case from the date on which such payment had been made 

to the invoicing Party or the date on which any payment was originally due, as may 

be applicable. Any Dispute with regard to the above reconciliation shall be dealt with 

in accordance with the provisions of Article 16.  

10.7  Payment of Supplementary Bill 

10.7.1 WPD may raise a ("Supplementary Bill") for payment on account of:  

i)       Adjustments required by the Energy Accounts (if applicable); or  

ii)      Change in Law as provided in Article 12, or  

iii)      Payment under Article 4.10,  

And such Supplementary Bill shall be paid by the other Party.  

10.7.2 SECI shall remit all amounts due under a Supplementary Bill raised by the WPD to 

the WPD’s Designated Account by the Due Date, except open access charges, RLDC 

or scheduling charges and transmission charges (if applicable). Except for payment 

under Article 10.7.1 (i), payment of Supplementary Bills will be made after realization 

of the same from the Buying Utility under the Power Sale Agreement. No Late 

Payment Surcharge will be applicable other than that on the monthly energy payment 

and associated debit and credit note.  
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ARTICLE 11: FORCE MAJEURE  

11.1  Definitions  

11.1.1 In this Article, the following terms shall have the following meanings:  

11.2  Affected Party  

11.2.1 An affected Party means Buyer or the WPD whose performance has been affected by 

an event of Force Majeure.  

11.3  Force Majeure  

11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those 

stated below that wholly or partly prevents or unavoidably delays an Affected Party 

in the performance of its obligations under this Agreement, but only if and to the 

extent that such events or circumstances are not within the reasonable control, directly 

or indirectly, of the Affected Party and could not have been avoided if the Affected 

Party had taken reasonable care or complied with Prudent Utility Practices: 

a) Act of God, including, but not limited to lightning, drought, fire and explosion 

(to the extent originating from a source external to the site), earthquake, 

volcanic eruption, landslide, flood, cyclone, typhoon or tornado if and only if it 

is declared / notified by the competent state / central authority / agency (as 

applicable);  

b) any act of war (whether declared or undeclared), invasion, armed conflict or act 

of foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action if and only if it is declared / notified by the competent state / 

central authority / agency (as applicable); or  

c) radioactive contamination or ionising radiation originating from a source in 

India or resulting from another Force Majeure Event mentioned above 

excluding circumstances where the source or cause of contamination or 

radiation is brought or has been brought into or near the Power Project by the 

Affected Party or those employed or engaged by the Affected Party.  

d) An event of Force Majeure identified under Buyer-Buying Entity(ies) PSA, 

thereby affecting delivery of power from WPD to Buying Entity(ies).   

11.4  Force Majeure Exclusions  

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the extent 

that they are consequences of an event of Force Majeure:   
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a. Unavailability, late delivery, or changes in cost of the plant, machinery, 

equipment, materials, spare parts or consumables for the Power Project;  

b. Delay in the performance of any contractor, sub-contractor or their agents;  

c. Non-performance resulting from normal wear and tear typically experienced in 

power generation materials and equipment;  

d. Strikes at the facilities of the Affected Party;  

e. Insufficiency of finances or funds or the agreement becoming onerous to 

perform; and  

f. Non-performance caused by, or connected with, the Affected Party’s:  

i.   Negligent or intentional acts, errors or omissions;  

ii.  Failure to comply with an Indian Law; or  

iii. Breach of, or default under this Agreement.  

11.5  Notification of Force Majeure Event  

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than fifteen (15) days after the date on 

which such Party knew or should reasonably have known of the commencement of 

the event of Force Majeure. If an event of Force Majeure results in a breakdown of 

communications rendering it unreasonable to give notice within the applicable time 

limit specified herein, then the Party claiming Force Majeure shall give such notice 

as soon as reasonably practicable after reinstatement of communications, but not later 

than one (1) day after such reinstatement. The other Party shall respond on the claim 

of the Affected Party within 15 days of receipt of the said intimation of Force Majeure.   

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of the 

event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular (and not less 

than monthly) reports on the progress of those remedial measures and such other 

information as the other Party may reasonably request about the Force Majeure Event.  

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event of 

Force Majeure on the performance of its rights or obligations under this Agreement, 

as soon as practicable after becoming aware of each of these cessations.  
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11.6  Duty to Perform and Duty to Mitigate  

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the 

Affected Party shall continue to perform its obligations pursuant to this Agreement. 

The Affected Party shall use its reasonable efforts to mitigate the effect of any Force 

Majeure Event as soon as practicable.  

11.7  Available Relief for a Force Majeure Event  

11.7.1 Subject to this Article 11:  

(a) no Party shall be in breach of its obligations pursuant to this Agreement except 

to the extent that the performance of its obligations was prevented, hindered or 

delayed due to a Force Majeure Event;  

(b) every Party shall be entitled to claim relief in relation to a Force Majeure Event 

in regard to its obligations, including but not limited to those specified under 

Article 4.5;   

(c) For avoidance of doubt, neither Party’s obligation to make payments of money 

due and payable prior to occurrence of Force Majeure events under this 

Agreement shall be suspended or excused due to the occurrence of a Force 

Majeure Event in respect of such Party.  

(d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to perform 

its obligations due to such Force Majeure Event.  
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ARTICLE 12: CHANGE IN LAW  

12.1 Definitions 

In these rules, unless the context otherwise requires, -  

12.1.1 In this Article 12, the term “Change in Law” shall refer to the occurrence of any of 

the following events pertaining to this project only after ___ [Enter the date of e-

Reverse Auction (e-RA) conducted under the referred RfS] and on or before the 

SCSD/extended SCSD, including any enactment or amendment or repeal of any law, 

leading to corresponding changes in the cost requiring change in tariff, and includes-  

i. a change in interpretation of any law by a competent court; or  

ii. a change in any domestic tax, including duty, levy, cess, charge or surcharge 

by the Central Government, State Government or Union territory 

administration leading to corresponding changes in the cost; or 

iii. a change in any condition of an approval or license obtained or to be obtained 

for purchase, supply or transmission of electricity, unless specifically excluded 

in the agreement for the purchase, supply or transmission of electricity, which 

results in any change in the cost,  

but does not include- 

a. Any change in any withholding tax on income or dividends distributed to the 

shareholders of the generating company or transmission licensee; or 

b. change in respect of deviation settlement charges or frequency intervals by an 

Appropriate Commission.  

12.1.2  The term “law” in this Article includes any Act, Ordinance, order, bye-law, rule, 

regulation, and notification, for the time being in force, in the territory of India. 

12.2    Adjustment in tariff on account of Change in Law 

12.2.1 On the occurrence of a change in law, the monthly tariff or charges shall be adjusted 

and be recovered in accordance with the Electricity (Timely Recovery of Costs due to 

Change in Law) Rules, 2021 notified by the Ministry of Power on 22.10.2021 (and 

subsequent amendments, if any) to compensate the affected party so as to restore such 

affected party to the same economic position as if such change in law had not occurred. 

12.2.2 For the purposes of 12.2.1 above, the affected party, which intends to adjust and 

recover the costs due to change in law, shall give a 21 days’ prior notice to the other 

party about the proposed impact in the tariff or charges, positive or negative, to be 

recovered from such other party. 
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12.2.3 The affected party shall furnish to the other party, the computation of impact in tariff 

or charges to be adjusted and recovered, within thirty days of the occurrence of the 

change in law or on the expiry of 21days from the date of the notice referred to in 

12.2.2 above, whichever is later, and the recovery of the proposed impact in tariff or 

charges shall start from the next billing cycle of the tariff. 

12.2.4 The impact of change in law to be adjusted and recovered may be computed as one 

time or monthly charges or per unit basis or a combination thereof and shall be 

recovered in the monthly bill as the part of tariff. 

12.2.5 The amount of the impact of change in law to be adjusted and recovered, shall be 

calculated in accordance with the formula given here under to calculate adjustment in 

the monthly tariff due to impact of change in law, which is non-recurring in nature.  

Let financial impact of change in law=P 

Then the modification in the monthly tariff (MT) for compensating the financial 

impact is given by MT=(Y/X)  

Where X= estimated monthly electricity generation in kWh = (1/12) x [Contracted 

Capacity of the power plant as per the Agreement (in MW) x CUF in % x 8760 hours 

x 10] & 

𝑌 =  
(𝑃 x 𝑀𝑟)(1 + 𝑀𝑟)𝑛

(1 + 𝑀𝑟)𝑛 − 1
 

Where, - 

N=No. of months over which the financial impact has to be paid (subject to maximum 

of 180 months in case of the non-recurring fixed amount but in case of recurring 

impact it will be till the impact persists); 

Mr =monthly rate of interest=R/(12x100); 

CUF = declared or revised CUF as indicated in the Agreement; and 

R = annual rate of interest on loan component (in %) as considered by the CERC in its 

order for Tariff Determination from Conventional or Renewable Energy Sources 

(whichever is applicable) for the year in which the Project is commissioned. In absence 

of relevant orders of CERC for the concerned year, the interest rate shall be average 

interest rate plus 200 basis points above the average State Bank of India marginal cost 

of funds based leading rate, of one-year tenor, prevalent during the last available six 

months for such period. 

Further, generating company or intermediary procurer or the trading licensee shall true 

up the MT annually based on actual generation of the year so as to ensure that the 

payment to the affected party is capped at the yearly annuity amount. 
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Any such change, shall be considered upto three digits after the decimal point, and 

remaining digits, if any, shall be ignored. 

For e.g. in case the change in tariff payable is calculated as Rs. 0.14678/kWh, it shall 

be modified as Rs. 0.146/kWh 

12.2.6 The recovery of the impacted amount, in case of the fixed amount shall be, 

a.       In case of generation project, within a period of one-hundred eighty months; or 

b.       In case of recurring impact, until the impact persists. 

12.2.7 The WPD shall, within thirty days of the coming into effect of the recovery of impact 

of change in law, furnish all relevant documents along with the details of calculation 

to the Appropriate Commission for adjustment of the amount of the impact in the 

monthly tariff or charges 

12.2.8 The Appropriate Commission shall verify the calculation and adjust the amount of the 

impact in the monthly tariff or charges within sixty days from the date of receipt of 

the relevant documents under clause 12.2.7.  

12.2.9 After the adjustment of the amount of the impact in the monthly tariff or charges under 

clause 12.2.8, the WPD, shall adjust the monthly tariff or charges annually based on 

actual amount recovered, to ensure that the payment to the affected party is not more 

than the yearly annuity amount. 

12.2.10 In the event of any decrease in the project cost by the WPD or any income to the WPD 

on account of any of the events as indicated above, WPD shall pass on the benefit of 

such reduction at a rate as provided in Article 12.2 to SECI which shall be further 

passed on to the Buying Entity. In the event of the WPD failing to comply with the 

above requirement, SECI shall make such deductions in the monthly tariff payments 

on immediate basis. Further, at the time of raising of 1st Monthly Tariff Payment Bill, 

WPD shall be required to provide a statutory auditor certificate supported by Board 

Resolution in regard to implications (loss/ gain) arising out of Article 12. 

12.2.11 Any notice service pursuant to this Article 12.2.7, shall provide, amongst other 

things, precise details of the Change in Law and its effect on the Project Cost, 

supported by documentary evidences including Statutory Auditor Certificate to this 

effect so as to establish one to one correlation and its impact on the Project Cost. 
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12.2.12 “Project Cost” wherever applicable under this Article, shall mean the cost incurred 

by the WPD towards supply and services only for the Project concerned, upto the 

actual date of commencement of power supply from the last part capacity or upto 

the SCSD or extended SCSD, whichever is earlier. For example, in case the date of 

actual Commencement of power supply from the last part capacity is 15.04.2024, 

SCSD is 15.03.2024 and extended SCSD is 01.04.2024, the Project Cost shall be 

determined as the cost incurred by the WPD upto 01.04.2024.    
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ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 

13.1  WPD Event of Default 

13.1.1 The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by SECI or Buying 

Entity(ies) of its obligations under this Agreement, shall constitute an WPD Event of 

Default: 

(i) the failure to commence supply of power to SECI up to the Contracted Capacity, 

by the end of the period specified in Article 4, or failure to continue supply of 

annual energy corresponding to the minimum CUF power to SECI after the 

commencement of supply of power, for any Contract Year (except for the first 

and final Contract Years), throughout the term of this Agreement, or if  

a) the WPD assigns, mortgages or charges or purports to assign, mortgage or 

charge any of its assets or rights related to the Power Project in contravention 

of the provisions of this Agreement; or  

b) the WPD transfers or novates any of its rights and/ or obligations under this 

agreement, in a manner contrary to the provisions of this Agreement; except 

where such transfer  

• is in pursuance of a Law; and does not affect the ability of the transferee 

to perform, and such transferee has the financial capability to perform, its 

obligations under this Agreement or  

• is to a transferee who assumes such obligations under this Agreement and 

the Agreement remains effective with respect to the transferee;  

(ii) if (a) the WPD becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such proceedings 

remain uncontested for a period of thirty (30) days, or (b) any winding up or 

bankruptcy or insolvency order is passed against the WPD, or (c) the WPD goes 

into liquidation or dissolution or has a receiver or any similar officer appointed 

over all or substantially all of its assets or official liquidator is appointed to 

manage its affairs, pursuant to Law, provided that a dissolution or liquidation 

of the WPD will not be a WPD Event of Default if such dissolution or 

liquidation is for the purpose of a merger, consolidation or reorganization and 

where the resulting company retains creditworthiness similar to the WPD and 

expressly assumes all obligations of the WPD under this Agreement and is in a 

position to perform them; or  
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(iii) the WPD repudiates this Agreement and does not rectify such breach within a 

period of thirty (30) days from a notice from SECI in this regard; or  

(iv) except where due to any SECI’s failure to comply with its material obligations, 

the WPD is in breach of any of its material obligations pursuant to this 

Agreement, and such material breach is not rectified by the WPD within thirty 

(30) days of receipt of first notice in this regard given by SECI; or 

(v) change in shareholding of the WPD before the specified time frame as 

mentioned in Article 4.1.1 of this Agreement, without prior consent of SECI; or 

(vi) occurrence of any other event which is specified in this Agreement to be a 

material breach/ default of the WPD; or 

(vii) except where due to any SECI’s failure to comply with its material obligations, 

the WPD is in breach of any of its material obligations pursuant to this 

Agreement, and such material breach is not rectified by the WPD within thirty 

(30) days of receipt of first notice in this regard given by SECI.  

(viii) Revoking of connectivity of the WPD on account of non-compliance by the 

WPD. 

13.2  SECI Event of Default 

13.2.1 The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by the WPD of its 

obligations under this Agreement, shall constitute the Event of Default on the part of 

defaulting SECI:  

(i) SECI fails to pay (with respect to a Monthly Bill or a Supplementary Bill), 

subject to Article 10.5, for a period of ninety (90) days after the Due Date and 

the WPD is unable to recover the amount outstanding to the WPD through the 

Letter of Credit,  

(ii) SECI repudiates this Agreement and does not rectify such breach even within a 

period of sixty (60) days from a notice from the WPD in this regard; or  

(iii) except where due to any WPD’s failure to comply with its obligations, SECI is 

in material breach of any of its obligations pursuant to this Agreement, and such 

material breach is not rectified by SECI within sixty (60) days of receipt of 

notice in this regard from the WPD to SECI; or  

(iv) if  
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• SECI becomes voluntarily or involuntarily the subject of any bankruptcy or 

insolvency or winding up proceedings and such proceedings remain 

uncontested for a period of sixty (60) days, or  

• any winding up or bankruptcy or insolvency order is passed against SECI, or  

• SECI goes into liquidation or dissolution or a receiver or any similar officer 

is appointed over all or substantially all of its assets or official liquidator is 

appointed to manage its affairs, pursuant to Law, provided that it shall not 

constitute a SECI Event of Default, where such dissolution or liquidation of 

Buyer or SECI is for the purpose of a merger, consolidation or reorganization 

and where the resulting entity has the financial standing to perform its 

obligations under this Agreement and has creditworthiness similar to SECI 

and expressly assumes all obligations of SECI and is in a position to perform 

them; or;  

(v) If Buying Entities are subject to any of the above defaults and SECI does not 

designate another or other Buying Entities for purchase of power.  

(vi) Occurrence of any other event which is specified in this Agreement to be a 

material breach or default of SECI.  

13.3  Procedure for cases of WPD Event of Default 

13.3.1  Upon the occurrence and continuation of any WPD Event of Default under Article 

13.1, SECI shall have the right to deliver to the WPD, with a copy to the representative 

of the lenders to the WPD with whom the WPD has executed the Financing 

Agreements, a notice stating its intention to terminate this Agreement (SECI 

Preliminary Default Notice), which shall specify in reasonable detail, the 

circumstances giving rise to the issue of such notice.  

13.3.2 Following the issue of a SECI Preliminary Default Notice, the Consultation Period of 

ninety (90) days or such longer period as the Parties may agree, shall apply and it 

shall be the responsibility of the Parties to discuss as to what steps shall be taken with 

a view to mitigate the consequences of the relevant Event of Default having regard to 

all the circumstances.  

13.3.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.  

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period 

unless the Parties shall have otherwise agreed to the contrary or the WPD Event of 

Default giving rise to the Consultation Period shall have ceased to exist or shall have 
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been   remedied, SECI may terminate this Agreement by giving a written Termination 

Notice of sixty (60) days to the WPD.  

13.3.5 Subject to the terms of this Agreement, upon occurrence of a WPD Event of Default 

under this Agreement, the WPD shall be liable to pay to SECI, penalty, as provided 

in Article 4.6 of the PPA for failure to commence supply of power within the 

stipulated time and Article 4.4.1 for failure to supply power in terms of the PPA. For 

other cases, the WPD shall be liable to pay to Buying Entity(ies), damages, equivalent 

to 24 (twenty-four) months, or balance PPA period, whichever is less, of tariff for its 

Contracted Capacity, corresponding to the committed annual CUF. 

            SECI shall have the right to recover the said damages by way of forfeiture of bank 

guarantee/Payment on Order Instrument, if any, without prejudice to resorting to any 

other legal course or remedy.  

           In addition to the levy of damages as aforesaid, the lenders in concurrence with the 

Buying Entity and SECI, may exercise their rights, if any, under Financing 

Agreements, to seek substitution of the WPD by a selectee for the residual period of 

the Agreement, for the purpose of securing the payments of the total debt amount 

from the WPD and performing the obligations of the WPD. However, in the event the 

lenders are unable to substitute the defaulting WPD within the stipulated period, SECI 

may terminate the PPA. Provided that any substitution under this Agreement can only 

be made with the prior consent of SECI including the condition that the selectee meets 

the eligibility requirements of Request for Selection (RfS) issued by SECI and accepts 

the terms and conditions of this Agreement. 

13.3.6 The lenders in concurrence with the Buying Utility and SECI, may seek to exercise 

right of substitution under Article 13.3.5 by an amendment or novation of the PPA in 

favour of the selectee. The WPD shall cooperate with SECI to carry out such 

substitution and shall have the duty and obligation to continue to operate the Power 

Project in accordance with this PPA till such time as the substitution is finalized. In 

the event of Change in Shareholding/Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a new entity, an amount of 

Rs. 10 Lakh per Project+ applicable taxes per transaction as facilitation fee (non-

refundable) shall be deposited by the WPD to SECI.   

13.3.7 In the event of termination of PPA/PSA, on account of Event of Default by the WPD, 

any damages or charges payable to the STU/CTU, for the connectivity of the plant, 

shall be borne by the WPD. 
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13.4  Procedure for cases of SECI Event of Default 

13.4.1 Upon the occurrence and continuation of any SECI Event of Default specified in 

Article 13.2, the WPD shall have the right to deliver to SECI, a WPD Preliminary 

Default Notice, which notice shall specify in reasonable detail the circumstances 

giving rise to its issue.  

13.4.2 Following the issue of a WPD Preliminary Default Notice, the Consultation Period of 

ninety (90) days or such longer period as the Parties may agree, shall apply and it 

shall be the responsibility of the Parties to discuss as to what steps shall be taken with 

a view to mitigate the consequences of the relevant Event of Default having regard to 

all the circumstances.  

13.4.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.  

13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation 

Period and unless the Parties shall have otherwise agreed to the contrary or SECI 

Event of Default giving rise to the Consultation Period shall have ceased to exist or 

shall have been remedied, SECI under intimation to the Buying Entity and the WPD 

shall, subject to the prior consent of the WPD, novate its part of the PPA to any third 

party, including its Affiliates within the stipulated period. In the event the aforesaid 

novation is not acceptable to the WPD, or if no offer of novation is made by SECI 

within the stipulated period, then the WPD may terminate the PPA and at its discretion 

require SECI to pay to the WPD, damages, equivalent to 24 (twenty-four) months, or 

balance PPA period, whichever is less, of charges of its Contracted Capacity 

corresponding to the committed annual CUF. In case SECI's Event of Default is 

triggered by a default on the part of the Buying Entity, the above amount will be 

recovered by SECI from the Buying Entity.  

In the event of termination of PPA/PSA, on account of Event of Default by the 

SECI/Buying Entity, any damages or charges payable to the STU/ CTU, for the 

connectivity of the plant, shall be borne by SECI/Buying Entity.   

13.5  Termination due to Force Majeure 

If the Force Majeure Event or its effects continue to be present beyond the period as 

specified in Article 4.5.3, termination of this Agreement shall be caused solely at the 

discretion of SECI after obtaining consent of Buying Entity and there shall not be any 

liability (to SECI/Buying Entity) arising out of such termination. In such an event, 

this Agreement shall terminate on the date of such Termination Notice issued by SECI 

without any further liability to either Party from the date of such termination.  
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ARTICLE 14: LIABILITY AND INDEMNIFICATION 

14.1  Indemnity 

14.1.1 The WPD shall indemnify, defend and hold SECI harmless against:  

a) any and all third party claims against SECI for any loss of or damage to property 

of such third party, or death or injury to such third party, arising out of a breach 

by the WPD of any of its obligations under this Agreement or due to the WPD’s 

willful misconduct, gross negligence or fraudulent behaviour or violations of 

Applicable Law; and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by SECI from third party 

claims arising by reason of a breach by the WPD of any of its obligations under 

this Agreement, (provided that this Article 14 shall not apply to such breaches 

by the WPD, for which specific remedies have been provided for under this 

Agreement).  

14.1.2 SECI shall cause the Buying Entity(ies) to indemnify, defend and hold the WPD 

harmless against:  

a) any and all third party claims against the WPD, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising out of 

a breach by Buying Entity(ies) of any of their obligations under this Agreement; 

and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by 

the WPD from third party claims arising by reason of a breach by Buying 

Entity(ies) of any of its obligations. SECI shall incorporate appropriate 

covenants in the PSA for the above obligations of Buying Entity(ies). In so far 

as indemnity to WPD is concerned, Buying Entity(ies) shall be the 

indemnifying party and not SECI.  

14.2  Procedure for claiming Indemnity 

14.2.1 Third party claims 

a. Where the Indemnified Party is entitled to indemnification from the 

Indemnifying Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified 

Party shall promptly notify the Indemnifying Party of such claim referred to in 

Article 14.1.1(a) or 14.1.2(a) in respect of which it is entitled to be indemnified.  
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Such notice shall be given as soon as reasonably practicable after the Indemnified 

Party becomes aware of such claim. The Indemnifying Party shall be liable to settle 

the indemnification claim within thirty (30) days of receipt of the above notice. 

Provided however that, if:  

i) the Parties choose to refer the dispute in accordance with Article 16.3.2; and  

ii) the claim amount is not required to be paid/ deposited to such third party 

pending the resolution of the Dispute,  

The Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following the 

resolution of the Dispute, if such Dispute is not settled in favour of the Indemnified 

Party.  

b. The Indemnified Party may contest the claim by referring to the Appropriate 

Commission for which it is entitled to be Indemnified under Article 14.1.1(a) or 

14.1.2(a) and the Indemnifying Party shall reimburse to the Indemnified Party all 

reasonable costs and expenses incurred by the Indemnified party. However, such 

Indemnified Party shall not settle or compromise such claim without first getting the 

consent of the Indemnifying Party, which consent shall not be unreasonably withheld 

or delayed.  

An Indemnifying Party may, at its own expense, assume control of the defence of any 

proceedings brought against the Indemnified Party if it acknowledges its obligation 

to indemnify such Indemnified Party, gives such Indemnified Party prompt notice of 

its intention to assume control of the defence, and employs an independent legal 

counsel at its own cost that is reasonably satisfactory to the Indemnified Party.  

14.3  Indemnifiable Losses 

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the Indemnifying 

Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party shall promptly 

notify the Indemnifying Party of the Indemnifiable Losses actually incurred by the 

Indemnified Party. The Indemnifiable Losses shall be reimbursed by the 

Indemnifying Party within thirty (30) days of receipt of the notice seeking 

Indemnifiable Losses by the Indemnified Party. In case of nonpayment of such losses 

after a valid notice under this Article 14.3, such event shall constitute a payment 

default under Article 13.  
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14.4  Limitation on Liability 

14.4.1 Except as expressly provided in this Agreement, neither the WPD nor SECI nor 

Buying Entity(ies) nor its/ their respective officers, directors, agents, employees or 

affiliates (or their officers, directors, agents or employees), shall be liable or 

responsible to the other Party or its affiliates, officers, directors, agents, employees, 

successors or permitted assigns or their respective insurers for incidental, indirect or 

consequential damages, connected with or resulting from performance or non-

performance of this Agreement, or anything done in connection herewith, including 

claims in the nature of lost revenues, income or profits (other than payments expressly 

required and properly due under this Agreement), any increased  expense of, reduction 

in or loss of power generation or equipment used therefore, irrespective of whether 

such claims are based upon breach of warranty, tort (including negligence, whether 

of Buying Entity(ies) , the WPD or others), strict liability, contract, breach of statutory 

duty, operation of law or otherwise.  

14.4.2 SECI shall have no recourse against any officer, director or shareholder of the WPD 

or any Affiliate of the WPD or any of its officers, directors or shareholders for such 

claims excluded under this Article. The WPD shall have no recourse against any 

officer, director or shareholder of Buyer or Buying Entity(ies), or any affiliate of 

Buyer or any of its officers, directors or shareholders for such claims excluded under 

this Article. 

14.5   SECI’s Liability  

14.5.1Notwithstanding anything to the contrary contained in this Agreement, the Parties 

acknowledge and accept that the SECI is an Intermediary Company to purchase and 

resell the electricity to the Buying Utility(ies) to enable them to fulfill the Renewable 

Purchase Obligations (RPO) and power demand, and, therefore, the performance of 

the obligations of the SECI under this Agreement shall be subject to the ability of the 

SECI to enforce the corresponding obligations assumed by the Buying Utility(ies) on 

re-sale under the Power Sale Agreement to be entered into by the Buying Utility(ies) 

with SECI. It is however, specifically agreed that the payment of money becoming 

due from the SECI to the WPD under this Agreement for supply of Wind Power to the 

extent of the Contracted Capacity shall not be on a back to back basis and will be as 

per the recourse under the Payment Security Mechanism provided in the PPA and 

PSA. SECI shall discharge the tariff payment obligation in terms of the provisions of 

this Agreement. 
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14.5.2 The parties agree that in respect of the obligations other than the tariff payment 

obligation specifically mentioned herein above, in the event the WPD has any claim 

against the SECI in regard to the performance of any obligation of the SECI under this 

Agreement or enforcement of any right of the WPD against the SECI under this 

Agreement, the same shall be subject to the ability of the SECI to enforce the 

corresponding obligations assumed by the Buying Utility(ies) under the Power Sale 

Agreement to be entered into between the SECI and the Buying Utility(ies) on resale 

on mutatis mutandis basis and not otherwise.  

14.6 Duty to Mitigate 

14.6.1 The Parties shall endevour to take all reasonable steps so as to mitigate any loss or 

damage which has occurred under this Article 14.   



SECI-WPD PPA  

(Insert Project ID)                                                                                                                   Page 63 of 77 

 

ARTICLE 15: ASSIGNMENTS AND CHARGES 

15.1  Assignments 

This Agreement shall be binding upon, and inure to the benefit of the Parties and their 

respective successors and permitted assigns. This Agreement shall not be assigned by 

any Party, except to the Project Lenders or Lender’s Representative as security for 

their debt under the Financing Agreements, other than by mutual consent between the 

Parties to be evidenced in writing. Such assignment shall be agreed to by SECI subject 

to the compliance of provisions contained in this Agreement and more specifically to 

the provisions of Article 4.1.1 of this Agreement. In no case, such assignment shall 

be permissible prior to commencement of power supply under this Agreement.  

Provided that, SECI shall permit assignment of any of WPD’s rights and obligations 

under this Agreement in favour of the lenders to the WPD, if required under the 

Financing Agreements.    

Provided that, such consent shall not be withheld if SECI seeks to transfer to any 

transferee all of its rights and obligations under this Agreement.  

The enforcement of the rights and obligation between the WPD and the Buying 

Utility(ies) provided in this Agreement and in the PSA shall not be treated as an 

assignment but an enforcement of the terms agreed under this Agreement.  

Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between the Parties may be required to execute a new agreement on the 

same terms and conditions as are included in this Agreement. An amount of Rs. 5 

Lakh per Project + applicable taxes per transaction as Facilitation Fee (non-

refundable) shall be deposited by the WPD to SECI. Provided further that, such 

consent shall not be withheld by the WPD if SECI seeks to transfer to any affiliate all 

of its rights and obligations under this Agreement.  

In the event of Change in Shareholding/Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount 

of Rs. 10 Lakh per Project+ applicable taxes per transaction as Facilitation Fee (non-

refundable) shall be deposited by the WPD to SECI.  

15.2  Permitted Charges 

15.2.1 WPD shall not create or permit to subsist any encumbrance over all or any of its rights 

and benefits under this Agreement, other than as set forth in Article 15.1 and the 

Guidelines.   
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION  

16.1  Governing Law 

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi.  

16.2  Amicable Settlement and Dispute Resolution 

16.2.1 Amicable Settlement 

i. Either Party is entitled to raise any claim, dispute or difference of whatever 

nature arising under, out of or in connection with this Agreement (“Dispute”) 

by giving a written notice (Dispute Notice) to the other Party, which shall 

contain:  

(a) a description of the Dispute;  

(b) the grounds for such Dispute; and  

(c) all written material in support of its claim.  

ii. The other Party shall, within thirty (30) days of issue of Dispute Notice issued                  

under Article 16.2.1(i), furnish:  

(a) counter-claim and defences, if any, regarding the Dispute; and  

(b) all written material in support of its defences and counter-claim.  

iii. Within thirty (30) days of issue of Dispute Notice by any Party pursuant to              

Article 16  

(i) if the other Party does not furnish any counter claim or defence under 

Article 16  

(ii) or thirty (30) days from the date of furnishing counter claims or defence 

by the other Party, both the Parties to the Dispute shall meet to settle such 

Dispute amicably. If the Parties fail to resolve the Dispute amicably 

within thirty (30) days from the later of the dates mentioned in this Article 

16.2.1.  

(iii) the Dispute shall be referred for dispute resolution in accordance with 

Article 16.3.  
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16.3  Dispute Resolution 

16.3.1  In the event CERC is the Appropriate Commission, any dispute that arises claiming 

any change in or regarding determination of the tariff or any tariff related matters, or 

which partly or wholly could result in change in tariff, such dispute shall be 

adjudicated by the CERC. All other disputes shall be resolved by the Dispute 

Resolution Committee set up by the Government, failing which by arbitration under 

the Indian Arbitration and Conciliation Act, 1996. In the event SERC/JERC is the 

Appropriate Commission, then all disputes shall be adjudicated by the SERC/JERC 

or shall be referred for arbitration by the SERC/JERC.    

16.3.2 SECI shall be entitled to co-opt the Buying Entity(ies) and/or the lenders (if any) as a 

supporting party in such proceedings before the Appropriate Commission.  

16.4  Parties to Perform Obligations 

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the 

Appropriate Commission and save as the Appropriate Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations (which are not in dispute) under this Agreement.   
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ARTICLE 17: MISCELLANEOUS PROVISIONS 

17.1  Amendment 

17.1.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties.  

17.2  Third Party Beneficiaries 

17.2.1 Subject to provisions contained in this agreement relating to back to back implications 

of the PPA as well as PSA, this Agreement is solely for the benefit of the Parties and 

their respective successors and permitted assigns and shall not be construed as 

creating any duty, standard of care or any liability to, any person not a party to this 

Agreement.  

17.3  Waiver 

17.3.1 No waiver by either Party of any default or breach by the other Party in the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party.  

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other right 

under this Agreement, which shall remain in full force and effect.  

17.4  Confidentiality 

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the 

terms and conditions of the transaction contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, financiers, 

who need to have access to such information for the proper performance of their 

activities; or  

c) disclosures required under Law, without the prior written consent of the other 

Party.  

17.5  Severability 

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 
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Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement.  

17.6  Notices 

17.6.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language.  

17.6.2  If to the WPD, all notices or other communications which are required must be 

delivered  personally or by registered post or facsimile or any other method duly 

acknowledged to the addresses below:  

 Address   :   

 Attention  :   

 Email  :   

 Fax. No.  :   

Telephone No. :  

17.6.3 If  to  SECI,  all  notices  or  communications must  be  delivered personally or  by 

registered post or facsimile or any other mode duly acknowledged to the address(es) 

below:  

 (i)  Address  :  

Attention  

 Email  :   

 Fax. No.  :   

Telephone No. :  

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the appropriate 

Party for delivery by registered mail. All notices shall be deemed validly delivered 

upon receipt evidenced by an acknowledgement of the recipient, unless the Party 

delivering the notice can prove in case of delivery through the registered post that the 

recipient refused to acknowledge the receipt of the notice despite efforts of the postal 

authorities.  

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed.  
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17.7  Language 

17.7.1 All agreements, correspondence and communications between the Parties relating to 

this Agreement and all other documentation to be prepared and supplied under the 

Agreement shall be written in English, and the Agreement shall be construed and 

interpreted in accordance with English language.  

17.7.2  If  any  of  the  agreements,  correspondence,  communications  or  documents  are 

prepared  in  any  language  other  than  English,  the  English  translation  of  such 

agreements, correspondence, communications or documents shall prevail in matters 

of interpretation.  

17.8  Restriction of Shareholders / Owners’ Liability 

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement. Further, the financial liabilities of the 

shareholder/s of each Party to this Agreement, shall be restricted to the extent 

provided in the Indian Companies Act, 2013.  

17.9  Taxes and Duties 

17.9.1 The WPD shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/ levied on the WPD, contractors or their employees that are required to be 

paid by the WPD as per the Law in relation to the execution of the Agreement and for 

supplying power as per the terms of this Agreement.  

17.9.2 SECI shall be indemnified and held harmless by the WPD against any claims that may 

be made against SECI in relation to the matters set out in Article 17.9.1.  

17.9.3 SECI shall not be liable for any payment of, taxes, duties, levies, cess whatsoever for 

discharging any obligation of the WPD by SECI on behalf of WPD.  

17.10   Independent Entity 

17.10.1The WPD shall be an independent entity performing its obligations pursuant to the 

Agreement. 

17.10.2 Subject to the provisions of the Agreement, the WPD shall be solely responsible for 

the manner in which its obligations under this Agreement are to be performed. All 

employees and representatives of the WPD or contractors engaged by the WPD in 

connection with the performance of the Agreement shall be under the complete 

control of the WPD and shall not be deemed to be employees, representatives, 

contractors of SECI and nothing contained in the Agreement or in any agreement or 
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contract awarded by the WPD shall be construed to create any contractual 

relationship between any such employees, representatives or contractors and SECI.  

17.11 Compliance with Law 

Despite anything contained in this Agreement but without prejudice to this Article, 

if any provision of this Agreement shall be in deviation or inconsistent with or 

repugnant to the provisions contained in the Electricity Act, 2003, or any rules and 

regulations made there under, such provision of this Agreement shall be deemed to 

be amended to the extent required to bring it into compliance with the aforesaid 

relevant provisions as amended from time to time.  

17.12. The duly executed Power Sale Agreement between SECI and Buying entity(s) as 

attached to this Agreement shall be read along with this Agreement as a composite 

back to back agreement for Generation and supply of electricity to the Buying 

entity(s), particularly, to fulfill the Renewable Purchase Obligations under the 

provisions of the Electricity Act, 2003 and the Regulations notified thereunder. 

17.13  Breach of Obligations  

The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

liquidated damages/penalty or the method of calculating the liquidated 

damages/penalty specified in this Agreement is a genuine and reasonable pre-

estimate of the damages that may be suffered by the non-defaulting party in each 

case specified under this Agreement.  

17.14 Order of priority in application 

In case of inconsistencies between the agreement(s) executed between the Parties, 

applicable Law including rules and regulations framed thereunder, the order of 

priority as between them shall be the order in which they are placed below:  

i.     applicable Law, rules and regulations framed thereunder;  

ii.    the Grid Code; and  

iii.   the terms and conditions of this Agreement; 
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IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through 

their duly authorized representatives as of the date and place set forth above.  

For and on behalf of      For and on behalf of  

[SECI]  [WPD]  

 

 

Name, Designation and Address                                  Name, Designation and Address  

Signature with seal  

 

 

Signature with seal  

Witness:  

1.  

 

 

2.  

Witness:  

1.  

 

 

2.  
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SCHEDULE 1: FORMAT FOR PERFORMANCE BANK GUARANTEE (PBG) 

(to be submitted separately for each Project)   

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate 

Value)   

Reference: ………………………………. 

Bank Guarantee No.: ........................… 

Date: ...................……... 

 

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as ‘selected 

Wind Power Developer') submitting the response to RfS inter alia for ……….. [Insert name 

of the RfS] of the capacity of ……….. MW, at …………[Insert name of the place], for supply 

of power there from on long term basis, in response to the RfS dated………… issued by Solar 

Energy Corporation of India Ltd (hereinafter referred to as SECI) and SECI considering such 

response to the RfS of ………[insert the name of the selected Wind Power Developer] (which 

expression shall unless repugnant to the context or meaning thereof include its executers, 

administrators, successors and assignees) and selecting the Wind Power Project of the Wind 

Power Developer and issuing Letter of Award No ------- to _____ (Insert Name of selected 

Wind Power Developer) as per terms of RfS and the same having been accepted by the 

selected WPD resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase 

of Power [from selected Wind Power Developer or a Project Company, M/s ------------- {a 

Special Purpose Vehicle (SPV) formed for this purpose}, if applicable ].  

As per the terms of the RfS, the _______________ [insert name & address of bank] hereby 

agrees unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the 

Place from the address of the SECI] forthwith on demand in writing from SECI or any Officer 

authorized by it in this behalf, any amount up to and not exceeding Indian Rupees------ [Total 

Value] only, on behalf of M/s __________ [Insert name of the selected Wind Power 

Developer / Project Company].      

This guarantee shall be valid and binding on this Bank up to and including………..  and shall 

not be terminable by notice or any change in the constitution of the Bank or the term of contract 

or by any other reasons whatsoever and our liability hereunder shall not be impaired or 

discharged by any extension of time or variations or alternations made, given, or agreed with 

or without our knowledge or consent, by or between parties to the respective agreement.   

Our liability under this Guarantee is restricted to INR ___________________ (Indian Rupees 

__________ only).   
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Our Guarantee shall remain in force until…………….. SECI shall be entitled to invoke this 

Guarantee till ……….   

The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke 

this BANK GUARANTEE in part or in full, as it may deem fit.   

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by SECI, made in any format, raised at the above mentioned address of 

the Guarantor Bank, in order to make the said payment to SECI.   

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by -------------[Insert name of the selected Wind 

Power Developer / Project Company as applicable] and/or any other person. The Guarantor 

Bank shall not require SECI to justify the invocation of this BANK GUARANTEE, nor shall 

the Guarantor Bank have any recourse against SECI in respect of any payment made 

hereunder.  

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Delhi shall have exclusive jurisdiction.   

The Guarantor Bank represents that this BANK GUARANTEE has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as against 

the Guarantor Bank in the manner provided herein.   

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.   

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly SECI shall not be obliged before enforcing this BANK GUARANTEE to take 

any action in any court or arbitral proceedings against the selected Wind Power Developer / 

Project Company , to make any claim against or any demand on the selected Wind Power 

Developer / Project Company or to give any notice to the selected Wind Power Developer / 

Project Company or to enforce any security held by SECI or to exercise, levy or enforce any 

distress, diligence or other process against the selected Wind Power Developer / Project 

Company .   

This BANK GUARANTEE shall be effective only when the Bank Guarantee issuance message 

is transmitted by the issuing Bank through SFMS to IDFC First Bank and a confirmation in 

this regard is received by SECI. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI 

and may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI 

to any entity to whom SECI is entitled to assign its rights and obligations under the PPA.   
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Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to INR ___________ (Indian Rupees ________________________ only) and it 

shall remain in force until …………….. (Provide for two additional months after the period 

of guarantee for invoking the process of encashment). We are liable to pay the guaranteed 

amount or any part thereof under this Bank Guarantee only if SECI serves upon us a written 

claim or demand.   

Signature ____________________   

Name___________________   

Power of Attorney No._______________   

For    

  ______[Insert Name and Address of the Bank]__   

Contact Details of the Bank: 

E-mail ID of the bank:    

Banker's Stamp and Full Address.   

Dated this ____ day of ____, 20__   

Witness:   

1. …………………………………….    

Signature     

Name and Address   

2. …………………………………..     

Signature    

Name and Address   

Notes:   

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate 

value.   

2. The Performance Bank Guarantee shall be executed by any of the Scheduled 

Commercial Banks as listed on the website of Reserve Bank of India (RBI) and 

amended as on the date of issuance of Bank Guarantee. Bank Guarantee issued 

by foreign branch of a Scheduled Commercial Bank is to be endorsed by the 

Indian branch of the same bank or State Bank of India (SBI).   
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SCHEDULE 2: FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED 

BY IREDA/REC/PFC (IN LIEW OF PBG) 

(to be submitted separately for each Project) 

No.          Date  

 

SECI,           Registered 

________________, 

__________________ 

 

Reg: M/s ________________(insert name of the PPA signing entity) (Project No. 

__________(insert project ID issued by SECI) – Issuance of Payment on Order 

Instrument for an amount of Rs._____________ 

 

Dear Sir, 

1. It is to be noted that M/s. ____________(insert name of the POI issuing 

Agency)(‘IREDA/REC/PFC’) has sanctioned a non-fund based limit loan of Rs. 

___________ (Rupees____________only) to M/s _________________ under the Loan 

Agreement executed on ___________ to execute Renewable Energy Projects.  

2. At the request of M/s _______________, onbehalf of ___________________ (insert 

name of the SPV), this Payment on Order Instrument (POI) for an amount of Rs. 

_____________(Rupees_________(in words)). This Payment on Order Instrument comes into 

force immediately.  

3. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as 

selected Wind Power Developer') submitting the response to RfS inter alia for selection of 

Contracted Capacity of ……….. MW, at …………[Insert name of the place] under RfS for 

……………………. [Insert name of the RfS], for supply of power there from on long term 

basis, in response to the RfS dated………… issued by Solar Energy Corporation of India Ltd 

(hereinafter referred to as SECI) and SECI considering such response to the RfS of 

………[insert the name of the selected Wind Power Developer] (which expression shall unless 

repugnant to the context or meaning thereof include its executers, administrators, successors 

and assignees) and selecting the Wind Power Project of the Wind Power Developer and issuing 

Letter of Award No ------- to (Insert Name of selected Wind Power Developer) as per terms of 

RfS and the same having been accepted by the selected WPD resulting in a Power Purchase 

Agreement (PPA) to be entered into, for purchase of Power [from selected Wind Power 

Developer or a Project Company, M/s ------------- {a Special Purpose Vehicle (SPV) formed 



SECI-WPD PPA  

(Insert Project ID)                                                                                                                         Page 75 of 77 

 

for this purpose}, if applicable ]. As per the terms of the RfS, the _______________ [insert 

name & address of IREDA/PFC/REC] hereby agrees unequivocally, irrevocably and 

unconditionally to pay to SECI at [Insert Name of the Place from the address of the SECI] 

forthwith on demand in writing from SECI or any Officer authorized by it in this behalf, any 

amount up to and not exceeding Rupees------ [Total Value] only, on behalf of M/s __________ 

[Insert name of the selected Wind Power Developer / Project Company] 

4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at 

_________________, agrees to make payment for the sum of Rs. __________ lakhs (in 

words………………………….) to SECI on the following conditions:- 

(a) IREDA/REC/PFC agrees to make payment of the said amount unconditionally, without 

demur and without protest upon receipt of request from SECI within the validity period 

of this letter as specified herein;  

(b) The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will 

have the same effect as that of the commitment under the Bank Guarantee issued by 

any Public Sector Bank and shall be enforceable in the same manner as in the case of a 

Bank Guarantee issued by a Bank and the same shall be irrevocable and shall be 

honored irrespective of any agreement or its breach between IREDA/REC/PFC or its 

constituents notwithstanding any dispute that may be raised by them against SECI; 

(c) The liability of IREDA/REC/PFC continues to be valid and binding on 

IREDA/REC/PFC and shall not be terminated, impaired and discharged, by virtue of 

change in its constitution and specific liability under letter of undertaking shall be 

binding on its successors or assignors; 

(d) The liability of IREDA/REC/PFC shall continue to be valid and binding on 

IREDA/REC/PFC and shall not be terminated/ impaired/ discharged by any extension 

of time or variation and alternation made given or agreed with or without knowledge 

or consent of the parties (SECI and Bidding Party), subject to the however to the 

maximum extent of amount stated herein and IREDA/REC/PFC is not liable to any 

interest or costs etc; 

(e) This Payment of Order Instrument can be invoked either partially or fully, till the date 

of validity;  

(f) IREDA/REC/PFC agrees that it shall not require any proof in addition to the written 

demand by SECI made in any format within the validity period. IREDA/REC/PFC shall 

not require SECI to justify the invocation of the POI against the SPV/WPD, to make 

any claim against or any demand against the SPV/WPD or to give any notice to the 

SPV/WPD; 



SECI-WPD PPA  

(Insert Project ID)                                                                                                                         Page 76 of 77 

 

(g) The POI shall be the primary obligation of IREDA/REC/PFC and SECI shall not be 

obliged before enforcing the POI to take any action in any court or arbitral proceedings 

against the SPV/WPD; 

(h) Neither SECI is required to justify the invocation of this POI nor shall 

IREDA/REC/PFC have any recourse against SECI in respect of the payment made 

under letter of undertaking;  

5. Notwithstanding anything contrary contained anywhere in this POI or in any other 

documents, this POI is and shall remain valid upto________________ and IREDA/REC/PFC 

shall make payment thereunder only if a written demand or request is raised within the said 

date and to the maximum extent of Rs………………………..and IREDA/REC/PFC shall in 

no case, be liable for any interest, costs, charges and expenses and IREDA’s/REC’s/PFC’s 

liability in no case will exceed more than the above amount stipulated. 

6. In pursuance of the above, IREDA/REC/PFC and SECI have signed an Umbrella 

Agreement dated ____ setting out the terms and conditions for issue of letter of undertaking 

by IREDA/REC/PFC to SECI and the said terms and conditions shall be read as a part of this 

letter of undertaking issued for the project of the project of PP mentioned above.  

Thanking you, 

Yours faithfully 

For and on behalf of 

M/s. ______________________ 

(name of the POI issuing agency). 

 

     (  ) 

   General Manager (TS)  

Copy to:-  

M/s. __PP_________________  

_______________________ 

_______________________ As per their request  

    (  ) 

   General Manager (TS)  
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SCHEDULE 3: SECI-BUYING ENTITY(IES) POWER SALE AGREEMENT(S) 


