SOLAR ENERGY CORPORATION OF INDIA LIMITED
NEW DELHI

Ref No. SECI/C&P/IPP/15/0010/26-27/Amendment-02 Date: 03.11.2026

Amendment-02 to RfS for Supply of Energy from 800 MW/ 3200 MWh Standalone Battery Energy Storage Systems in India under Tariff-Based Competitive Bidding (SECI-ESS-IV)			
RfS No. SECI/C&P/IPP/15/0010/26-27 dated 01.10.2026			
S. No.	**Clause/ Article No.**	**Existing Clause/Article**	**Amended Clause/Article**
Amendments in the RfS document			
1.	1.11	Bidders who have already commissioned BESS Projects or are in process of constructing such Projects and have untied capacity may also participate under this RfS. …	Bidders who have already commissioned BESS Projects, including those operating such projects on a merchant basis, or are in the process of constructing such Projects and have untied capacity, shall also be eligible to participate under this RfS. …
2.	6.3	… In this regard, any change in Delivery Point shall be allowed subject to the condition that the BESSD has obtained final grant of connectivity at the proposed new Delivery Point with Start Date of connectivity on or before 30th June 2027.	… In this regard, any change in Delivery Point shall be allowed subject to the condition that the BESSD has obtained final grant of connectivity at the proposed new Delivery Point with Start Date of connectivity on or before 30th April 2027.
3.	7.10	… At the substation being chosen in line with Sl. i, ii, iii, and iv above, the Bidder shall have been granted final grant of connectivity with Start Date of Connectivity on or before 30th June 2027. …	… At the substation being chosen in line with Sl. i, ii, iii, and iv above, the Bidder shall have been granted final grant of connectivity with Start Date of Connectivity on or before 30th April 2027. …
4.	9.2.a	The **Scheduled Commissioning Date (SCD)** for commissioning of the full Project capacity shall be **30.06.2027**.	The **Scheduled Commissioning Date (SCD)** for commissioning of the full Project capacity shall be **30.04.2027**.
Amendments in the PPA document			
1.	5.1.5	The BESSD shall commission the Project as detailed in "**Schedule 3: Commissioning Procedure**" by 30.06.2027. …	The BESSD shall commission the Project as detailed in "**Schedule 3: Commissioning Procedure**" by 30.04.2027. …