
Amendment - 1

Sl. No. Section Page No. Clause Original Version Amendment

1

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

9 OF 140 1.3.2

The Employer reserves the right to conduct Pressure Cooker (PC) test/ Highly 

Accelerated Stress Test (HAST) to confirm the durability of the back sheet in 

accelerated conditions.

Pressure Cooker Test shall be carried out under following conditions:

121 °C /100 %Rh and 2 atm Pressure for 48 hours. The apparatus shall be such that 

specimen is not dipped in water but exposed to vapour (steam) while maintaining 

aforementioned conditions. Necessary sensors for measurement of Temperature, 

Pressure and RH shall be installed for verification.

For acceptance:

1. there shall be no delamination or micro cracks observed in the back sheet

2. The back sheet shall retain 30% of the initial value (as per approved GTP) of the 

Elongation at Break.

2

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

17 OF 140 4.3.2

Every DC input terminal of PCU shall be provided with fuse of appropriate rating. The 

combined DC feeder shall have suitably rated isolators for safe start up and shut down 

of the system. One spare DC input terminal shall be provided for each PCU.

Every DC input terminal of PCU shall be provided with fuse/MCB/MCCB of appropriate 

rating. The combined DC feeder shall have suitably rated isolators for safe start up and 

shut down of the system. One spare DC input terminal shall be provided for each PCU.

3

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

17 OF 140 4.3.9

PCU front panel shall be provided with LCD/ LED to display all the relevant 

parameters related to PCU operation and fault conditions. It shall include, but not 

limited to, the following parameters.

(i) DC input power

(ii) DC input voltage

(iii) DC input current (for each terminal)

(iv) AC output power

(v) AC output voltage (all the 3 phases and line)

(vi) AC output current (all the 3 phases and line)

(vii) Frequency

(viii) Power Factor

PCU front panel shall be provided with LCD/ LED to display all the relevant parameters 

related to PCU operation and fault conditions. It shall include, but not limited to, the 

following parameters.

(i) DC input power

(ii) DC input voltage

(iii) DC input current (for each terminal)

(iv) AC output power

(v) AC output voltage (all the 3 phases and line)

(vi) AC output current (all the 3 phases and line)

(vii) Frequency

(viii) Power Factor

In case of outdoor PCU, PCU without LCD display with provision for Data access 

over Bluetooth shall be acceptable.

4

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

54 OF 140 15.9.2

Operating System - Operating System and Database shall be of enterprise scale 

(RedHat Linux or equivalent Linux OS, Oracle/MySQL or equivalent DB), with 

required AMC for 5 years.

Operating System - Operating System and Database shall be of enterprise scale (RedHat 

Linux or equivalent Linux OS, Oracle/MySQL or Windows or equivalent DB), with 

required AMC for 5 years.

5

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

29 of 140 6.5.2
Auxiliary voltage of the relays shall be 110 VDC and the relays shall be capable of 

operating continuously between 80 – 120% of auxiliary voltage.

Relays shall operate on suitable DC auxiliary voltage and the relays shall be capable of 

operating continuously between 80 – 120% of auxiliary voltage.

6
ANNEXURE D

MANDATORY SPARES
- New Clause - Refer Annexure 1 to Amendment 1
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7

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

351 21.4.1 . (v)

(v) Connectivity and Data transmission:

.Built-in GSM/ GPRS modem for wireless data transmission to SCADA/ cloud server 

(procurement of GPRS enabled SIM Card and connection subscription to be the 

responsibility of Contractor). It should be possible to remotely communicate with the 

device for configuration settings.

.RS485 MODBUS interface for data collection and storage on SCADA

. Web interface with provision for user login to enable viewing and downloading of 

weather data in XLS/ CSV format

.Communication protocol should support fast data transmission rates, 

enable operation in different Frequency bands and have an encryption-

based data security layer for secure data transmission

v) Connectivity and Data transmission:

.RS485 MODBUS interface for data collection and storage on SCADA

.Communication protocol should support fast data transmission rates, enable operation 

in different Frequency bands and have an encryption-based data security layer for secure 

data transmission

8

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

47 of 140 13.4 Galvanized Iron mast with base plate and guy wire kit
GI tubular pole supported on RCC pedestal and foundation structure through Base plate 

& Anchor bolt assembly. 

9

SECTION - VII

C. SPECIAL TECHNICAL 

SPECIFICATIONS

- New Clause -

All outdoor installations shall be supported on plinth comprising of  RCC framed structure 

with foundations, columns and beams up to plinth level (FFL), with a suitable metal 

canopy on top.

10

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

35 of 140 7.5

Maximum voltage drop in LT cable (from inverter to inverter transformer) shall be 

limited to 0.5% of the rated voltage. For HT cables (from inverter transformer to 

interconnection point), maximum voltage drop shall be limited to 0.5 % of the rated 

voltage. The Contactor shall provide voltage drop calculations in excel sheet.

Maximum voltage drop in LT cable (from inverter to inverter transformer) shall be limited 

to 0.5% of the rated voltage. For HT cables (from inverter transformer to plant take off 

point), maximum voltage drop shall be limited to 0.5 % of the rated voltage. The 

Contactor shall provide voltage drop calculations in excel sheet.

11

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

14 of 140 3.1 Standards and Codes Refer Annexure 2 to Amendment 1

12

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

14 of 140 3.3
DC cables shall be single core, armoured, Flame Retardant Low smoke (FRLS), PVC 

outer sheath conforming to IS 7098-I. DC cable with positive polarity should have 

marking of red line on black outer sheath.

Refer Annexure 2 to Amendment 1

13

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

83 of 140 20.3.3
The lighting level shall take into account appropriate light output ratio of luminaires, 

coefficient of utilization maintenance factor (of 0.7 or less) to take into account 

deterioration with time and dust deposition

The lighting level shall take into account appropriate light output ratio of luminaires, 

coefficient of utilization maintenance factor (of 0.7 or less) to take into account 

deterioration with time and dust deposition. For the purpose of design, the illuminance 

uniformity [Uo] should be min 0.3.
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14

SECTION - V

SPECIAL CONDITIONS OF 

CONTRACT

6 of 12 6.2

During the demonstration of yearly CUF, any shortfall from specified CUF shall attract 

the LD @ INR 5.65/kWh for each unit shortfall.  The CUF shall be calculated as per 

the formula mentioned Section VII, Scope of Work and Technical Specifications. 

Shortfall in CUF during any year may be compensated against excess achieved CUF 

during previous or subsequent years subject to total CUF over the O&M Period being 

in accordance with the committed CUF. LD levied, if any, on account of shortfall in 

CUF in any year shall be refunded when the same is compensated through excess 

CUF in subsequent years.  Determination of LD on account of shortfall, if any, shall 

be made after such adjustment, upto excess CUF which is not already accounted in 

an earlier year.

If the Contractor fails to achieve 10-year cumulative CUF at the end of O&M period, 

then the Contractor will pay compensation to Owner an amount equal to the Net 

Present Value (NPV) of the estimated revenue loss due to shortfall in CUF for 11th to 

25th year calculated at a discount factor of 9.08% as below.

COM=∑_(n=1)^15▒[(((Eg-Ea)/10)×C)/(1+0.0908)^n ] 

Where,	COM is the compensation payable to Owner in INR

Eg is 10-year cumulative guaranteed generation with reference to the committed CUF 

in kWh

Ea is 10-year cumulative actual generation in kWh C is tariff of INR 5.00/kWh.

During the demonstration of yearly CUF, any shortfall from specified CUF shall attract the 

LD @ INR 5.65/kWh for each unit shortfall.  The CUF shall be calculated as per the 

formula mentioned under Section VII, Scope of Work and Technical Specifications. 

15

SECTION - VII

B. TECHNICAL 

SPECIFICATIONS

132 of 140 35.1

Module cleaning procedure and pressure requirement at discharge point shall be as 

per the recommendation of PV module manufacturer. However, discharge pressure at 

outlet shall not be less than 50kg/cm2 (5 MPa)

Module cleaning procedure and pressure requirement at discharge point shall be as per 

the recommendation of PV module manufacturer. However, discharge pressure at outlet 

shall not be less than 5kgf/cm2 (0.5 MPa)

Name Designation Contact number Location Mail ID

K. Suryanarayana General Manager 9491144076 RAMAGUNDAM -III gm_rg3@scclmines.com

T.Srinivasa Rao PO, RG OC1 9491145166 RAMAGUNDAM -III

N. Ramalingam Area Engineer 9491145368 RAMAGUNDAM -III enm_rg3@scclmines.com

Name Designation Contact number Location Mail ID

K. Kondiah General Manager 9491144300 BELLAMPALLI gm_bpa@scclmines.com

V. Purushotham Reddy PO, BPA 9491145104 BELLAMPALLI

G. Kamalakar Bhushan Area Engineer 9491144184 BELLAMPALLI enm_bpa@scclmines.com

22 MW Solar Power plant at RAMAGUNDAM - III Area :  Contact Numbers

10 MW Solar Power plant at Dorli, Bellampalli Area :  Contact Numbers

Contact Details for site visit
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Clarifications to Queries raised during Pre-Bid Meeting

S No. Tender Section
Page 

No.

Clause 

No
Description as per Tender Document Queries

Category 

(Finance/Technical/Contractual)
Clarifications

1 SECTION - VII 3 1 Proposed AC capacity (MW) 
Allow to very AC capacity as per inverter 

Sizing
Technical Terms & conditions of the tender document will prevail.

2 SECTION - IV 29 OF 72 32.1.3

In the matter of connectivity of Plant to DISCOM’s 

substation, the Owner will take the necessary 

connectivity permission

Provide gird connectivity letter for better 

clarity and also mention the grid connection 

voltage level

Technical
Application was submitted at TSTRANSCO/TSNPDCL 

office. It is under process. Approval not yet received

3 SECTION - IV 29 OF 72 32.1.3

In the matter of connectivity of Plant to DISCOM’s 

substation, the Owner will take the necessary

connectivity permission, however, all the other 

permissions and clearances as deemed required by the 

State Agency/DISCOM for Bay allocation, 

technical/regulatory compliance for interconnection, 

ROW etc are to be taken by the Contractor. 

Provide bay extension estimation letter 

issued by the concerned DISCOM for 

better clarity. 

Also, please confirm who will pay the 

supervision charges for Transmission line 

and bay extension

Technical

Bay extension is the responsibility of the EPC contractor. 

EPC firm has to approach concerned 

TSNPDCL/TSTRANSCO substations and estimation may 

be arrived.

As per Telangana solar policy supervision charges for solar 

plant works are exempted.

4 SECTION - VII A 4 OF 14 1

Performance Ratio - 80%

CUF - 20%

The proposed solar plant are on Ash dump 

area resulting in higher soling losses 

(because of ash deposition) hence request 

to consider lower Performance Ratio (i.e. 

around 76%) and CUF (at around 18%)  

Technical Terms & conditions of the tender document will prevail.

5 SECTION - VII A 3 OF 14 1
Particulars : Ramagundam (RG 3 OC 1 OB Dump & 

Dorli OC 1 OB Dumps

Please provide the height of Ash damped 

over natural soil
Technical

It is not ash dump, it is a Over Burden dump which is natural 

ingredient available in earth layers. 

For RG-3 OC 1 OB Dump : Height is 120 mtrs.

For Dorli OC1, the height is 30 mtrs.

6 SECTION - VII A 8 OF 14 5.1.2
Earthwork for site grading, cutting, filling, levelling & 

compaction of land.

Please clarify whether it is required to fill 

the ash dump area with soil?
Technical

Some levelling works are required to be done by EPC 

Contractor.

7 SECTION - VII B 9 OF 140 1.3.1

For PV Modules with back sheet, toughened low iron 

glass with minimum

thickness of 3.2 mm for multi or mono-crystalline 

modules

Assuming that 3.2 mm glass can be used 

for 72 cell PV module as well. Also, specify 

about additional requirement if any 

Technical
Glass thickness shall be 3.2mm for 72 cell as well 60 cell 

module.

8 SECTION - VII B 9 OF 140 1.3.2

The Employer reserves the right to conduct Pressure 

Cooker (PC) test/ Highly

Accelerated Stress Test (HAST) to confirm the durability 

of the back sheet in

accelerated conditions.

There is no international standard for HAST 

/ PCT as of now. Please clarify what will be 

checked?

Technical Please refer S. No. 1 of Amendment-1

9 SECTION - VII B 17 of 140 4.3.9

PCU front panel shall be provided with LCD/ LED to 

display all the relevant

parameters related to PCU operation and fault 

conditions

In case of out door inverters (IP54), kindly 

allow for inverter without LCD / LED 

display. Instead a Bluetooth enabled data 

can be provided to check the inverter 

parameters

Technical

Inverter without LCD display with provision for Data access 

over Bluetooth shall be acceptable. Refer the  S. No.3 of 

Amendment-1

10 SECTION - VII B
23 OF 

140
5.4 Dry Type Auxiliary Transformer

Please provide confirmation to use outdoor 

type oil cooled auxiliary transformer
Technical

Auxiliary transformer can be either oil filled or dry type. 

Kindly refer the TS clause no 5.2.

11 SECTION - VII B
24 OF 

140
5.6.1.3

Type and Special tests are not required for auxiliary 

transformers of rating including

100 KVA and below. However, auxiliary transformer shall 

have minimum 3 star BEE

rating as per BIS guidelines.

Kindly extend the exemption of type and 

special test for auxiliary transformer above 

100 kVA as well

Technical Terms & conditions of the tender document will prevail.

NIT No : SECI/C&P/NIT/2020/SCCL32

Design, Engineering, Supply, Construction, Erection, Testing, Commissioning and O&M of 32 MW (AC) oB Dump based Solar PV Power Plant for different packages at SCCL Telangana State

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

12 SECTION - VII B
28 OF 

140
6.3.10 Panel shall be provided with local bus-bar protection Please specify the protections required Technical Terms & conditions of the tender document will prevail.

13 SECTION - VII B
35 OF 

140
7.5 (ii)

Maximum voltage drop in LT cable (from inverter to 

inverter transformer) shall be

limited to 0.5% of the rated voltage.

Kindly allow for 1 % voltage drop in LT 

Cable (from inverter to inverter transformer 

incise of string inverters 

Technical Terms & conditions of the tender document will prevail.

14 SECTION - VII B
36 OF 

140
8.3

Auxiliary system shall be provided with two independent 

sources for reliable auxiliary

power supply.

Providing 2 independent source of power 

supply for auxiliary system is practically 

very difficult (as there is singe connection to 

the complete plant)

Technical Terms & conditions of the tender document will prevail.

15 SECTION - VII B
47 OF 

140
13.2 Protection level for the entire plant shall be Level-I

Kindly allow protection level for entire plant 

as Level - 4
Technical Terms & conditions of the tender document will prevail.

16 SECTION - VII B
92 OF 

140
25.2

The power evacuation system for the plant shall be as 

per the local DISCOM requirement and appropriate 

approval. The contractor shall get the route approval 

from the Employer and TSTRANSCO/TSNPDCL as the 

case may be prior to start of the construction. Any 

changes in the route or scheme introduced by DISCOM 

at any point of the time prior to commissioning shall be 

complied without any additional cost to the

Employer.

Request you to provide the exact length of 

transmission line or make provision to pay 

additional charges for extra length of 

transmission line. 

Technical

It is an approximate length. Route Survey is in the scope of 

EPC Contractor. Based on the route approval, the length 

may vary. No additional charges will be paid by SCCL. EPC 

contractor has to visit the site of Solar plant before bidding 

and assessment has to be arrived for length of 

Transmission line.

17 SECTION - VII B
96  OF 

140
3.3

There shall be minimum 1 nos. of BH per 5 acres of the 

area (However, total number of boreholes shall not be 

less than 5), 3 nos. of Trial pits, 5 nos. of CBR test & 

ERT, 5 nos. of Ground water samples for laboratory 

investigation

Kindly provide the details of total land 

available at each site
Technical

RG3 OC1 Dump 22 MW Plant : 100 Acres,                                       

Dorli OC1 Dump 10 MW plant : 50 Acres. 

18 SECTION - VII B
100 OF 

140
5.3

It is envisaged that the MMS are installed on natural/ 

existing ground without any

levelling or grading of the area. Contractor shall 

accordingly consider the effect of the

existing ground slope on the design of MMS structure as 

specified elsewhere in the

specifications. If any ground undulations at column 

locations are observed the same shall be filled up with 

PCC (1:3:6) up to surrounding ground level immediately 

after pile installation before start of erection of other 

MMS members. In case of pile, the PCC fill shall extend 

min. 500mm outside pile cap all around and remaining 

area may be filled up with local soil properly compacted

It is mentioned that upto 3 Degree slope is 

accepted in technical specification. The 

requirement of filling with PCC up to 

surrounding ground level is not technically 

and commercially feasible. 

Also provide topo survey report of the plot 

for better understanding about undulations

Technical

Terms & conditions of the tender document will prevail. Topo 

survey of the land shall be in the scope of the EPC 

Contractor.

19 SECTION - VII B
111 OF 

140
11.2

No foundation for MMS, buildings, switchyard equipment 

and structures, sub-stations,

HT line towers, transformers, etc. shall rest on filled-up 

ground. However, minor

structures like cable trench, cable rack, pipe pedestal, 

etc. may rest on filled-up soil

with max. safe bearing capacity for design 

considerations not more than 3 T/Sqm

Kindly allow to consider the safe bearing 

capacity as per soil test report
Technical Terms & conditions of the tender document will prevail.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.
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20 SECTION - VII B
111 of 

140
12.2.1

In case the contractor proposes to provide bored cast-in-

situ concrete pile; the type,

dia. and length of pile shall be as per recommendations 

of Geotechnical investigation

report corresponding to prevalent soil characteristics at 

site. However, the min. dia.

and depth of the pile shall be 300mm (Min 350 mm for 

column depth more than 175

mm) and 1800mm respectively

Request to consider the foundation depth 

as per the Geo technical investigation 

report and pile test reports. 

Please confirm about the cost 

reimbursement for any increase in 

foundation depth beyond 1800 mm (in 

absence of geo technical investigation 

report)

Technical

Terms & conditions of the tender document will prevail.

It is responsibility of contractor to conduct the Geo-technical 

Investigated and design the pile based on the findings of 

investigation. No reimbursement will be made for additional 

cost incurred on account of depth beyond the specified min 

value.

21 SECTION - VII B
111 of 

140
12.2.1

In case the contractor proposes to provide bored cast-in-

situ concrete pile; the type,

dia. and length of pile shall be as per recommendations 

of Geotechnical investigation

report corresponding to prevalent soil characteristics at 

site. However, the min. dia.

and depth of the pile shall be 300mm (Min 350 mm for 

column depth more than 175

mm) and 1800mm respectively

Please clarify about min 350 mm for 

column depth more than 175 mm
Technical

Min dia of the pile shall be 300 mm for column web depth 

upto 175 mm and 350 mm for column web depth more than 

175 mm.

22 SECTION - VII B
116 OF 

140
13.7

The minimum thickness excluding anti corrosive 

treatment (BMT) of various elements

of MMS structure shall be as following:

• Stub/ column – 3.15mm,

• Rafter – 2.5mm &

• Purlin & other members – 2.0mm

Kindly allow to consider the section sizes 

based on the site conditions (wind speed at 

site etc.)

Technical Terms & conditions of the tender document will prevail.

23 SECTION - VII B
117 OF 

140
13.16

The MMS structure shall be hot dip galvanized with 

minimum GSM 610 kg/ sqm and/or minimum

coating thickness of 80 microns for protection against 

corrosion. Galvanization shall conform to IS-2629, 4759 

& 4736 as applicable 

There are contradicting statement about 

use of MMS material (Refer Clause 13.6 

where is it is mentioned about proposing 

any light gauge sections) Please clarify. 

Request to allow use of POSMAC / 

Galvalume material for extended plant life 

and also to optimize the design. 

Technical

Light gauge section profiles with design conforming to 

present technical specifications of tender may be proposed.

Corrosion protection treatment shall conform to provisions of 

technical specifications of tender.

24 SECTION - VII B
117 OF 

140
13.23

Fasteners and washers to be used for erection of 

mounting structures and those for

fixing Module over MMS shall be of stainless steel grade 

SS 304 & SS 316 with property

class A2-70 conforming to relevant ISO standard and 

must sustain the adverse climatic

conditions to ensure the life of the structure for 25 years

Kindly allow use of SS304 fasteners for PV 

module to purlin fixing and HDG fasteners 

for remaining structure

Technical

Fasteners and washers to be used for erection of mounting 

structures and those for fixing Module over MMS shall be of 

stainless-steel grade SS 304 with property class A2-70 & 

SS 316 with property class A4-70 conforming to relevant 

ISO standard and must sustain the adverse climatic 

conditions to ensure the life of the structure for 25 years.

25 SECTION - VII B
118 OF 

140
13.32

The length of one unit (Table) of MMS shall not generally 

be more than 20m.
Kindly allow for 30 m long MMS table Technical Terms & conditions of the tender document will prevail.

26 SECTION - VII B
118 OF 

140
13.35

The length of any cold formed section (CFS) shall not be 

more than 5.5 m.
Kindly allow of higher length (up to 7 m) Technical Terms & conditions of the tender document will prevail.

27 SECTION - VII C 2 OF 6 5. i

The depth of all BH shall be 5m. The BH drilling shall be 

with DTH. As specified in Tech

Secs Vol. – VI, the drilling shall be carried out for full 

depth of 5m irrespective of

encountering of any rock strata.

Drilling using DTH is not feasible in ash 

dump area. 
Technical

Project area is an OB dump site. Terms and conditions of 

document will prevail.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.
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28 SECTION - VII C 3 OF 6 6

The top of the OB Dump site being very high from the 

ground level, extraction of ground water

for construction and O & M purposes is not feasible and 

Mining water shall be supplied by the

employer during construction and O & M phase at single 

location as specified in SCC

Please confirm the exact height of the as 

dumped over natural soil
Technical

RG3 OC1 Dump 22 MW Plant : 120 mtrs height                                        

Dorli OC1 Dump 10 MW plant : 30 mtr height 

29 SECTION - VII C 3 OF 6 7 There shall be no boundary fence to the plant site.

Please confirm whether the construction of 

boundary fencing is in bidder scope or not? 

as the scope of work i.e. SECTION - VII A, 

Page 8 OF 14, Clause No. 5.1.3 mention 

about construction of boundary wall

Technical

There shall be no boundary fence to the plant site.

Section-VII C. Special Technical Condition will supersede 

Section VII A. Scope of Works.

30 SECTION - VII C 3 OF 6 12

The modules shall be fixed in landscape orientation with 

fixed tilt along the length of the array.

Length of the table shall not be more than 20 m.

a) Kindly allow fixing of PV modules in 

portrait orientation to optimize the MMS 

design

b) Request to consider the table length of 

30 m (considering 1500 V system)

Technical Terms & conditions of the tender document will prevail.

31 SECTION - VII C 3 OF 6 14 ii The grade of pre-cast RCC sleeper shall be min. M35.
Request to consider M25 grade RCC 

sleepers
Technical Terms & conditions of the tender document will prevail.

32 SECTION - VII C 3 OF 6 14 iii

The sleepers shall be shop manufactured (or cast at a 

properly established casting yard near the project site 

with proper casting and curing facilities

Request to allow casting of RCC sleepers 

near the installation location to avoid 

handling issues

Technical Terms & conditions of the tender document will prevail.

33 SECTION - VII C 4 OF 6 14 iv

MMS structure shall comprise of rafter members directly 

fixed over the precast sleeper

which shall support the purlins

Request to change the design of MMS to 

support the rafter member on column post 

instead of precast sleepers as this will 

result in very heavy RCC sleepers

Technical Terms & conditions of the tender document will prevail.

34 SECTION - VII C 4 OF 6 14 vi

For general information, a schematic representation of 

MMS structure and foundation

system is shown in the sketch attached Sketch – 1 to 

this Annexure.

Kindly provide detailed drawing for the 

same. 
Technical

For general information, a schematic representation of MMS 

structure and foundation system is shown in the sketch 

attached Sketch – 1 to this Annexure. Detailed drawing shall 

be provided by contractor during detailed engineering.

35 SECTION - VII C 5 OF 6 28

All UG cables shall be laid in brick masonry trench (max. 

depth 450mm) to be covered with

precast concrete covers.

Kindly allow to lay cables above ground 

(i.e. 300 mm above ground) using 

supporting structure

Technical Terms & conditions of the tender document will prevail.
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36 Annexure – A 374 7

Decision Rules for Acceptance/Rejection

AQL Levels:

Major :2.5 

Minor : 4

Inspection Level :General inspection level I

> Flash Test 

> Visual 

> EL

We would like to request:

Special Inspection level : S4 against 

General inspection level I

with same AQL levels because G1 requires 

higher sample inspection and has a higher 

rejected number in the lot as per AQL 

table. The modules go through multiple 

handling and inspections and has chances 

to cause micro-cracks. We would 

recommend S4 inspection to avoid repeat 

handling of large quantities. Also SECI or 

any Third party can be appointed for 24 

hour inspection or in line process inspection 

to reduce burden on final inspection to 

avoid multiple remanding. Also S4 

inspection levels calls for specific inspection 

levels and yield same results with lesser 

handling and lesser stress. Also pre 

shipment inspection does not specify 

sample selection from full pallet or multiple 

pallets. We recommend full/single pallet 

selection to avoid multiple and redundant 

handling cracks. 

Technical

Terms & conditions of the tender document will prevail.

Owner/ Inspector reserves the rights to select either 

complete or partial  no. of modules from pallets for 

inspection.

37 SECTION - V
151 of 

417
SCC 9

Interest bearing adjustable initial advance (OPTIONAL) 

of 10% of the Contract Value (i.e., total sum of all the 

Supply Contract) shall be released to successful bidder 

upon receipt of unconditional acceptance of NOA, 

detailed Performa invoice of contractor and against 

submission of unconditional & irrevocable Advance Bank 

Guarantee (ABG) with a validity period up to date of final 

commissioning total amounting to 110% of total advance 

amount. The ABG needs to be submitted in addition to 

the Contract Performance Security. The annual interest 

rate shall be calculated based on SBI one-year MCLR + 

3.5% as applicable. Successful bidder will be required to 

submit the individual ABGs on individual site basis for 

claiming the advance amount. 

Interest "free" bearing adjustable initial 

advance (OPTIONAL) of 10% of the 

Contract Value (i.e., total sum of all the 

Supply Contract) shall be released to 

successful bidder upon receipt of 

unconditional acceptance of NOA, detailed 

Performa invoice of contractor and against 

submission of unconditional & irrevocable 

Advance Bank Guarantee (ABG) with a 

validity period up to date of final 

commissioning total amounting to 110%  

100 % of total advance amount. The ABG 

needs to be submitted in addition to the 

Contract Performance Security. The annual 

interest rate shall be calculated based on 

SBI one-year MCLR + 3.5% as applicable. 

Successful bidder will be required to submit 

the individual ABGs on individual site basis 

for claiming the advance amount. 

Contractual Provisions of the Bidding documents shall prevail

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

38 SECTION - V
148 of 

417
SCC 6

First Stage (Supply and Services): The value of the 

Contract Performance Security shall be 10% of the 

Contract Value (i.e., total sum of the Supply & Service 

Contract). This Performance security will be valid for a 

total period of 75 Months (12 Months Project 

commissioning period) + first half of the prescribed O & 

M Period, i.e. 60 Months + 03 Months additional) from 

the date of its issuance.  The successful bidder can 

submit Contract Performance Security with initial validity 

of one year and the same may be extended every year 

till completion of the total 75 months period. 

First Stage (Supply and Services): The 

value of the Contract Performance Security 

shall be 10% of the Contract Value (i.e., 

total sum of the Supply & Service 

Contract). This Performance security will be 

valid for a total period of 27 Months (12 

Months Project commissioning period) + 

first half of the prescribed O & M Period, 

i.e. 60 12 Months + 03 Months additional) 

from the date of its issuance.  The 

successful bidder can submit Contract 

Performance Security with initial validity of 

one year and the same may be extended 

every year till completion of the total 75 27 

months period. 

Contractual Provisions of the Bidding documents shall prevail

39 SECTION - V
148 of 

417
SCC 6

Second Stage (O&M): The Performance security shall 

be furnished 30 days prior to the completion of first 

stage Performance Security & it shall be equivalent to 

the 5% of the Contract Value (i.e., total sum of the 

Supply & Service Contract). This Performance security 

will be valid for a total period of 63 Months (Second half 

of the prescribed O & M Period, i.e. 60 Months + 03 

Months additional) from the date of its issuance. The 

successful bidder can submit Contract Performance 

Security with initial validity of one year and the same may 

be extended every year till completion of the total 63 

months period. 

Second Stage (O&M): The Performance 

security shall be furnished 30 days prior to 

the completion of first stage Performance 

Security & it shall be equivalent to the 5% 

of the Contract Value (i.e., total sum of the 

Supply & Service Contract). This 

Performance security will be valid for a total 

period of 27 Months (Second half of the 

prescribed O & M Period, i.e. 24 Months + 

03 Months additional) from the date of its 

issuance. The successful bidder can submit 

Contract Performance Security with initial 

validity of one year and the same may be 

extended every year till completion of the 

total 27 months period. 

Contractual Provisions of the Bidding documents shall prevail

40 SOW 
207 of 

417

1 

Project 

Particula

rs

Construction Water and Power

It is the responsibility of the EPC contractor. Depending 

on the availability SCCL may provide construction water 

and Power.

The proposed locations are on OB dump 

areas so it is not possible to drill bore well 

and also arranging power supply during 

construction will be difficult. Request SCCL 

to arrange the same.

Technical
Refer the Clause 6 of Section VIII C. Special Technical 

Condition

41 SECTION - VII B
100 OF 

140
5.3

It is envisaged that the MMS are installed on natural/ 

existing ground without any

levelling or grading of the area. Contractor shall 

accordingly consider the effect of the

existing ground slope on the design of MMS structure as 

specified elsewhere in the

specifications. If any ground undulations at column 

locations are observed the same shall be filled up with 

PCC (1:3:6) up to surrounding ground level immediately 

after pile installation before start of erection of other 

MMS members. In case of pile, the PCC fill shall extend 

min. 500mm outside pile cap all around and remaining 

area may be filled up with local soil properly compacted

Piling for MMS – Due to the dump yard, 

SCCL should provide the pile design, soil 

test report and specifications for piling. 

Further, during piling if bigger size rocks 

are found than SCCL should compensate 

for extra work cost.

Technical Terms & conditions of the tender document will prevail.
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42 TS
318 of 

417
5.4

The slope at edge of graded areas shall not be steeper 

than 1:1.5

(1 Vertical: 1.5 Horizontal) in cutting and 1:2 (1 Vertical: 

2 Horizontal) in filling. In case of filling with rock material, 

the edges shall be provided in line with provisions of 

relevant BIS standard.

SCCL has to ensure strength of the Slope 

so that no issue of landfall / landslide. If any 

such incident happens than any rectification 

work will not be coming under Bidder's 

scope. 

Technical
SCCL will arrange for strengthening of the Slope of site 

edges.

43 TS
319 of 

417
6.1

Suitable approach road (as applicable) from nearest 

public road up to plant Main gate,

Access road from Main gate to Main control cum office 

room (MCR), Internal roads

connecting MCR and other facilities/ buildings/ open 

installations like Local control

room(s) (LCR)/ Inverter control room(s) (ICR), Sub-

station & Switch yard (as

applicable) etc. and peripheral road along inside of the 

boundary fence/ wall shall be

provided for safe and easy transportation of men, 

material and equipment during

construction and maintenance.

As the proposed sites are located on OB 

dump areas above the 120 meter from 

mean sea level; the approach roads till the 

sites should be constructed by SCCL.

Technical
Please Refer Section VII C: special Technical Specifications. 

Terms & conditions of the tender document will prevail.

44

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

225 1.2

Cell type

Mono-crystalline or Multi-crystalline or Thin

film

The current market is supplying Monoperc 

module which are more efficient than 

Multicrystline, saves area and efficiency, 

Please accept

Technical Mono-crystalline cells are also allowed as per tender. 

45

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

226 1.2

Origin

Cells and Modules shall be domestically

manufactured

Please accept imported cells and panels 

also
Technical Terms & conditions of the tender document will prevail.

46

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

230 2.2.1
SMU enclosure shall be made of UV resistant, fire 

retardant, thermoplastic material

Please accept FRP Material enclosure 

which is durable and equivalent to 

thermoplastic.

Technical Terms & conditions of the tender document will prevail.

47

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

230 2.2.3
Every SMU input shall be provided with fuses on both 

positive and negative side

Please accept to consider one fuse at 

positive site only which will suffice the 

requirement

Technical Terms & conditions of the tender document will prevail.

48

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

232 4.3.2
Every DC input terminal of PCU shall be provided with 

fuse of appropriate rating.

Please accept to consider  MCCB of 

appropriate rating for DC side input of 

Inverter

Technical

MCCB/MCB of appropriate rating for DC side input of 

inverter shall be acceptable. Please refer S. No. 2 of 

Amendment-1 

49

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

248 2.1.1

Cumulative AC energy measured at the Plant End (ABT 

meter) over the duration of

reporting period (kWh)

Please clarify the generation data taken  

from ABT meter will at at solar plant end or 

at substation

Technical

Cumulative AC energy measured at the Plant End (ABT 

meter) over the duration of reporting period (kWh) shall be 

used for computing the PR.

50 General
GPS coordinates of RAMAGUNDAM (RG 3 

OC 1 OB DUMP), SCCL(Site-1) 
Technical Please see attached GPS (CSV) file

51 General
GPS coordinates of DORLI OC 1 OB 

DUMPS, SCCL (Site-2)
Technical Please see attached GPS (CSV) file

52 General Site photos Technical

EPC contractor is encouraged to have site visit for better 

understanding of the sites as permissible. Photos will be 

submitted after lockdown. Contact numbers for respective 

site are provided

53 General SLD and BOQ of the plant if any Technical Shall be determined during detailed engineering

54 General Contour layout of both plants Technical
The contractor are responsible for detailed Topographical 

Survey of the proposed project site.

55 General
Soil test, Earth resistivity, Hydrology, water 

quality reports if any
Technical

The contractor are responsible for detailed Geotechnical 

investigations at the proposed project site

56 General Topography Technical
The contractor are responsible for detailed Topographical 

Survey of the proposed project site.
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57 C 312 2.1

The contractor shall be responsible for detailed 

Topographical Survey of the proposed project site. The 

work shall be carried out through an agency with relevant 

experience and qualified survey team.

As everyone know Due to Covid -19 

Restrictions , Site visit or survey cant be 

done , So pls Share any Photos of the sites

Technical Terms & conditions of the tender document will prevail.

58 C 313 3.1

The contractor shall be responsible for detailed 

Geotechnical investigations at the proposed project site 

for the purpose of foundation design for various 

buildings, structures, HT lines, MMS etc. and other 

design/ planning requirements. The investigation work 

shall be carried out through any Govt. approved/ NABL 

accredited agency. The contractor shall submit the 

credentials of the proposed agency along with relevant 

certificates in support thereof for verification/ approval of 

the Investigation Agency by the Engineer.

As everyone know Due to Covid -19 

Restrictions , Site visit or survey cant be 

done , So pls Share any Soil Investigation 

Reports near by sites for rough 

understanding of Soil Strata.

Technical Terms & conditions of the tender document will prevail.

59 C 317 5.1

Area Grading and Land Development

5.1 The Finished Grade Level (FGL) of the proposed 

plant shall be fixed with reference to the highest flood 

level (HFL) and surrounding ground profile at proposed 

site to avoid flooding of plant site

As everyone know Due to Covid -19 

Restrictions , Site visit or survey cant be 

done , So pls Share spot levels/Topo of the 

Location.

Technical Terms & conditions of the tender document will prevail.

60 C 322 8

The plant peripheral boundary shall be provided with 

either Chain link or barbed wire fencing or masonry 

boundary wall as specified.

Pls share any reference drawings for 

Boundary Wall, 
Technical

Please refer Special Technical Specifications. This section 

will supersede Section VII B Technical Specification.

61 C 369
Sketch-

1
MMS Schematic Details 

MMS Details of the schematic Sketch is not 

clear and what is the purpose of that 

sketch pls explain clearly

Technical

'For general information, a schematic representation of 

MMS structure and foundation system is shown in the 

sketch attached (Sketch – 1) to Special Technical 

Conditions. Detailed drawing shall be provided by contractor 

during detailed engineering.

62 SCC 8

S.No 9

Schedul

e of 

Rates &

Paymen

ts

(GCC 

clause 

80.1)

The supplier shall upload his Tax Invoice in the GSTN as 

per the provisions of the GST Act i.e., by 10th of the 

month subsequent to the month in which “Time of 

Supply” arises. In respect of orders where the entire 

order quantity is executed through a single Tax Invoice 

and if the “Tax Invoice” is not uploaded within the time 

limits prescribed under GST Act, the amount of tax 

contained in the Invoice will be withheld by SCCL till such 

time the invoice is uploaded

in the GSTN Portal.

1.Time limit for GSTR-1 has been 

amended to 11 the of succeeding month. In 

below clause it is mentioned as 10th.This 

need to be amended.

 

Contractual 10th or any other date as notified by government.

63 GCC 59 85

In general payment of final bill shall be made to 

Contractor within 60 days of the submission of bill

on joint measurements, after completion of all the 

obligations under the Contract against the final

completion.

Please check ,  bills will be processed 

within 60 days from submission of bills as 

per below clause. If that is case will have 

impact on cash flows. Try to get 30 days 

processing clause.

Contractual Provisions of the Bidding documents shall prevail

64 Section-VII 10 1.3.7

Each PV Module shall be provided a bar code which is 

embedded inside the module lamination and must be 

able to withstand harsh environmental conditions. The 

bar code data base shall contain the following 

information. Bar code scanner and database of all the 

modules containing the following information shall also 

be provided.

As per MNRE's guidelines, the data 

required under this clause are to be 

provided in RFID tag. RFID reader and its 

software can be provided to read the data. 

Hence, request to accept RFID-based 

solution instead of barcode-based.

Technical Terms & conditions of the tender document will prevail.
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65 Section-VII 267 15.2.1

The SCADA System shall be built over Industrial IoT 

architecture with integrated Analytics, secure web 

access, enterprise software and Database.

SECI may pl provide list of IOT based 

SCADA software vendors for our reference 

who will meet requirements as specified in 

the tender document.

Technical
SECI cannot share any vendor list. Same solutions provided 

in earlier projects.

66 Section-VII 268 15.2.7

A server running SCADA & Monitoring Software shall be 

configured in parallel with Plant Server to enable easy 

access to plant data from outside the plant without 

having to login to plant server. Effectively, the plant data 

shall be replicated in both places i.e. between systems 

at the Plant Server and Remote Server to provide data 

redundancy for critical plant data.

The remote server here is same as Owner 

designated server in various clauses 

15.1.3, 15.2.7 and 15.2.9?? 

Plant data is getting replicated in the Owner 

designated server also to provide data 

redundancy for critical plant data. In order 

to have clarity on requirements, block 

architecture diagram to be provided.

Technical
Yes the HQ server/remote server is the same as Owner 

designated Server in Clauses 15.1.3, 15.2.7 and 15.2.9

67 Section-VII 267 15.2.2

Data acquisition shall be distributed across MCR and 

LCRs while plant level data aggregation shall be done in 

both local and remote server (as specified by Owner).

This Owner specified server is same as 

specified in 15.2.7 at SCCL HQ  in 

Hyderabad??

Technical Yes

68 Section-VII 267
15.1.3 

(viii)

Transfer of plant data reliably, to an Owner designated 

server

This Owner designated server is same as 

specified in 15.2.7 at SCCL HQ  in 

Hyderabad??

Technical Yes

69 Section-VII 268 15.2.7

A server running SCADA & Monitoring Software shall be 

configured in parallel with Plant Server to enable easy 

access to plant data from outside the plant without 

having to login to plant server. Effectively, the plant data 

shall be replicated in both places i.e. between systems 

at the Plant Server and Remote Server to provide data 

redundancy for critical plant data.

There are two projects of 11 & 23 MW 

capacity. At SCCL HQ, it is recommended 

to provide one Server suitable to store data 

for these 2 projects combined together 

which is possible due to high end 

specifications of the server available in the 

market. 

For 2 projects, different logins will be 

created to provide access to the concerned 

SCCL engineers. This approach will save 

SCCL from providing larger space, more 

power supply, O&M staff at their HQ. 

SCADA vendor will decide if any capacity 

increase is required in the SCCL HQ 

remote server to store data of above 

projects as per tender requirements.

Technical Data from all sites shall be stored on one server only.

70 Section-VII 270 15.4.10
Connectivity shall be provided to Owner’s Data 

Monitoring Centre..

Where is this Owner's Data Monitoring 

Centre located??
Technical Hyderabad

71 Section-VII 272 15.9.2
Accessories :Intelligent UPS (on line): Minimum 2 hour

battery backup.

Plant server and OWS will be fed from 

Main Control Room UPS. Separate UPS is 

not recommended.

Technical Terms & conditions of the tender document will prevail.

72 Section-VII 272 15.9.2 Operating System

Plant server will have operating system and 

database compatible to the SCADA 

software being proposed for plant, because 

softwares performances are linked with 

specific Server PC models, operating 

system and databases.

Technical Please refer S. No. 4 of Amendment-1

73 Section-VII 410 2.2

Grid outage hours shall be subtracted from total number 

of hours in a year. The Contractor shall submit grid 

outage certification from competent authority of 

STU/DISCOM.

STU/DISCOM certification for grid loss 

hours may be practically difficult. Please 

amend the clause to competent authority of 

STU/DISCOM/SCCL/SECI.

Technical Terms & conditions of the tender document will prevail.
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74 Section-VII General Plant layout

Please share the Auto CAD of the 

proposed land for understanding the area 

available, contour map, Boundary 

coordinates etc.,

Technical Please find attached the Auto CAD layout for sites

75 Section-VII 101 32.1.3

In the matter of connectivity of Plant to DISCOM’s 

substation, the Owner will take the necessary 

connectivity permission, however, all the other 

permissions and clearances as deemed required by the 

State Agency/DISCOM for Bay allocation, 

technical/regulatory compliance for interconnection, 

ROW etc are to be taken by the Contractor.

Kindly inform if there are any ROW issues 

for laying of Tx line. 
Technical

Definitely there will be ROW issues, and to be settled by 

EPC contractor at the time of laying the transmission line. 

ROW is the responsibility of the EPC contractor. 

76 Section-VII

Also inform the distance of the 

transmission line which falls under ROW. 

Bidder may please be facilitated to carry 

out only works related to solar PV plant and 

ROW issues if any shall be resolved by 

M/s. SECI/SCCL

Technical

To be studied by EPCccontractor to have exact idea before 

bidding. SCCL will not interfere in the matter of ROW under 

any circumstances.

77 Section-VII 225 B1.1

Certification as per IEC, and PV Modules used in the 

grid connected solar power projects shall be registered 

with BIS and bear the Standard Mark as notified by the 

Bureau of Indian Standards.

BIS registration & Standard Mark on 

module as notified by the Bureau of Indian 

Standards are being done only if Solar PV 

module are tested as per IS standards (like 

IS 14286, IS/IEC 61730-1 & 2) not for the 

test done as per IEC standard mentioned 

in this clause. There are contradiction within 

the certification requirement & BIS marking 

in Module. 

We will provide certification as per latest 

IEC standard instead of BIS registration (as 

per IS standard) and BIS marking. Hoverer 

if customer require BIS registration (as per 

IS standard) and BIS marking can be given 

instead of IEC certificates. Kindly Clarify

Technical Terms & conditions of the tender document will prevail.

78 Section-VII 229 1.6.6

Current binning of modules shall be employed to limit 

current mismatch of modules. Different colour codes 

shall be provided on the modules as well as pallet for 

identification of different bins. Maximum three nos. of 

bins will be allowed for each

module rating

BHEL does binning as per each five 

wattages band by our automated packing 

machine instead of current binning. The 

same is followed for all our executed 

projects. Kindly accept.

Technical Terms & conditions of the tender document will prevail.

79 Section-VII General Soil resistivity

Please provide the soil resistivity to be 

considered by bidder for tender estimate 

purpose.

Technical Soil testing to be in the scope of EPC contractor

80 Section-VII General Bore well with pump

Please furnish the level of underground 

ground water from NGL for installation of 

Bore Well. Please furnish scheme or 

P&Ids. Further, taking permission of 

digging bore well in the SPV area shall lies 

with owner. 

Kindly confirm. 

Technical
It is not available with SCCL. Permissions if any required to 

establish solar plant are in the scope of EPC contractor.

Declaration : The compiled Pre Bid Queries have been reproduced on as it is basis, without any modifications.



Clarifications to Queries raised during Pre-Bid Meeting

81 Section-VII 304 22 No. of Cameras

As per the referred clause, Number of 

cameras will be finalised by customer 

during execution of the project.  However, 

Bidders proposal is that , in case during 

execution,  customer  requirement exceeds 

the bidders  estimated BOQ then in such 

case unit rate shall be applicable.

kindly confirm. 

Technical

Terms & conditions of the tender document will prevail 

without any additional cost. Please refer Clause 22.1 of TS  

for details.

82 Section-VII General Type test charges

Valid type test certificates (less than 10 

years old) shall be submitted during 

detailed engineering stage. Type test shall 

be conducted only if valid type test 

certificates are not available. Type test 

charges are not accounted at this stage, 

same shall be charged to customer during 

execution time if type test shall be required 

for any supplied equipment. 

This is inline with the type test requirements 

of Equipments  indicated in bid 

specification.

Customer may please confirm.

Technical Terms & conditions of the tender document will prevail.

83 Section-VII General Topography Report & Contour map

Please furnish the topographical survey of 

the area to estimate the site levelling works 

and natural slope for drain works.

Technical
The contractor are responsible for detailed Topographical 

Survey of the proposed project site.

84 Section-VII General Soil Investigation report Please furnish Soil Investigation report. Technical
The contractor are responsible for detailed Geo-technical 

investigation of the proposed project site.

85 Section-VII 310 25.3

The ROW for the TL/UG cable shall be obtained prior to 

the construction of the line from the concerned 

authorities

Please clarify scope. Is there any private 

land through which the evacuation line has 

to be constructed?

Technical
There may be some private properties along the evacuation 

lines.

86 Section-VII 335 13.25

Modules shall be clamped or bolted with the structure 

properly. The material of clamps shall be Al / SS – 316 

having weather resistant properties. Clamp/bolt shall use 

EPDM rubber and shall be designed in such a way so as 

not to cast any shadow on the active part of a module

Please specify if the PV-Modules have to 

be Clamped and Bolted both to the 

structure?? Also use of EPDM may be 

waived off as it may not last for 25 years in 

outdoor condition.

Technical

Modules shall be clamped or bolted with the structure 

properly. Terms & conditions of the tender document will 

prevail.

87 Section-VII 334 13.7

The minimum thickness excluding anti corrosive 

treatment (BMT) of various elements

of MMS structure shall be as following:

• Stub/ column – 3.15mm,

Rafter – 2.5mm &

• Purlin & other members – 2.0mm

The thickness of MMS members to be 

arrived as per design calculations. 

Suggested thickness-( Column -

2.5mm,Rafter -2.0mm and Purlin-1.6mm)

Technical Terms & conditions of the tender document will prevail.

88 Section-VII 335 13.23

Fasteners and washers to be used for erection of 

mounting structures and those for fixing Module over 

MMS shall be of stainless steel grade SS 304 & SS 316 

with property class A-70 conforming to relevant ISO 

standard and must sustain the adverse climatic 

conditions to ensure the life of the structure for 25 years.

Please specify the grade of stainless steel 

fasteners for Mounting Structure has to be 

SS304 and for PV Module fastening has to 

be SS316. For the above case grade of 

SS304  has to be A2 and SS316 has to be 

A4 . Please confirm.

Technical

Fasteners and washers to be used for erection of mounting 

structures and those for fixing Module over MMS shall be of 

stainless-steel grade SS 304 with property class A2-70 & 

SS 316 with property class A4-70 conforming to relevant 

ISO standard and must sustain the adverse climatic 

conditions to ensure the life of the structure for 25 years.
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89 General General

If delay from scheduled completion is on 

account of employer, then any statutory 

variation beyond stipulated Delivery/ 

Commissioning/Completion schedule shall 

be to customer’s account.

Technical Agreed

90 Section-V 151 10

Interest bearing adjustable initial advance (OPTIONAL) 

of 10% of the Contract Value (i.e., total sum of all the 

Supply Contract) shall be released to successful bidder 

upon receipt of unconditional acceptance of NOA

We request to give interest free advance.  

Kindly accept. 

We request to submit unconditional Bank 

Guarantee for 100% of advance amount. 

Kindly accept.

Technical Terms & conditions of the tender document will prevail.

91 Section-VII 228 1.4.3
Warranty: The above warranties shall be backed by third 

party insurance.

We kindly request you to also accept the 

provision of providing Bank Guarantee also 

for the solar PV modules warranty as 

accepted in all other tenders.

Technical Terms & conditions of the tender document will prevail.

92 Section-IIII (BDS) 65 13
State of which stamp paper is required for Contract 

Agreement: Telangana

We kindly request you to keep the choice 

open for using stamp paper from any state 

for contract agreement.

Please accept

Technical Terms & conditions of the tender document will prevail.

93 Section-V 146 3.1 Issue of NOA/LOA/LOI as zero date

We kindly request you to accept that zero 

date or effective date should be the date of  

handover of complete encumbrance free 

land to the successful bidder not the issue 

of NOA

Contractual Provisions of the Bidding documents shall prevail

94 Section-VII 328 11.2

No foundation for MMS, buildings, switchyard equipment 

and structures, sub-stations, HT line towers, 

transformers, etc. shall rest on filled-up ground. 

However, minor structures like cable trench, cable rack, 

pipe pedestal, etc. may rest on filled-up soil

with max. safe bearing capacity for design 

considerations not more than 3 T/Sqm.

Foundation over the filled up soil of 95% 

consolidation may be allowed.
Technical Provisions of the Bidding documents shall prevail

95 Sec+D42+C38 318 5.4

The contractor is responsible for making the site ready 

and easily approachable by clearing bushes, felling of 

trees (mandatory permissions/ licenses/ statutory 

clearances from competent authorities if required for 

cutting of trees, blasting or mining operations, disposal 

of waste material etc. shall be obtained by the 

contractor), cutting, filling with selected excavated earth 

or borrowed earth including identifying borrow areas

We kindly request you to consider the tree 

cutting in SECI or SCCL scope.

However if the bidder is responsible for it 

then we request SECI-SCCL to obtain the 

permission from Forest dept. Please 

confirm

Technical Terms & conditions of the tender document will prevail.

96 Section-VII 232 4 Power Conditioning Unit
Kindly confirm whether string inverter/ 

Containerised PCU is acceptable
Technical

String inverters/ containerised PCU are acceptable. May 

kindly note that Power Conditioning Unit shall be outdoor 

type as per clause no 1.3.1 of  section-VII C. special 

technical specification.

97 Section-VII 338 16.1.2

Unless otherwise specified elsewhere, all buildings and 

plinth for open installations except Security room/ cabin 

shall have RCC framed structure. Masonry partition walls 

shall be provided for Kitchen, Pantry, Battery room and 

Toilet units. For other rooms AL Glass partitions shall be 

provided. The plinth for open installations and equipment 

area shall be designed with OEM requirements. The 

security room/ cabin(s) shall be of prefabricated 

structure.

PEB control room and PEB LCR(inverter 

room) may be allowed to expedite the work 

as RCC buildings take a lot time and 

considering the completion time, it is 

feasible to allowed PEB inverter and control 

room. Same is accepted in other tenders 

also.

Technical Kindly refer the Special Technical Specification.
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98 Section-VII 352 30.2
Wall and ceiling plaster shall be in cement mortar (CM) 

1:6 and 1:3 respectively

Ceiling plaster may not be required if we 

use fair face ply shuttering. Celiling plaster 

will be provided if using steel plate 

shuttering. Pl. confirm.

Technical Terms & conditions of the tender document will prevail.

99 Section-VII 353 32.1

The Contractor shall design & provide soak pit and RCC 

Septic tank for treatment of sewage and waste water 

from MCR/LCR building and Security room. The septic 

shall be designed as liquid retaining structure conforming 

to IS:3370 for design loads as specified under Clause 

No.35

Septic tank will be constructed with brick 

work as per IS 2470. Pl. review.
Technical Terms & conditions of the tender document will prevail.

100 Section-VII General Layout

Fencing & peripheral road around occupied 

land & encroachment land is not the part of 

EPC scope.Pl. confirm

Technical Kindly refer the Special Technical Specification.

101 General Price BID

The rate of Safe-Guard Duty is not fixed  

and varies with time. SECI may indicate the 

month in which the LOA shall be placed 

enable Bidder mention exact rate of Safe-

Guard Duty applicable in the Bid. 

Alternately, SECI  to specify the % SGD to 

be considered in the Bid and the value of 

the Module price for bringing parity among 

bidders and then adjust the Bid Price with 

actual rate of SGD applicable after 1/3rd 

time of LOA to arrive at the Contract Price 

at the time of releasing LOA.

Contractual
Bidders are required to us their own diligence & discretion 

while applying the SGD

102 General Payment to MSMEs

Purchaser to make registration of Bidders 

on the Trade Receivables Discounting 

System (TReDS) platform (www.rxil.in) 

compulsory for all Bidders to bring parity 

among bidders and ensure adherence to 

Govt Policies.

Contractual

SECI is registered on TReDS. MSME bidders may also be 

registered for the payment purposes as per their 

convenience.

103 General Techno Commercial Bid Opening

In line with Guidelines of transparent bid 

opening procedure participation in techno-

commercial Bid opening may be made 

OPTIONAL to be Bidders.

Contractual

It’s an online bidding system. Respective bidders are always 

a part of the Techno-Commercial bid opening process from 

their respective online logins at the ETI Platform. 

104 General Price Bid Opening

In line with Guidelines of transparent bid 

opening procedure participation in techno-

commercial Bid opening may be made 

OPTIONAL to be Bidders.

Contractual

It’s an online bidding system. Respective bidders are always 

a part of the price bid opening process from their respective 

online logins at the ETI Platform. SECI also sends mail 

intimation for the online opening of the price bids of the 

respective Techno commercial qualified bidders.
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105 General Bank Guarantee

The Bank Guarantee shall be issued by the 

Bank in the city from where the BG is 

issued and any notice of its appropriation 

shall be valid if the notice reaches the Bank 

within the specified date. Hence, any action 

on the Bank Guarantee is valid only if it 

happens in the city from which the Bank 

Guarantee is issued. Hence, applicability of 

stamp duty at SECI (Employer address) or 

SECI Site is not applicable.

However, if SECI desires that the notice of 

appropriation shall be issued by SECI HQ / 

SECI Site to the nearest branch of the 

bank, SECI to inform the city / district 

where the BG notice should be applicable 

so that necessary arrangement in the BG 

shall be made. The specific clause that will 

be required to be inserted in the BG for 

making such a notice valid, will be taken up 

with the bank and informed to Employer to 

take necessary decision regarding 

amendment of the ITB once the clarification 

to above is received. 

Contractual Provisions of the Bidding documents shall prevail

106 General

Compliance to Public Procurement (Preference to Make 

in India), December Order 2018 and its Amendment, if 

any. This Office Memorandum is mandating use of 100 

% indigenous solar modules for grid connected solar 

power projects

Purchaser to specify that compliance to this 

Order is compulsory for all Bidders, since it 

is not mentioned in the Tender 

Specifications.

Contractual Provisions of the Bidding documents shall prevail

107
Purchaser to relax any specifications which 

restricts Bidders to adhere to this Order.
Contractual Provisions of the Bidding documents shall prevail

108

We request SECI-SCCL to consider this 

and  may grant permission to bidders to 

procure PV modules from outside India to 

ensure immunity to bidders for any scrutiny 

from statutory authorities at a later date

Technical Terms & conditions of the tender document will prevail.

109 Section-VII 253 7.8.2
LT cable (from inverter to inverter transformer) shall laid 

through RCC cable trench with supports.

We kindly request you to accept PCC 

trench instead of RCC as this will consume 

a lot of time and with time line of just 9 

months, it is feasible to allow PCC trench 

as same is allowed in other tenders.

Technical Terms & conditions of the tender document will prevail.

110 Section-V 148 5 CPBG submission

We kindly request to allow the bidder to 

submit CPBG within 30 days from the date 

of handing over of encumbrance free land 

to successful bidder instead of issuing of 

NOA

Contractual Provisions of the Bidding documents shall prevail
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111 Section-V 148 5

First Stage (Supply and Services): The value of the 

Contract Performance Security shall be 10% of the 

Contract Value and will remain valid 72 months from 

date of issuance

Second Stage (O&M): The Performance security shall 

be furnished 30 days prior to completion of first 05 years 

of O&M and value of the Contract Performance Security 

shall be 05% of the Contract Value 

We kindly request you to accept CPBG-1 

of 5% of contract value excluding O&M 

charges with validity up to Defect liability 

period as the O&M will be started after 

operational acceptance and bidder will be 

providing separate BG for that.

We also request you to accept CPBG-II for 

O&M with amount of 10% of O&M value 

with initial validity of one year which will be 

extended from time to time and value will 

be reduced after completion of each year 

O&M as allowed in other tenders.

Contractual Provisions of the Bidding documents shall prevail

112 Section-IV 81 1.1.31

EFFECTIVE DATE means the date of issuance of 

Notification of Award from which the Time for 

Completion shall be determined or any other specific 

date as provided in the Notice to Proceed(NTP) for 

exceptional cases

We kindly requested you that effective date 

should be considered as date of handing 

over of complete encumbrance free land to 

bidder and subsequently zero date and 

date of completion to be changed 

accordingly as there have been instances 

where NOA has been awarded but land 

has been awarded at a later stage.

Contractual Provisions of the Bidding documents shall prevail

113 Section-IV 86 5.1

The right to accept the Tender will rest with the 

Employer/ Owner. The Employer/ Owner, however, does 

not bind himself to accept the lowest Tender, and 

reserves to itself the authority to reject any or all the 

Tenders received without assigning any reason 

whatsoever. At the option of the Employer/ Owner, the 

work for which the Tender had been invited, may be 

awarded to one Contractor or split between more than 

one bidders,

We kindly request to waive off this clause 

as this doesn’t guarantee that project will 

be awarded to the L-1 bidder. 

Contractual Provisions of the Bidding documents shall prevail

114 Section-IV 93 19 Force Majeure

We kindly request to include local 

disturbances and public outrage to be 

included in the force majeure events.

Contractual Provisions of the Bidding documents shall prevail

115 Section-IV 94 19.7

If works are suspended by Force Majeure conditions 

lasting for more than two months, the Employer/Owner 

shall have the option of cancelling this Contract in whole 

or part thereof, at its discretion.

We kindly request you to waive off this 

clause.
Contractual Provisions of the Bidding documents shall prevail

116 Section-IV 97 25.3

Termination for Convenience

The Owner may, by written notice sent to the Contractor, 

terminate the Contract, in whole or in part, at any time 

for its convenience. The notice of termination shall 

specify that termination is for the Owner’s convenience, 

the extent to which performance of work under the 

Contract is terminated, and the date upon which such 

termination becomes effective.

We kindly request you to waive off this 

clause as reason for termination should be 

on some valid ground like on grounds of 

EPC bidder not following specifications not 

because of customer convenience.

Contractual Provisions of the Bidding documents shall prevail

117 Section-IV 94 20

Liquidated damages for Delay

half percent (0.5%) per week of the Contract Price for 

the whole of the facilities as liquidated damages

We kindly request you to amend the clause 

as 0.5% per week of the Contract Price 

(excluding O&M) for the uncommission 

portion as liquidated damages. Kindly 

accept

Contractual Provisions of the Bidding documents shall prevail
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118 Section-IV 130 81.1.4

Owner shall make all endeavour to make payments of 

undisputed amount of the bills submitted based on the 

joint measurements within 30 (Thirty) days from the date 

of certification by the Engineer-in-Charge/Project 

Manager.

We kindly request to reduce the date of 

payment from within 30 days to within 15 

days from the date of certification as this is 

short term project and payment to be 

made as quick as possible for more 

workers to rope into the project and 

maintaining delivery schedule.

Contractual Provisions of the Bidding documents shall prevail

119 Section-IV 130 81.1.4

Also please mentioned if there is penalty 

clause in case payment is not made within 

30 days. Kindly include the clause 

suggesting if the payment is not made 

within 30 days then the payment along with 

the interest will be given by SECI-SCCL to 

the contractor

Contractual Provisions of the Bidding documents shall prevail

120 General Vendor Approval for Works
Kindly inform if any vendor approval for 

works is required
Technical No except for Geo-technical investigation.

121 Section-VII 211 4.1.19 Mandatory spares as per Annexure-D for each package

Annexure-D  is not provided with the tender 

documents. Kindly specify the list of 

mandatory spares excluding modules to be 

provided by the bidder.

Technical
List of mandatory spares for each site is provided in 

Annexure-D. Kindly refer theAnexure-1 to Amendment-1. 

122 Section-IV 116 58.4

All the spares, as required for the trouble-free 

comprehensive O&M of Plant, must be kept under 

secure storage during O&M period.

Kindly confirm if these are additional spares 

other than the mandatory spares or same.

Also kindly mentioned the list of the these 

spares if different from mandatory spares

Technical
List of mandatory spares for each site is provided in 

Annexure-D. Kindly refer theAnexure-1 to Amendment-1. 

123 Section-VII General Sub-Vendor List

No specific vendor list is being provided in 

the tender. Kindly inform whether bidder 

can proceed with their PMD vendors for 

raw material and bought out items. 

Technical
Yes, bidder can proceed with their vendors for raw material 

and bought out items. 

124 Section-IV 101 32.1.3

In the matter of connectivity of Plant to DISCOM’s 

substation, the Owner will take the necessary 

connectivity permission, however, all the other 

permissions and clearances as deemed required by

the State Agency/DISCOM for Bay allocation, 

technical/regulatory compliance for interconnection, 

ROW etc are to be taken by the Contractor. Statutory 

fees pertaining to such shall be reimbursed

by the Owner on production of the documentary 

evidence/Demand note over and above the contract 

value. Further, Contractor shall also facilitate Owner in 

getting the required permissions/agreements as required 

for the energy accounting by State agencies/DISCOM.

We infer that that this project will be set up 

for captive Purpose. Kindly clarify what 

approvals are required to be taken by the 

contractor.

Technical

Yes project will be set up for captive use of SCCL only. All 

other approvals required as per Telangana State Solar 

Policy -2015 to be adhered and approvals to be taken by 

EPC contractor only.

125 Section V 148 6

However, where value of BG is Rs.5 lakhs and above, 

the BG should

be obtained from the bank branches situated at 

Hyderabad /

Kothagudem or operative and payable at bank branches 

situated at

Hyderabad/ Kothagudem. 

This may not be possible for the contractor 

to get the BG issue from Branches of 

Hyderabad only, we request SCCL to 

accept BG from banks as mentioned in the 

tender from any branches.

SCCL Terms and Conditions of the Tender Document Prevail
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126 SOR-2
O & M Charges on YoY basis must be in equal or in 

ascending order only.

O&M Charges my differ on YoY, pls allow 

bidders to assume O&M value as per their 

discretion.

Contractual Provisions of the Bidding documents shall prevail

127 Section-IV 213 6.1.1

All statutory approvals/permissions and/or No Objection 

Certificates (NoC) etc. from the DISCOM for obtaining 

connectivity at the substation as per Project Particulars 

provided above.

The is contradiction in two clauses, we infer 

that SCCL will take grid connectivity 

permission.pls confirm.

Technical

SCCL will take only the grid connectivity approvals, the 

remaining other approvals are to be obtained by EPC 

contractor only.

128 Section-IV 101 32.1.3

In the matter of connectivity of Plant to DISCOM’s 

substation, the Owner will take the necessary 

connectivity permission

Technical

SCCL will take only the grid connectivity approvals, the 

remaining other approvals are to be obtained by EPC 

contractor only.

129
GENERA

L
Revised clarification after site visit

Due to lockdown in the country till 14th 

April, we are unable to do site visit. we 

request SECI/SCCL to allow to allow to 

submit revised clarification after site visit 

and also extend the pre-bid meeting and 

bid submission date accordingly

Contractual
Bid submission date is extended, keeping 2 weeks from the 

extended lock down period i.e., 03.05.2020

130 Section-IV 84 2.3 Construction Water Supply
We request you to provide water free 

supply during execution and O&M Period
Technical Kindly refer the Special Technical Specification.

131 Section-IV 84 2.4 Construction Power Supply
We request you to provide power free 

supply during execution and O&M Period
Technical Terms & conditions of the tender document will prevail.

132 Section-IV 133 94

During the Contract period including O&M period, i.e., 

during Construction & O&M period, all insurance related 

expenses shall be borne by the Contractor.

As per norms & rules,

During construction period all insurances 

shall be borne by bidder

During O&M period all insurances shall be 

borne by you/Owner as per the IRDA rule

Contractual Provisions of the Bidding documents shall prevail

133
GENERA

L
Equipment Warranties

We shall provide Warranty/Guarantee 

period for all equipment’s as per the OEM’s 

recommendations.

Technical Terms & conditions of the tender document will prevail.

134 Section-VII 322 8 Boundary wall/ Fencing
Please confirm if boundary wall is in the 

scope of SCCL
Technical Kindly refer the Special Technical Specification.

135 Section-V 150 7.0

LD for PR Test

 For every 0.01 shortfall in PR below the committed PR 

value, a penalty

of 1% of the total Contract Value (i.e., total sum of all the 

Supply, Service and absolute value of O & M Contract) 

shall be levied. In case the Contract Performance 

Security has already been encashed on account of any 

default/delays, the penalty amount will be recovered 

from any due payments to the contractor. In case the 

Plant PR Shortfall is more than 0.05 than the specified 

PR value, then the total plant will be accepted on as-is 

basis & the total Contract Performance

Security submitted by the contractor will be forfeited & 

payments linked to operational acceptance will not be 

made.

We kindly request to review the penalty 

clause and reduce the penalty to 0.5% of 

Contract price excluding O&M without 

encashment of CPBG

Technical Terms & conditions of the tender document will prevail.
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136 Section-VII 224 2.70

The designed array capacity at STC shall be suitably 

determined to meet the proposed guaranteed 

generation output at the point of interconnection by the 

contractor in his bid. The contractor shall take care of 

first year degradation also by installing additional DC 

capacity as the CUF calculations will not factor the first-

year degradation of the modules.

Kindly confirm that CUF of 20% is to be 

mained for 10 years of O&M by installing 

additional DC (if required)

Technical Yes. Please refer Clause 2.2 of Annexure C for details.

137 Section-IV 131 85

Payment due to the Contractor shall be made by the 

Owner either by e-Banking or by Account

Payee Cheque

We kindly request that "The Employer will 

establish an irrevocable Letter of Credit 

(L/C) in favour of the Contractor through 

the Employer's Bank in Employer's country 

for payments due for Supply"

Kindly confirm

Contractual Provisions of the Bidding documents shall prevail

138 Section-IV 120 70

The Contractor shall not be entitled to claim 

compensation for any loss or damage sustained by him 

by reason of temporary suspension

of the Works aforesaid. However, suitable time 

extension may be considered at the sole discretion of 

the owner.

We kindly request that Compensation to be 

provided to the contract in addition to the 

time extension if work is suspended by EIC 

temporarily.

Contractual Provisions of the Bidding documents shall prevail

139 Section-VII 206 1
132 kV/33 kV TSTRANSCO substation, Manthani

132 kV/33 kV TSTRANSCO substation, Asifabad

Kindly confirm the Substation details (bay 

availability, available feeders) in the 

substation.

Also if during the execution of the contract, 

if SECI or SCCL propose new sub-station 

for evacuation then this calls for Price & 

Time implication under unforeseen 

circumstances/Additional Work and SECI-

SCCL will bear the cost implication.

Technical

EPC contractor have to visit sites and connecting 

substations to have better idea about availability of Bays and 

feeders.

140 Section-VII 334 13.14

MMS shall support SPV modules at a given orientation & 

tilt and shall absorb and transfer the mechanical loads to 

the ground properly

Kindly confirm whether fixed tilt &n 

seasonal tilt, both are acceptable
Technical

The modules shall be fixed in landscape orientation with 

fixed tilt along the length of the array.

141 IFB 3 of 10 7

Interested bidders have to necessarily register 

themselves on the portal 

https://www.bharatelectronictender.com through M/s 

Electronic Tender.com India Pvt Ltd (ETI), New Delhi to 

participate in the bidding under this invitation for bids.

Please clarify that, 

i. consortium Bids can be 

submitted/uploaded by any member of 

consortium or by lead bidder only

ii. All members registration with ETS portal 

is required or not.

Contractual

i. consortium Bids can be only be submitted/uploaded by the 

lead bidder

ii. No. Only lead bidder registration is required with ETS as 

he is submitting the bid on behalf of the consortium. Bidder 

are required to refer the "Annexure to BDS" section for 

acquiring more information about JV/Consortium.

142 SCC 2 of 12 3

The Time for Commissioning for the cumulative capacity 

of 32

MW OB Dump based Solar PV Power Plant at 02 

different sites

along with other associated equipment as per this tender

document in total shall be 12 (Twelve) Months from the 

Date of the Notification of Award NOA/LOA/LOI

Considering present delivery schedule of 

various components (including DCR 

category module) we request you to extend 

project commissioning period as 15 

(Fifteen) Months for individual site locations 

from the date of the handing over of site to 

the bidder

Technical Terms & conditions of the tender document will prevail.
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143 BDS 2 of 6 4 Bids from Consortium/ Joint Venture are ALLOWED

If lead bidder is qualifying 100% technical 

and financial criteria and interested to 

participate with partner as consortium for 

ease of project execution (especially 

financial area), In that case any minimum 

qualification criteria for consortium partner 

is required or not?  

Contractual Kindly refer Section "Annexure to BDS" for the same.

144 SCC 4 of 12 5 Contract Performance Security

Kindly confirm that Contract performance 

security (BG) from any of the 

JV/Consortium partner will be acceptable 

to you

Contractual

No. By the lead bidder only. However, as per the 

JV/Consortium agreement, all the partners will be jointly & 

severally responsible for the project.

145 SCC 4 of 12 6

Contract Performance Security

1. First Stage (Supply and Services): The value of the 

Contract Performance Security shall be 10% of the 

Contract Value (i.e., total sum of the Supply & Service 

Contract). This Performance security will be valid for a 

total period of 75 Months (12 Months Project 

commissioning period) + first half of the prescribed O & 

M Period, i.e. 60 Months + 03 Months additional) from 

the date of its issuance.

2. Second Stage (O&M): The Performance security shall 

be furnished 30 days prior to the completion of first 

stage Performance Security & it shall be equivalent to 

the 5% of the Contract Value (i.e., total sum of the 

Supply & Service Contract). This Performance security 

will be valid for a total period of 63 Months (Second half 

of the prescribed O & M Period, i.e. 60 Months + 03 

Months additional) from the date of its issuance.

We request you to amend this clause as 

follows:-

1. First Stage (Supply and Services):The 

value of the Contract Performance Security 

shall be 10% of the Contract Value (i.e., 

total sum of the Supply & Service 

Contract). This Performance security will be 

valid till commissioning of plant. ( Project 

commissioning period + 3months 

Additional)

2. Second Stage (O&M): The Performance 

security during O&M period shall be 

furnished 30 days prior to the completion of 

first stage Performance Security & it shall 

be equivalent to the 5% of the Contract 

Value (i.e. O&M Contract). This 

Performance security will be valid for a total 

O&M period of 10 yrs + 03 Months 

additional from the date of its issuance. 

This will be revolving BG initially valid for 1 

year and renewing every year till the 

completion of O&M period.

Contractual Provisions of the Bidding documents shall prevail

146 General warranty / guarantee period

Warranty/Guarantee period for all 

equipment’s shall be as per the OEM’s 

recommendations.

Contractual Provisions of the Bidding documents shall prevail

147 GCC 22 of 72 20

Liquidated Damages (LD)

20.1 Subject to Force Majeure Clause, if the Contractor 

fails to comply with the Time for Completion /successful 

commissioning of Plant facilities in accordance with SCC 

Clause then the Contractor shall pay to the Owner a sum 

equivalent to half percent (0.5%) per week of the 

Contract Price for the whole of the facilities as liquidated 

damages for such default and not as a penalty, without 

prejudice to the Owner’s other remedies under the 

Contract subject to the maximum limit of five percent 

(05%) of Contract Price for the whole of the facilities

Kindly confirm that, Liquidated Damages 

for delay in commissioning (0.5% per 

week) will be on undelivered portion of the 

contract

Contractual Provisions of the Bidding documents shall prevail
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148 SCC 7 of 12 10 Schedule of Rates & Payments

We request you to provide,

Interest free 10% advance payment 

against submission of BG. This will be 

applicable till contractual execution period, 

there after option will be there to charge 

interest

Contractual Provisions of the Bidding documents shall prevail

149 General Price Preference policy

Kindly confirm that, after reverse bidding 

price preference benefit to match L1 bidder 

price will be allowed to MSME bidders as 

per GOI rules.

Contractual Provisions of the Bidding documents shall prevail

150 SOW 3 of 14 1 Cells and Modules to be manufactured in India

Kindly confirm that MNRE registered cell & 

module manufactures will be acceptable to 

you. 

Technical Terms & conditions of the tender document will prevail.

151 SOW 7 of 14 4.1.12

ABT meters (Main, Check and standby) with all 

necessary metering rated CT’s and PT’s at the plant 

take off point as well as at the substation

Kindly confirm metering point location at 

plant take off side or connecting substation 

end

Technical
At both the locations i.e. plant take off point and evacuating 

substation side.

152 TS 93 of 146 25 Power evacuation system

Kindly confirm that, 

i) All charges for statutory approvals/ grid 

connectivity Approval will be reimburse by 

you against documentary proof. 

ii) ROW for approach road and 

transmission line needs to be reimburse by 

you. We will negotiate with parties along 

with your representative.

iii) Bay extension at connecting substation 

is in bidder’s scope or not. If yes, please 

provide exact scope of work to be done

iv) Provide Transmission Line Route details

v) All other facilitation will be in bidder’s 

scope

Technical

i) The statutory charges will be reimbursed against 

documentary proof.  SCCL will take the grid connectivity 

approval.

ii)The complete charges (fees and compensation, if any) in 

respect of ROW for approach road and transmission line 

have to be borne by EPC contractor only. No 

reimbursement in this regard from SCCL.

iii) Bay extension is under bidder scope and bidder has to 

make site visit and take approvals from TRANSCO/NPDCL. 

iv) Route survey is in the scope of EPC contractor.

v) The bidder have to apply for approvals through SCCL on 

its letter heads with HOD signature. Bidder has follow up 

with the concerned authorities to get necessary approvals. 

153 TS
101 of

146
5.4

The contractor is responsible for making the site ready 

and easily approachable by clearing bushes, felling of 

trees (mandatory permissions/ licenses/ statutory 

clearances

from competent authorities if required for cutting of 

trees, blasting or mining operations, disposal of waste 

material etc. shall be obtained by the contractor),

We understand that,

1. Necessary permissions and Clearance 

for vegetation (i.e. Bushes, small plants, 

tree cutting, shifting etc.) shall be arranged 

by owner

2. Shifting of existing lines passing through 

the sites and necessary permissions for the 

same if needed, shall be arranged by 

owner.

Technical Terms & conditions of the tender document will prevail.

154 GCC 61 of 72 94.1

Insurance

During the Contract period including O&M period, i.e., 

during Construction & O&M period, all insurance related 

expenses shall be borne by the Contractor

As per the IRDA norms,

During construction period all insurances 

shall be borne by bidder

During O&M period all insurances shall be 

borne by owner of plant. The insurance to 

cover workman will be taken care by the 

contractor. 

Contractual Provisions of the Bidding documents shall prevail
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155 Section - IV 61 of 72 94.1

The goods supplied under the Contract shall be fully 

insured against the loss or damage incidental to 

manufacture or acquisition, transportation, storage and 

delivery in such a manner that Owner shall not incur any 

financial loss, as long as the plant continues to remain 

under the custody of the Contractor. During O&M period 

also (after the Construction period is over), the 

insurances shall be in the scope of the Contractor.

Insurance Policy is in the name of the 

beneficiary i.e. SCCL and hence shall take 

& maintain the Insurance Policy, as per the 

terms desired including loss of profit, from 

the date of Commissioning. However, 

Contractor will take Insurance Policy for 

their Manpower & Machinery of their part.

Contractual Provisions of the Bidding documents shall prevail

156 GCC 8 of 72 1.1.22

COMMISSIONING means a project shall be considered 

commissioned if all equipment as per rated capacity, 

mentioned under the scope of contract, has been 

installed and energy has flown into grid.

Kindly confirm that, site wise part-

commissioning and operational acceptance 

will be allowed by you. Accordingly, 

respective milestone payments will be 

released to the contractor.

Contractual No

157 General Site Visit

Due to current lockdown period imposed by 

government we are unable to do site 

survey and due diligence.

If any queries found after actual site survey 

shall be submitted to you for necessary 

clarifications

We would request for assistance to be 

provided during the Site Visit especially for 

the Land demarcation, approach to the 

Land from State/ National Highway, 

Receiving end Substation location and 

proposed Right of Way for the 

Transmission Line from Plant Substation, 

availability of Power & Water for the 

Construction purposes. 

We would request for intimating bidders a 

date/ slot of dates for the Site Visit for all 

Contractors preferably before the Pre-bid 

Meeting.

Technical

Site visit can be planned after confirming with site officials. 

SCCL will show the solar plant site evacuating substation 

etc. The contact persons list is attached in contact number 

sheet of this excel sheet.

158 Section - I 8 of 10

Bid 

Informati

on 

Sheet 

(H)

Pre-Bid Meeting 1100 HRS (IST) on 02/04/2020

Due to Nationwide Lockdown till 14th April 

2020, kindly propose alternate date & 

venue with fortnight notice to attend. 

Contractual
The Pre Bid queries are getting addressed vide these 

clarifications.

159 Section - I  9 of 10

Bid 

Informati

on 

Sheet (I)

Off-line & On-line Bid Submission Deadline is22/04/2020 

up to 1400 HRS

Kindly extend the bid submission date by 4 

weeks from the date of uploading pre-bid 

clarifications. 

Contractual
The Bid submission deadline have already been extended till 

15.05.2020
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Clarifications to Queries raised during Pre-Bid Meeting

160 Section - II 11 of 47

12.1 - 

SOR/ 

PS/ Bid 

Price

Unless stated otherwise in the Tender Documents, the 

Contract shall be for the whole works as described in 

Tender Documents, based on the rates and prices 

submitted by the Bidder and accepted by the Employer/ 

Owner. The prices quoted by the Bidders should indicate 

clearly the Goods & Service Tax (GST) components as 

also mentioned under the SoR.

GST figures in the Column 6 of the 

Schedule of Rates - SOR 1 and Column 5 

of the Schedule of Rates - SOR 2 will be 

Lump Sum amount. 

However, break-up of the GST Figures will 

be submitted with Break-up of Rates for 

Billing Purposes after award of Contract as 

defined in Clause No. 34.4.1 (e) - Billing 

Break-up

Contractual Question not clear. 

161 Section - II 25 of 47 34.4.1

Bidder should invoice separately for components, spare 

parts etc., consumed for O&M service involved in this 

contract mentioning their description of goods, HSN, 

value etc. 

SOR-2 (Operation & Maintenance) does 

not provide separate column for indicating 

the Price for Components & spares etc. Do 

bidder requires submitting the same after 

Award of Contract?

Contractual

No. The O&M payment shall be done on the quarterly Lump 

Sum (Ls) basis & no separate spare parts invoicing billing is 

required.

162 Section - II 26 of 47 34.4.2

At least one week prior to e-RA, advance intimation 

regarding the date and time of the e-RA will be sent to 

by email to all bidders whose Technical & Financial bids 

have been opened and found to be qualified. However, 

from this advance intimation it shall not be construed by 

the bidders that they have been shortlisted for e-RA. 

Kindly clarify whether all JV/ Consortium 

Partners receive such intimation?
Contractual No. Only the lead bidder

163 GCC 11 of 72

2.1b - 

Access 

Road

Contractor, if necessary, shall build other temporary 

access roads to the actual site of construction for his 

own work at his own cost. The Contractor shall be 

required to permit the use of the roads so constructed by 

him for vehicles of any other parties who may be 

engaged on the project site. The Contractor shall also 

facilitate the construction of any permanent roads should 

the construction thereof starts while he is engaged on 

this work. He shall make allowance in his Tender for any 

inconvenience he anticipates on such account. Non-

availability of access roads, railway siding and

railway wagons for the use of the Contractor shall in no 

case condone any delay in the execution of work nor be 

the cause for any claim for compensation against the 

Employer/ Owner.

SCCL/ SECI shall arrange land for 

accessing the Project Site without any 

encumbrances; however, making way for 

the vehicles will be arranged by the 

Contractor provided the distance is not 

exceeding 1 KM. This aspect will be 

brought to the Notice of SCCL/ SECI after 

the Site Visit

Technical Please refer Section VII C: Special Technical Conditions
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Clarifications to Queries raised during Pre-Bid Meeting

164 GCC 12 of 72

2.3 - 

Constru

ction 

Water 

Supply

Contractor will have to make his own arrangements for 

supply of water to his labour camps and for works. The 

water quality should be suitable for use in civil 

construction work. All pumping installations, pipe network 

and distribution system will have to be carried out by the 

Contractor at his own risk and cost. 

Alternatively, the Employer/ Owner at his discretion may 

endeavour to provide water to the Contractor at the 

Employer's/ Owner’s source of supply provided the 

Contractor makes his own arrangement for the water 

meter which shall be in custody of the Employer/ Owner 

and other pipe networks from source of supply, so as 

not to interfere with the layout and progress of the other 

construction works. In such case, a separate accounting 

shall be maintained for billing purpose on monthly basis. 

However, the Owner does not guarantee the supply of 

water and this does not relieve the Contractor of his 

responsibility in making his own arrangement and for the 

timely completion of the various works as stipulated.

SCCL/ SECI will provide permission for 

digging bore well (temporary purpose only) 

for the Construction period. Contractor will 

arrange own pumping arrangement for 

requirement of Water for Construction 

purposes.

However, the arrangement of Water 

Requirement will be undertaken by SCCL/ 

SECI. Any pumping required inside the 

Plant premises will be arranged by the 

Contractor.

Technical
SCCL will provide required water at bottom of the OB Dump 

for construction works and maintenance works.

165 Section - IV 12 of 72

2.4 - 

Constru

ction 

Power 

Supply

Contractor has to arrange for the construction power 

supply of their own. However, subject to availability, 

Employer/ Owner may provide access to the nearest 

available point in his location for supply power at only 

one point, from where the Contractor will make his own 

arrangement for temporary distribution through a 

temporary energy meter (sealed by Employer/ Owner).

We will revert after the Site Visit on this 

issue of Construction Power based on its 

availability and also procedures for getting 

the same at Project Site. On need based 

requirement, SCCL/ SECI may provide us 

the permission of bringing 11 KV Power to 

Project Site at one location by discussing 

with the DISCOM and applying for the 

same on behalf of the Project 

Technical

SCCL will allow if EPC firm bringing the 11 kV power from 

DISCOM at mutually agreed location. From there utilisation 

voltage as per CMR can be drawn at utilisation point.

166 Section - IV 13 of 72

2.5 - 

Land for 

Contract

or’s 

Field 

Office, 

Godown 

and 

Worksh

op

The Employer/ Owner will, at his own discretion and 

convenience and for the duration of the execution of the 

work make available near the site, land for construction 

of Contractor's Temporary Field Office, godowns, 

workshops and assembly yard required for the execution 

of the Contract.

SCCL/ SECI shall assist Contractor in 

occupying part of the Project Land for 

construction of Field Office, Godown and 

Workshop etc.

Technical

SCCL will hand over the complete site to the EPC 

contractor. Temporary office etc. can be arranged by EPC 

contractor. 

167 Section - IV  17 of 72

10.2 - 

Note to 

Schedul

e of 

Rates

The bidder shall be deemed to have studied the 

Drawings (if any), Specifications and details of work to 

be done within Time Schedule and to have acquainted 

himself of the condition prevailing at site

Any Layout Drawing not provided with the 

Bid Document . SECI may provide 

AutoCAD Drawing for the same at the 

earliest

Technical Please find attached the Auto CAD layout for sites
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168 Section - IV 29 of 72

32.1.1 - 

Contract

or's 

responsi

bility

It is Contractor’s responsibility to coordinate with 

state/central agencies in order to get any permission 

whatsoever, required for successful development & 

operation of Plant till its desired life.

All permission required for setting-up of the 

Power Plant and Operation & Maintenance 

of the same after Commissioning at the 

location will be taken-up by SECI/ SCCL. 

However, any permission that may be 

required for Implementation of the Project 

by Contractor for its Manpower & 

Machinery requirement and also for 

bringing the material to Site and installation 

of the same will be taken-up by Contractor. 

Pl confirm 

Contractual Provisions of the Bidding documents shall prevail

169 Section - IV 29 of 72

32.1. 2- 

Contract

or's 

responsi

bility

The Contractor shall acquire, on behalf of Owner, in the 

Owner’s name, all permits, approvals and/or licenses 

from all local, state or national government authorities or 

public service undertakings in the Country/ State where 

the Site is located that are necessary for the setting up 

of the Plant & operation of Plant till its desired life as 

mentioned under the Contract, including, but not limited 

to, entry permits for all imported Owner’s/Employer’s 

Equipment (if any). 

Obtaining Permits/ Approvals/ Licenses 

etc., though documentation required will be 

given by Owner, might take time and hence 

may please be considered.

Owner will also pay all fees for obtaining 

Permits/ Approvals/ Licenses etc. on behalf 

of the Owner.

Technical Terms & conditions of the tender document will prevail.

170 Section - IV 30 of 72

32.1.7 - 

Contract

or's 

responsi

bility

Any plant, material, spares & spares inventory and 

services that will be incorporated in or be required for the 

facilities.

SECI may define the requirement of 

Spares & Spare Inventory to enable all the 

Bidder quote on same basis.

Technical Please Refer Annexure 1 to the Amendment No 1

171 Section - IV 30 of 72

32.1.8 - 

Contract

or's 

responsi

bility

Unless otherwise specified in the Contract or agreed 

upon by the Owner and the Contractor, the Contractor 

shall provide/ deploy sufficient, properly qualified 

operating and maintenance personnel; shall supply and 

make available all raw materials, spares, tools and 

tackles and other materials and facilities; and shall 

perform all work and services of whatsoever nature, to 

properly carry out Pre-commissioning, Commissioning 

and Guarantee Tests, all in accordance with the 

provisions of “Scope of Works and Supply by the 

Owner/Employer” to the Contract Agreement at or 

before the time specified in the program furnished by the 

Contractor and in the manner thereupon specified or as 

otherwise agreed upon by the Owner/ Employer and the 

Contractor.

Central Inverters requires replacement 

after 5-8 years (depending on the 

manufacturer even with AMC). Do Bidders 

consider replacement of all Central 

Inverters within the Operation & 

Maintenance period of 10 years? SECI 

may clarify

Technical Terms and Conditions of the Tender Document Prevail

172 Section - IV 34 of 72

43.2 - 

Guarant

ee Tests 

& 

Operatio

nal 

Accepta

nce and 

Transfer 

of Title

The Plant Performance Guarantee (as mentioned in TS) 

Test shall be conducted by the Contractor after 

Commissioning of the Facilities to ascertain whether the 

Facilities or the relevant part(s) can attain the Functional 

Guarantees specified in the Contract Documents. The 

Contractor’s and Project Manager’s advisory personnel 

shall attend the Guarantee Test. The detailed procedure 

for Performance Guarantee Test shall be carried out as 

per procedure laid down in Technical Specifications.

In the event, Plant can not be 

commissioned due to the reason beyond 

the Control of Contractor, SCCL/ SECI will 

consider 'Project mechanical Completion' is 

completed for its contractual purposes. 

However, it will be Contractor's 

responsibility for Commission of the Plant 

soon the same is possible and execute 

Operation & Maintenance Work as per the 

Contract Agreement.

Contractual Provisions of the Bidding documents shall prevail
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173 Section - IV 37 of 72 45.5

The Contractor shall keep and maintain the inventory of 

such spares for the hassle-free operation during the 

complete O&M period without additional cost to Owner. 

Also, at the end of penultimate year of the O&M 

contract, Contractor shall supply a list of all 

recommended spares as per the operational 

requirement of the plant and with reference to the mean 

time between failures (MTBF), along with detailed 

specifications, supplier details and tentative cost for 

future purchase. The price of such spare parts shall 

include the breakup of taxes and duties as applicable 

towards purchase and supply of spare parts. Owner, at 

its discretion, will purchase the spare as required for 

future operation. However, the Contractor shall replenish 

the mandatory spares at his cost prior to the completion 

of the O&M period.

SECI shall elaborate the requirement. 

Contractor shall indicate requirement of 

Spares by OEM for Owner to take a 

decision for procurement of the same.

Owner shall take Annual Maintenance 

Contract with Inverter/ SCADA/ HT Panel/ 

Transformer Manufacturer as such services 

should be excluded from Operation & 

Maintenance of the Plant during specified 

10 years period

Contractual Provisions of the Bidding documents shall prevail

174 Section - IV 40 of 72 52.2

The Contractor must arrange for the placement of 

workers in such a way that the delayed completion of the 

Work or any part thereof for any reason whatsoever will 

not affect their proper employment. The Owner will not 

entertain any claim for idle time payment whatsoever.

In the event of work stopped due to 

direction or no direction from the Owner 

(Delay in handing over Project Site/ Delay 

in providing Approval/ Delay in getting 

Statutory Approvals etc.), progress may 

hamper and hence compensation claim is 

tenable

Contractual Provisions of the Bidding documents shall prevail

175 Section - IV 40 of 72 53.1

The Work covered under this Contract having to be 

executed by the Contractor on a lump-sum firm price 

quoted by him, the Owner will not accept any proposals 

for changes in Value of Contract or extension in time on 

account of any such changes which may arise to the 

Contractor's scope of Work as a result of detailed 

Engineering and thereafter during the execution of Work.

Since the Proposal is based on Bid Level 

Engineering and the selection of the 

Equipment & System is based on the Bid 

Level Engineering, any comment that 

requires change in the Equipment 

Specification might lead to Cost implication

Contractual Provisions of the Bidding documents shall prevail

176 Section-IV GCC Pg-229 Minimum Wp of module

Minimum Wp of module is Not mentioned.

Kindly confirm.

Technical

Kindly refer the Technical Specification Clause No. 1 for PV 

module specification. As such no min. Watt peak rating is 

specified in tender.

177 Section-IV GCC Pg-231 3.5-ii)
The average voltage drop in the cables (Modules to 

Inverter) shall be limited to 1.5 % of the rated voltage.

Can the volgate drop limit be increased to 

2% in the DC side as sometimes the length 

of the cables are too much to maintain 

1.5% voltage drop.

Please Confirm.

Technical Terms & conditions of the tender document will prevail.

178 Section-IV GCC Pg-252 7.5-iii)

Maximum voltage drop in LT cable (from inverter to 

inverter transformer) shall be limited to 0.5% of the rated 

voltage. For HT cables (from inverter transformer to 

interconnection point), maximum voltage drop shall be 

limited to 0.5 % of the rated Voltage

Can the volgate drop limit be increased to 

3% in the AC side as the injection point 

may be far away from the Inverter duty 

Transformers.

Please Confirm.

Technical Please refer the Sr No 10 of Amendment no. 1
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179 Section-IV GCC Pg-264 13.2 Protection level for the entire plant shall be Level-I.

If Level-1 ESE-LA are used, then more no 

of Las are required which will lead to more 

space requirement. Instead, can we go with 

Level-3 with a radius of 97mtr.

Kindly Confirm

Technical Terms & conditions of the tender document will prevail.

180 Tentative layouts

Requesting SECI to provide tentative 

layouts of the project.

Please share

Technical to be determined during detailed engineering stage

181

SECTION - VII

B. TECHNICAL

SPECIFICATIONS

210 & 

273
Power Transformer

For power transformer and inverter 

transformer specs can be finalized at the 

time of detailed engineering stage to suit 

the design requirements which can be 

having deviation for few parameters.

Options can be given and allowed for using 

indoor or outdoor specifications for 

Inverters and HT panels.

Technical Terms & conditions of the tender document will prevail.

182

In tender title, its mentioned as OB Dump 

based, What does it mean?

Can you please elaborate.

Technical

OB stands for Overburden. In Open cast mining, coal is 

extracted by blasting during which a huge amount of waste 

rock in form of OB is generated. It is dumped to nearby 

area, generally with a suitable slope to minimise the land 

requirement.
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