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STANDARD 

 

POWER PURCHASE AGREEMENT 

FOR 

PROCUREMENT OF ….. MW (ROUND-THE-CLOCK THERMAL MIMIC (RTC-TM))  

RE POWER 

ON LONG TERM BASIS 

Between 

…………….. [Insert Name of RE Power Developer] 

 

 

And 

 

Solar Energy Corporation of India Limited 

 

 

…………. [Insert month and year] 
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 This Power Purchase Agreement is made on the …….[Insert date] day of ……….[Insert month] 

of …….. [Insert year] at ………… [Insert place] 

Between  

 

………………. [Insert name of the RE Power Developer] (CIN - ________), a Company 

incorporated under the Companies Act 1956 or Companies Act 2013, having its registered office at 

………….. [Insert address of the registered office of RE Power Developer] (hereinafter referred to 

as “RE Power Developer or RPD”, which expression shall, unless repugnant to the context or 

meaning thereof, be deemed to include its successors and permitted assigns) as a Party of the First 

Part;  

And  

Solar Energy Corporation of India Limited (CIN - __________), a company incorporated under 

the Companies Act 2013, having its registered office at 6th Floor, Plate-B, NBCC Office Block 

Tower-2, East Kidwai Nagar, New Delhi-110023 (hereinafter referred to as “SECI” or “Procurer” 

or “Buyer” which expression shall, unless repugnant to the context or meaning thereof, be deemed 

to include its successors and assignees) as a Party of the Second Part; 
 

 

 

 

 

The RPD and SECI are individually referred to as ‘Party’ and collectively referred to as ‘Parties’.  
 

WHEREAS:  

 

A. The Government of India has announced the Policy for promotion of the renewable energy-

based project installation in the country and has set an ambitious target to achieve 500 GW of 

non-fossil-based installed energy capacity by the year 2030;  

B. The Ministry of Power, Government of India, has issued the Guidelines for Tariff Based 

Competitive Bidding Process for Procurement of Firm and Dispatchable Power from Grid 

connected Renewable Energy Power Projects with Energy Storage Systems, vide Gazette 

Resolution dated 09.06.2023, including subsequent amendments and clarifications thereof, if 

any, issued until ____ [Enter the last date of bid submission of the RfS]; 

SECI has been designated as a Renewable Energy Implementing Agency (REIA) for 

developing and facilitating the establishment of the Grid connected RE power capacity in India 

in terms of the above Policy of the Government of India; 

C. SECI had initiated a Tariff Based Competitive Bid Process for procurement of 1000 MW 

Round-the-Clock Thermal Mimic (RTC-TM) Power from ISTS-connected RE Power Projects 

on the terms and conditions contained in the Request for Selection (hereinafter referred to as 

‘RfS’) issued by SECI vide RfS No……………..dated……………. including its subsequent 

amendments and clarifications; 
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D. ……..[Insert name of the Bidding Company] has been selected in the Competitive Bidding 

Process, {in case Bidding Company is executing the Project through SPV} has constituted a 

Special Purpose Vehicle,……………. [Insert the name of SPV, if applicable] (hereinafter 

referred to as ‘RPD’) for development, generation and supply of electricity, from …… MW 

RE Power Project to be established by RPD anywhere in India and for supply of such electricity 

by SECI as an Intermediary Agency to the Buying Entity(ies) (as defined) under a Power Sale 

Agreement to be entered into between SECI and such Buying Entity (ies); 

E. SECI has issued the Letter of Award (LoA) vide No…………….. dated…………in favour of 

the …. [Insert the name of Bidding Company] for development and establishment of the ….. 

MW RE Power Project in the State of ……. as per the terms and conditions contained in the 

RfS, and draft of this Power Purchase Agreement including amendments and clarifications 

thereto circulated at the time of the bidding and other bidding documents as well as the 

conditions contained in the aforementioned Letter of Award;  

F. SECI has agreed to purchase round-the-clock RE power from the RPD as an Intermediary 

Procurer and sell it to Buying Entity on back-to-back basis as per the provisions of the RfS. 

Accordingly, SECI has agreed to sign/has signed a Power Sale Agreement with the Buying 

Entity to sell such power as per the provisions of the RfS and this Agreement;  

G. In terms of the RfS and the Bidding Documents, the RPD has furnished the Performance Bank 

Guarantee/ Payment on Order Instrument/ Insurance Surety Bond (as applicable) for the sum 

of Rs………. in favour of SECI as per the format provided as a part of the Bidding Documents 

and a copy of the Bank Guarantee/POI/ Surety Bond provided is in Schedule – 1/ Schedule-2/ 

Schedule-3 to this Agreement;  

H. The RPD has fulfilled the terms of the bidding and the terms of the Letter of Award for signing 

this Power Purchase Agreement as a definitive agreement for establishment of RE Power 

Project of …. MW at …… [Insert Project location] for supply of round-the-clock RE power to 

SECI, to enable SECI to make available such round-the-clock power to the Buying Entity(ies), 

as SECI may consider appropriate, under a Power Sale Agreement and on a back-to-back basis 

to the Power Purchase Agreement to be entered into with the RPD;  

I. SECI has signed the Power Sale Agreement with the Buying Entity(ies) namely 

________________. 

J. The Parties have agreed to execute this Power Purchase Agreement in terms of the provisions 

of the RfS, the bidding documents and the Letter of Award in regard to the terms and conditions 

for establishment of the RE Power Project at ….. [Insert name of the State] and for round-the-

clock supply of electricity by the RPD to SECI for onward supply to the Buying Entity(ies). 



SECI-RPD PPA  

(Insert Project ID)                                                                                                                         Page 4 of 97 

 

Now therefore, in consideration of the premises and mutual agreements, covenants and 

conditions set forth herein, it is hereby agreed by and between the Parties as follows:   
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ARTICLE 1: DEFINITIONS AND INTERPRETATION  

 

1.1  Definitions 

 

The terms used in this Agreement, unless as defined below or repugnant to the context, shall have 

the same meaning as assigned to them by the Electricity Act, 2003 and the rules or regulations 

framed thereunder, including those issued/ framed by the Appropriate Commission (as defined 

hereunder), as amended or re-enacted from time to time. 

“Act” or “Electricity  

Act, 2003” 

shall mean the Electricity Act, 2003 and include any modifications, 

amendments and substitution from time to time. 

Affiliate shall have the same meaning as contained in the RfS document 

“Agreement” or  

“Power Purchase  

Agreement” or  

“PPA”  

shall mean this Power Purchase Agreement including its recitals and 

Schedules, Appendixes amended or modified from time to time in 

accordance with the terms hereof.   

“Appropriate 

Commission” 

Unless otherwise stated or the context requires, Appropriate 

Commission shall mean Central Electricity Regulatory Commission. 

“Awarded capacity” shall mean …………. MW [enter the Contracted Capacity as awarded 

by SECI as per the LoA] 

“Backdown” shall mean part of Contracted Capacity available for scheduling but 

not scheduled based on instructions from Buying Entity/SLDC 

/RLDC, as the case may be; 

"Bill Dispute  

Notice"  

shall mean the notice issued by a Party raising a Dispute regarding a 

Monthly Bill or a Supplementary Bill issued by the other Party;  

“Business Day”  shall mean with respect to RPD and SECI, a day other than Saturday, 

Sunday or a statutory holiday, on which the banks remain open for 

business in Delhi and [insert name of State where RPD Registered 

Office is located] both;  

“Buying Entity (ies)” 

or “Buying 

Utility(ies)” or 

“Procurer(s)”  

shall mean an End Procurer as defined in the Guidelines who has 

agreed to purchase Round-the-Clock RE power from SECI and has 

signed/will sign the Power Sale Agreement with SECI. It is clarified 

that all obligations of SECI under this Agreement shall be deemed to 

be the obligations of Buying Entities with which SECI has signed/will 

sign Power Sale Agreement.  

“CERC”  shall mean the Central Electricity Regulatory Commission of India, 

constituted under sub – section (1) of Section 76 of the Electricity Act, 

2003, or its successors;  

“CTU” or “Central  

Transmission  

Utility”  

shall mean the Government Company notified by the Central 

Government under Sub-Section (1) of Section 38 of the Electricity Act, 

2003.  

“Change in Law”  shall have the meaning ascribed thereto in Article 12 of this 

Agreement;  
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“Commencement of 

Power Supply” or 

“Commencement of 

Supply of Power” 

The date of commencement of power supply shall mean the date of 

onset of commercial offtake of power supply under the PPA. Prior to 

declaration of commencement of power supply, the RPD shall submit 

COD certificate upon receipt of successful completion of trial run 

certificate by the respective RLDC for the corresponding Installed 

Capacity to SECI as part of the requisite documents. 

“Commissioning”  The Project shall be commissioned in line with the provisions of the 

Grid Code.  

“Commercial  

Operation Date  

(COD)”  

shall mean the date as defined in “Commissioning” in line with the 

provisions of the Grid Code. 

“Competent Court  

of Law”  

shall mean any court or tribunal or any similar judicial or quasi- 

judicial body in India that has jurisdiction to adjudicate upon issues 

relating to this Agreement;  

“Consents,  

Clearances and  

Permits” 

shall mean all authorizations, licenses, approvals, registrations, 

permits, waivers, privileges, acknowledgements, agreements, or 

concessions required to be obtained from or provided by any 

concerned authority for the purpose of setting up of the generation 

facilities and/ or supply of power;  

“Consultation  

Period”  

shall mean the period of ninety (90) days or such other longer period 

as the Parties may agree, commencing from the date of issuance of a 

RPD Preliminary Default Notice or SECI Preliminary Default Notice 

as provided in Article 13 of this Agreement, for consultation between 

the Parties to mitigate the consequence of the relevant event having 

regard to all the circumstances;  

“Contract Year”  shall mean the period beginning from the Effective Date and ending 

on the immediately succeeding March 31 and thereafter each period of 

12 months beginning on April 1 and ending on March 31 provided 

that:  

(i) in the financial year in which commissioning of the first part 

capacity of the Contracted Capacity would occur, the Contract 

Year shall commence from the date of commissioning of first 

capacity and end on the immediately succeeding March 31, and 

thereafter each period of twelve (12) months commencing on April 

1 and ending on March 31, and  

(ii)  provided further that the last Contract Year of this Agreement 

shall end on the last day of the Term of this Agreement  

“Contracted  

Capacity”  

shall mean …… [Insert capacity] MW, which is the AC capacity 

contracted with SECI for supply of power by the RPD to SECI at the 

Delivery Point from the RE Power Project.  

“Day”  shall mean a day, if not a Business Day, the immediately succeeding 

Business Day.  
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“Delivery Point” / 

“Interconnection 

Point” 

shall mean a single point or multiple points at the voltage level of 220 

kV or above of the ISTS Sub-station/InSTS substation (at voltage level 

as applicable by State Regulations) including the transmission line 

connecting the RE power Project with the substation system as 

specified in the RfS document. Metering shall be done at this 

interconnection point(s) where the power is injected into. For 

interconnection with grid and metering, the RPD shall abide by the 

relevant and applicable regulations, Grid Code notified by the CERC 

and Central Electricity Authority (Installation and Operation of 

Meters) Regulations, 2006 as amended and revised from time to time, 

or orders / guidelines issued by the appropriate commission or CEA. 

It is clarified that by default, “Delivery Point” shall mean ISTS 

substation, and shall mean an InSTS substation only in case both the 

RPD and the Buying Entity agree to this modification. 

In case the Buying Entity is located in the same State where the Project 

is located, if the Buying Entity desires the Project to set up behind its 

STU/InSTS substation, it will be permitted by SECI subject to 

acceptance of such an arrangement by the RPD. 

Pursuant to Article 4.2.6, all charges and losses related to Transmission 

of power from project up to Delivery Point (including but not limited 

to open access, transmission, wheeling, Unscheduled Interchange, 

Scheduling, Reactive power, RLDC/SLDC charges etc.) as notified by 

the competent authority / regulator shall be borne by the RPD and 

beyond the Delivery Point all charges and losses as notified by the 

competent authority / regulator from time to time shall be borne by the 

Buying Entity.  

“Dispute”  shall mean any dispute or difference of any kind between SECI and the 

RPD, in connection with or arising out of this Agreement including but 

not limited to any issue on the interpretation and scope of the terms of 

this Agreement as provided in Article 16 of this Agreement. In case the 

RPD has tied up for the ESS component through a third-party, it is 

clarified and confirmed by the Parties that in all such disputes, RPD 

shall have the absolute authority to represent such third party in so far 

as SECI is concerned and SECI will not be required to or otherwise 

will have to deal with such third party, notwithstanding, any difference 

or dispute between the RPD and/or the such third party.  

"Due Date"  shall mean the forty-fifth (45th) day after a Monthly Bill (including all 

the relevant documents) or a Supplementary Bill is received in hard 

copy and duly acknowledged by the SECI or, if such day is not a 

Business Day, the immediately succeeding Business Day, by which 

date such Monthly Bill or a Supplementary Bill is payable by the SECI.  

“Effective Date”  shall have the meaning ascribed thereto in Article 2.1 of this 

Agreement;  
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“Electricity Laws”  shall mean the Electricity Act, 2003 and the rules and regulations made 

there under from time to time along with amendments thereto and 

replacements thereof and any other Law pertaining to electricity 

including regulations framed by the Appropriate Commission. 

"Energy Accounts"  shall mean the regional energy accounts/state energy accounts as 

specified in the Grid Code issued by the appropriate agency for each 

Month (as per their prescribed methodology), including the revisions 

and amendments thereof, or where such regional energy accounts/ state 

energy accounts are not issued, Joint Meter Reading (JMR) will be 

considered; SECI reserves the right to choose from any of the above, 

i.e. JMR/SEA/REA, based on the acceptance of the same by the Buying 

Entity. 

“Energy Storage 

Systems” or “ESS” 

shall mean the system(s) installed in addition to the RE power capacity 

as part of the Project, that can capture energy produced at one time for 

use at a later time; 

“Event of Default”  shall mean the events as defined in Article 13 of this Agreement;  

“Expiry Date”  Shall mean the date occurring as on twenty-five (25) years from the 

Scheduled Commencement-of-Supply Date (SCSD) or from the 

rescheduled date of commencement of supply to the extent of 

extension given by SECI.  

"Force Majeure" or 

“Force Majeure 

Event”  

shall have the meaning ascribed thereto in Article 11 of this 

Agreement;  

“GNA Regulations” shall mean the Central Electricity Regulatory Commission 

(Connectivity and General Network Access to the inter-State 

Transmission System) Regulations, 2022 notified on 07.06.2022, 

including subsequent amendments and clarifications issued thereof. 

Any reference to the terms “connectivity” or “network access” or 

“general network access” in this Agreement shall be interpreted in 

terms of the provisions of these Regulations.  

“Guidelines” or 

“Scheme”  

shall mean the Guidelines for Tariff Based Competitive Bidding 

Process for Procurement of Firm and Dispatchable Power from Grid 

Connected Renewable Energy Power Projects with Energy Storage 

Systems issued by the Ministry of Power vide Gazette Notification 

dated 09.06.2023 including subsequent amendments and clarifications 

issued / notified thereof until the last date of Bid submission against 

the referred RfS. 

“Grid”  shall mean as per the definition contained in the Act. 

"Grid Code" / 

“Indian Electricity 

Grid Code” or 

“IEGC” or “State 

Grid Code”  

shall mean the Central Electricity Regulatory Commission (Indian 

Electricity Grid Code) Regulations, 2023, as specified by the CERC 

under Clause (h) of Sub-section (1) of Section 79 of the Electricity 

Act, as amended from time to time, and/or the State Grid Code as 

specified by the concerned State Commission, referred under Clause 
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(h) of Sub- section (1) of Section 86 of the Electricity Act 2003, as 

applicable.  

“Indian 

Governmental  

Instrumentality”  

shall mean the Government of India, Governments of State(s)………..  

[Insert the name(s) of the State(s) in India, where the Power Project, 

SECI and RPD are located] and any ministry, department, board, 

authority, agency, corporation, commission under the direct or indirect 

control of Government of India or the above state Government(s) or 

both, any political sub-division of any of them; including any court or 

Appropriate Commission(s) or tribunal or judicial or quasi-judicial 

body in India;   

“Installed Capacity” 

or “Project Capacity” 

shall mean the rated AC capacities of the Project components as 

committed to be installed by the RPD, in line with Article 3.1 of this 

Agreement. The above configuration shall be identical to the “installed 

capacity” for which connectivity has been granted to the RPD under 

the GNA Regulations. The quantum of Installed Capacity (in MW), 

including that of the revised Installed Capacity, if any, shall be greater 

than or equal to the Contracted Capacity. 

“Insurances”  shall mean the insurance cover to be obtained and maintained by the 

RPD in accordance with Article 8 of this Agreement;  

“Insurance Surety 

Bond” or “Surety 

Bond” 

shall mean the irrevocable surety bond from and Insurer as per the 

guidelines issued by the Insurance Regulatory and Development 

Authority of India (IRDAI), as an alternative to submission of 

Performance Bank Guarantee by the RPD to SECI, issued in the form 

attached hereto as Schedule 3;   

"Interconnection  

Facilities"  

shall mean the facilities on RPD’s side of the  Delivery Point for 

scheduling, transmitting and metering the electrical output in 

accordance with this Agreement and which shall include, without 

limitation, all other transmission lines and associated equipment, 

transformers, relay and switching equipment and protective devices, 

safety equipment and RTU, Data Transfer and Acquisition facilities 

for transmitting data subject to Article 7, the Metering System required 

for supply of power as per the terms of this Agreement.  

“Intermediary 

agency” or 

“Intermediary nodal 

agency” or 

“Intermediary 

Procurer” or “REIA” 

shall mean Solar Energy Corporation of India Limited (SECI).  

“Invoice” or “Bill”  shall mean either a Monthly Bill / Supplementary Bill or a Monthly 

Invoice/ Supplementary Invoice raised by any of the Parties.  

“Joint Control”  shall have same meaning as defined in RfS Document.  

“Late Payment  

Surcharge”  

shall have the meaning ascribed thereto in Article 10.3.3 of this 

Agreement.  
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"Law"  shall mean in relation to this Agreement, all laws including Electricity 

Laws in force in India and any statute, ordinance, regulation, 

notification or code, rule, or any interpretation of any of them by an 

Indian Governmental Instrumentality and having force of law and shall 

further include without limitation all applicable rules, regulations, 

orders, notifications by an Indian Governmental Instrumentality 

pursuant to or under any of them and shall include without limitation 

all rules, regulations, decisions and orders of the Appropriate 

Commissions.  

“Letter of Credit” or 

“L/C”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement.  

“MNRE”  shall mean the Ministry of New and Renewable Energy, Government 

of India.  

"Month"  shall mean a period of thirty (30) days from (and excluding) the date 

of the event, where applicable, else a calendar month.  

“Off-Peak Hours” shall refer to all the remaining hours outside the 6 Peak Hours chosen 

by the Buying Entity. 

"Party" and "Parties"  shall have the meaning ascribed thereto in the recital to this 

Agreement.  

“Payment on Order 

Instrument” or “POI” 

shall mean the irrevocable unconditional letter of undertaking issued 

by either of the two institutions, viz., (i) Power Finance Corporation 

Limited or (ii) REC Limited., as an alternative to submission of 

Performance Bank Guarantee by the RPD to SECI, issued in the form 

attached hereto as Schedule 2;   

“Payment Security  

Mechanism”  

shall have the meaning ascribed thereto in Article 10.4 of this 

Agreement;  

“Peak Hours” shall mean the energy scheduling hours in a day as chosen by the 

Buying Entity for supply of peak power from the Project. For the 

purpose of scheduling, a ‘day’ shall commence from 00:00 Hrs. and 

end at 24:00 Hrs. The Buying Entity shall choose any 6 hours on a daily 

basis between 00:00 Hrs. to 10:00 Hrs. and 18:00 Hrs. to 24:00 Hrs. of 

a day, which shall be the ‘Peak Hours’ for that day. These 6 hours shall 

be intimated by the Buying Entity on day-ahead basis and will 

constitute the Peak Hours for that day. All remaining hours outside 

these 6 Peak Hours chosen by the Buying Entity shall be referred to as 

‘Off-Peak Hours’. However, with respect to requisition of drawl 

Schedule, Buying Entity shall comply with CERC/SERC/Indian 

Electricity Grid Code (as and when implemented), regulations on 

Forecasting, Scheduling and Deviation Settlement, as applicable; 

“Peak Power” shall mean the power supplied from the Project during Peak Hours; 

“Performance Bank 

Guarantee” or “PBG” 

shall mean the irrevocable unconditional bank guarantee, submitted by 

the RPD to SECI in the form attached hereto as Schedule 1;   
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“Pooling Substation/ 

Pooling Point”  

means a point where more than one power Project may connect to a 

common transmission system. Multiple Projects can be connected to a 

pooling substation from where common transmission system shall be 

constructed and maintained by the RPD(s) to get connected to the 

Delivery Point. The voltage level for such common line shall be as per 

the voltage level specified in “Interconnection Point”. Further, the 

metering of the pooled power shall be done at the injection point, i.e. 

the ISTS substation. However, the voltage level of transmission system 

of individual projects up to the pooling substation may be at 33 kV and 

above. Sub-meters shall be installed at the pooling substation for 

metering and forecasting and scheduling of individual projects. The 

losses in the common transmission system up to the injection point 

shall be apportioned to the individual Projects for the purpose of 

billing. In such case, it shall be responsibility of the RPD to obtain and 

furnish the meter reading jointly by the RPD and any competent 

authority (State Government or Central Government) (if applicable). 

“RE Project” or “RE 

Power Project” or 

“Power Project” or 

“Project”  

shall mean the renewable energy generation facility of Capacity of 

………..[Insert capacity as per the committed Installed Capacity, 

separately for Wind, Solar PV, any other renewable energy generating 

source and ESS components] MW, located at ……………….[Insert 

names of Village(s), Tehsil(s), District(s) and State(s)] comprising RE  

power generating systems or a combination thereof, for supply of RE 

power, including ESS (which may be leased/tied-up from a third-

party), having single or multiple point(s) of injection into the grid at 

Interconnection/ Delivery/ Metering Point, or in case of sharing of 

transmission lines, by separate injection at Pooling Point and having 

separate control systems and metering.  

 

The Project shall include all units and auxiliaries such as water supply, 

treatment or storage facilities; bay/s for transmission system in the 

switchyard, transmission line up to the Delivery Point and all the other 

assets, buildings/structures, equipment, plant and machinery, facilities 

and related assets required for the efficient and economic operation of 

the power generation facility; whether completed or at any stage of 

development and construction or intended to be developed and 

constructed for the purpose of supply of power as per this Agreement.  

 

It may be noted that the sources of generation and ESS shall be co-

located, to be considered a single Project. In case a Project is located 

at multiple locations, the ESS component shall be required to be co-

located with at least one such component. However, it is clarified that 

ESS charged using a source other than RE power would not qualify as 

RE power.   
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It is clarified that arithmetic summation of the rated capacities of Wind, 

Solar PV and other renewable power generating components of the 

Project can be more than the Contracted Capacity.   

“Power Sale 

Agreement” or “PSA”  

shall mean the back to back power sale agreement entered between the 

Buying Entity and SECI (Buyer-Buying Entity(ies) PSA) for onward 

sale of power being procured under this Agreement as per the 

provisions of Guidelines and forms Schedule-5 of this Agreement;  

“Preliminary Default 

Notice”  

shall have the meaning ascribed thereto in Article 13 of this 

Agreement;  

"Prudent Utility  

Practices"  

shall mean the practices, methods and standards that are generally 

accepted within India from time to time by electric utilities for the 

purpose of ensuring the safe, efficient and economic design, 

construction, commissioning, operation and maintenance of power 

generation equipment and which practices, methods and standards 

shall be adjusted as necessary, to take account of:  

i) operation and maintenance guidelines recommended by the 

manufacturers of the plant and equipment to be incorporated in the 

Power Project;  

ii) the requirements of Indian Law; and the physical conditions at the 

site of the Power Project  

“RBI”  shall mean the Reserve Bank of India;   

“RE Power” or 

“Renewable Energy 

Power” 

shall refer to power from Solar Power Generating Systems, Wind 

Power Generating Systems, Wind Solar hybrid or any other renewable 

energy resource based Generating System or a combination thereof, 

with Energy Storage System (ESS). It is clarified that ESS charged 

using a source other than RE power would not qualify as RE Power. 

Further, in the case of charging the ESS from sources other than RE, 

any financial implications, including but not limited to ISTS charges, 

shall be borne by the RPD. 

“Rebate”  shall have the same meaning as ascribed thereto in Article 10.3.5 of 

this Agreement;  

“Request for 

Selection / 

RfS/Bidding 

Documents” 

shall mean Request for Selection Documents issued by SECI vide RfS 

No. SECI/C&P/IPP/13/0020/25-26 dated 10.03.2026 including 

subsequent clarifications, amendments and addenda thereof. 

"RLDC"  shall mean the relevant Regional Load Dispatch Centre established 

under Sub-section (1) of Section 27 of the Electricity Act, 2003;  

“Round-the-Clock” shall mean the 24-hour period of the day (starting at 00:00 Hrs. and 

ending at 24:00 Hrs. of that day) during which the energy as per 

Contracted Capacity of RE Power is to be supplied by the RPD; 
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“RPC”  shall mean the relevant Regional Power Committee established by the 

Government of India for a specific region in accordance with the 

Electricity Act, 2003 for facilitating integrated operation of the power 

system in that region;  

"Rupees", "Rs.", “ ”  shall mean Indian rupees, the lawful currency of India;  

“Scheduled 

Commencement of 

Power Supply Date” 

or “SCSD”  

shall mean [Insert Date as per applicable provisions of the RfS]. 

 

“SERC”  shall mean the Electricity Regulatory Commission of any State in India 

constituted under Section-82 of the Electricity Act, 2003 or its 

successors, and includes a Joint Commission constituted under 

Subsection (1) of Section 83 of the Electricity Act 2003.  

“SLDC”  shall mean the centre established under Sub-section (1) of Section 31 

of the Electricity Act 2003, relevant for the State(s) where the Delivery 

Point is located.  

“SLDC Charges”  shall mean the charges levied by the SLDC of the state(s) wherein the 

RE Power Project is located;  

“Solar Photovoltaic  

Project Component” 

or “Solar  

PV Project 

Component”   

shall mean the Project component that uses sunlight for conversion into 

electricity and that is being set up by the RPD to provide renewable 

energy (RE) to SECI as per the terms and conditions of this Agreement;  

“Solar Power”  shall mean power generated from the Solar Photovoltaic Power Project 

component;   

“SECI”  shall mean Solar Energy Corporation of India Limited;  

“State Transmission 

Utility” or “STU”  

shall mean the Board or the Government company notified by the 

respective State Government(s) as such under Sub-section (1) of 

Section 39 of the Act.  

"Tariff" or 

“Applicable Tariff” 

shall have the same meaning as provided for in Article 9 of this 

Agreement.  

"Tariff Payment"  shall mean the payments to be made under Monthly Bills as referred to 

in Article 10 and the relevant Supplementary Bills. 

“Termination Notice”  shall mean the notice given by either Parties for termination of this 

Agreement in accordance with Article 13 of this Agreement. 

"Term of Agreement"  shall have the meaning ascribed thereto in Article 2 of this Agreement.  

“Unit/ Part 

Commencement of 

Power Supply”  

 shall mean the part Contracted Capacity (AC MW) not less than 50 

MW (with the last part being the balance Contracted Capacity) from 

which commencement of power supply is recorded.   

“Unit Commercial   

Operation Date 

(UCOD)”  

shall mean the COD declared for the respective unit/part of the Project 

in line with the provisions of the Grid Code.  
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"Week"  shall mean a calendar week commencing from 00:00 hours of Monday, 

and ending at 24:00 hours of the following Sunday.  

“Wind Power Project 

Component” 

shall mean the Project component that uses wind energy for conversion 

into electricity through wind turbine generator. 
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1.2  Interpretation  

Save where the contrary is indicated, any reference in this Agreement to:  

1.2.1 “Agreement" shall be construed as including a reference to its Schedules and/or 

Appendices and/or Annexures;  

1.2.2 An "Article", a "Recital", a "Schedule” and a “paragraph / clause" shall be construed 

as a reference to an Article, a Recital, a Schedule and a paragraph/clause respectively 

of this Agreement;  

1.2.3 A “crore” means a reference to ten million (10,000,000) and a “lakh” means a reference 

to one tenth of a million (1,00,000);  

1.2.4 An "encumbrance" shall be construed as a reference to a mortgage, charge, pledge, lien 

or other encumbrance securing any obligation of any person or any other type of 

preferential arrangement (including, without limitation, title transfer and retention 

arrangements) having a similar effect;  

1.2.5 “Indebtedness” shall be construed so as to include any obligation (whether incurred as 

principal or surety) for the payment or repayment of money, whether present or 

future, actual or contingent;  

1.2.6 A "person" shall be construed as a reference to any person, firm, company, corporation, 

society, trust, government, state or agency of a state or any association or partnership 

(whether or not having separate legal personality) of two or more of the above and a 

person shall be construed as including a reference to its successors, permitted 

transferees and permitted assigns in accordance with their respective interests;  

1.2.7 "Rupee", "Rupees”, “Rs” or new rupee symbol “  ” shall denote Indian Rupees, the 

lawful currency of India;  

1.2.8 The "Winding-up", "dissolution", "insolvency", or "reorganization" of a company or 

corporation shall be construed so as to include any equivalent or analogous 

proceedings under the Law of the jurisdiction in which such company or corporation 

is incorporated or any jurisdiction in which such company or corporation carries on 

business including the seeking of liquidation, Winding-up, reorganization, 

dissolution, arrangement, protection or relief of debtors;  

1.2.9 Words importing the singular shall include the plural and vice versa;  

1.2.10 This Agreement itself or any other agreement or document shall be construed as a 

reference to this or to such other agreement or document as it may have been, or 

may from time to time be, amended, varied, novated, replaced or supplemented;  

1.2.11 A Law shall be construed as a reference to such Law including its amendments or 

re-enactments from time to time;  
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1.2.12 A time of day shall, save as otherwise provided in any agreement or document be 

construed as a reference to Indian Standard Time;  

1.2.13 Different parts of this Agreement are to be taken as mutually explanatory and 

supplementary to each other and if there is any inconsistency between or among the 

parts of this Agreement, they shall be interpreted in a harmonious manner so as to 

give effect to each part;  

1.2.14 The tables of contents and any headings or sub-headings in this Agreement have 

been inserted for ease of reference only and shall not affect the interpretation of this 

Agreement;  

1.2.15 All interest, if applicable and payable under this Agreement, shall accrue from day 

to day and be calculated on the basis of a year of three hundred and sixty five (365) 

days;  

1.2.16 The words “hereof” or “herein”, if and when used in this Agreement shall mean a 

reference to this Agreement;  

1.2.17 The terms “including” or “including without limitation” shall mean that any list of 

examples following such term shall in no way restrict or limit the generality of the 

word or provision in respect of which such examples are provided;  

1.2.18 This Agreement and other documents such as Request for Selection Documents, 

Letter of Award, Guidelines including subsequent clarifications, addenda, 

amendments and further clarifications in regard to the tender as well as Power Sale 

Agreement shall be read in conjunction with each other and interpreted in a 

harmonious manner. However, in case of any mismatch/contradiction between 

provisions of different documents, following shall be the order of precedence: 

1. Power Purchase Agreement read with Power Sale Agreement 

2. RfS Documents 
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ARTICLE 2:  TERM OF AGREEMENT  

 

2.1  Effective Date  

2.1.1  This Agreement shall come into effect from …………… and such date shall be 

referred to as the Effective Date.  

2.1.2  The Parties agree that decisions pertaining to adoption of the Tariff and approval of 

the same, for procurement of Contracted Capacity, shall be binding on all Parties 

concerned, as contained in the Electricity Act, 2003 and any amendments thereof. 

2.1.3 Notwithstanding the Effective Date, the condition precedent for the enforcement of 

the obligations of either party against the other under this Agreement shall be that, 

within 60 days of submission of application/petition for tariff adoption/ Contracted 

Capacity approval as applicable under Section 63/ 86(1)(b) of the Electricity Act, 

2003 in Appropriate Commission/ SERC or within 120 days from the date of signing 

of Power Sale Agreement (PSA), whichever is more, SECI/Buying Entity (as the 

case may be) shall obtain adoption of tariff from Appropriate Commission and/or 

Contracted Capacity approval from CERC/SERC (as applicable), on the terms and 

conditions contained in this Agreement read with the terms and conditions contained 

in the Power Sale Agreement entered into between SECI and the Buying Entity(ies). 

The Parties agree that in the event the order of adoption of tariff/ Contracted 

Capacity approval as mentioned above is not issued by the CERC/SERC (as 

applicable) within the time specified above, the provisions of Article 2.1.4 shall 

apply.  

2.1.4.  Pursuant to Article 4.6.2, if the parties have not mutually extended the time period 

as stipulated under Article 2.1.3 and the order from the Appropriate Commission/ 

SERC is issued within the timeline as per Article 2.1.3, no extension for Scheduled 

Commencement-of-Supply Date (SCSD) shall be given. However, if the requisite 

Appropriate Commission’s/ SERC’s order is issued after the timeline as per Article 

2.1.3, this shall entail a corresponding extension in SCSD for equal number of days 

for which the order has been delayed beyond such period as specified in Article 2.1.3. 

 In case of any difference between the date of signing of PPA and the Effective Date 

of the PPA, which is attributable to the RPD, such duration between the two dates 

(in terms of days), will be deducted from the above extension in the corresponding 

milestone. 

Provided further that in case, the order of adoption of Tariff/ Contracted Capacity 

approval by the Appropriate Commission/ SERC as required under Article 2.1.3 



SECI-RPD PPA  

(Insert Project ID)                                                                                                                      Page 18 of 97 

 

above is not received or delayed, either Party shall not be liable for payment of any 

compensation to other Party for any loss or damage on account of such delay in 

approval of the Appropriate Commission/ SERC. 

2.2  Term of Agreement 

2.2.1  Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for 

a term from the Effective Date until the Expiry Date. This Agreement may be 

extended for a further period at least one hundred eighty (180) days prior to the 

Expiry Date, on mutually agreed terms and conditions.  

2.2.2  The RPD is free to operate their plants beyond the Expiry Date if other conditions 

like land lease / Right to Use of Land (as applicable), permits, approvals and 

clearances etc. allow. In such case unless otherwise agreed by the SECI/Buying 

Entity, SECI/Buying Entity (as the case may be) shall not be obligated to procure 

power beyond the Expiry Date.  

 

2.3  Early Termination 

2.3.1  This Agreement shall terminate before the Expiry Date only if either SECI or RPD 

terminates the Agreement, pursuant to Article 13 of this Agreement.  

2.3.2 In case the SECI-Buying Entity PSA corresponding to the Contracted Capacity is 

terminated or modified for a reduced capacity during the Term of this Agreement 

the event may result in Termination of this Agreement or pro-rata reduction in 

Contracted Capacity of this Agreement, as the case may be, at the discretion of 

SECI. In such scenario, any termination compensation payable by the respective 

Buying Entity, will be passed on to the RPD, after deducting SECI’s costs, if any. 

 

2.4  Survival 

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights, 

obligations and liabilities of the Parties under this Agreement, including the right to 

receive penalty as per the terms of this Agreement, nor shall it affect the survival of 

any continuing obligations for which this Agreement provides, either expressly or 

by necessary implication, which are to survive after the Expiry Date or termination 

including those under Article 11 (Force Majeure), Article 13 (Events of Default and 

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing 

Law and  Dispute Resolution), Article 17 (Miscellaneous Provisions), and other 

Articles and Schedules of this Agreement which expressly or by their nature survive 
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the Term or termination of this Agreement shall continue and survive any expiry or 

termination of this Agreement.   
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ARTICLE 3: INSTALLED CAPACITY AND PERFORMANCE SECURITY    

3.1    Installed Capacity 

3.1.1 The RPD shall configure the Project components with the objective of supplying 

Round-the-Clock RE power to the Buying Entity. Accordingly, the Project Capacity, 

i.e. the Installed Capacity shall mean the rated capacities of the RE power generating 

and ESS components, in the following configuration: 

Solar: _____ MW 

Wind: _____ MW 

Any other renewable energy generating source: _____ MW 

ESS: ______ MW/_____ MWh 

3.1.2 The above configuration shall be identical to the “installed capacity” for which 

connectivity has been granted to the RPD under the GNA Regulations. The above 

configuration can be changed until SCSD/extended SCSD.  

Further any change in Delivery Point is allowed up to the deadline for Financial 

Closure as per Article 3.4 of the PPA.  

(a) In this regard, any change in Delivery Point from the one mentioned in the 

Covering Letter at the time of bid submission shall be allowed till the deadline to 

apply for connectivity, subject to the condition that the Scheduled Commissioning 

Date of the proposed new Delivery Point is on or before 30th June, 2028. 

The Bidder/ RPD is required to provide the proof of SCD of substation in this 

regard at the time of intimation of such change to SECI. For the proof of SCD of 

substation, in case a Bidder/ RPD chooses to submit the proof of application of 

connectivity/ in-principle grant of connectivity/ final grant of connectivity of any 

entity than the Bidder/ RPD (whose connectivity is allowed to be utilized by the 

Bidder as per GNA regulations), the Bidder/ RPD is required to submit an 

Undertaking from the connectivity applicant/ grantee as per Annexure-I, along 

with copy of the application/ in-principle/ final grant of connectivity. 

(b) Subsequent to lapse of the deadline to apply for connectivity, any change in 

Delivery Point shall be allowed by SECI only in case the scheduled 

commissioning date of the ISTS substation of the proposed revised Delivery Point 

is on or before the scheduled commissioning date of the existing Delivery Point 

of the Project, at the time of seeking approval from SECI by the RPD. 

 The RPD is required to provide the proof of SCD of substation in this regard at 

the time of seeking approval from SECI. For the proof of SCD of substation, in 
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case a RPD chooses to submit the proof of application of connectivity/ in-principle 

grant of connectivity/ final grant of connectivity of any entity than the RPD 

(whose connectivity is allowed to be utilized by the Bidder as per GNA 

regulations), the RPD is required to submit an Undertaking from the connectivity 

applicant/ grantee as per Annexure-I, along with copy of the application/ in-

principle/ final grant of connectivity. 

 In this case, the RPD will be required to apply for connectivity at the proposed 

substation within 7 working days of intimation of approval for the same by SECI. 

In case the RPD fails to obtain connectivity on account of reasons attributable to 

it, including but not limited to failure to apply for connectivity within the deadline, 

the RPD will not be eligible for corresponding extension in the timelines for 

meeting the Project milestones. 

3.1.3 Energy Storage Systems (ESS) shall mandatorily constitute part of the Project. For 

avoidance of any doubt, it is hereby clarified that ESS may be owned by the RPD or 

may be tied-up separately with a third party by the RPD, for supply of power. The ESS 

technology can be changed by the RPD at any time during the Term of the PPA. Any 

change in the ESS component during the term of the PPA shall be at risk and cost of 

the RPD and under intimation to SECI. 

3.2  Performance Bank Guarantee / Payment on Order Instrument / Insurance Surety 

Bond 

3.2.1  The Performance Bank Guarantee (PBG) / Payment on Order Instrument (POI)/ 

Insurance Surety Bond having validity from the date of submission of PBG/POI/ 

Surety Bond until ………… (insert validity period as per RfS conditions), submitted 

for a value of Rs. _________ (in words) under this Agreement, shall be for 

guaranteeing the commencement of the supply of power up to the Contracted Capacity 

within the time specified in this Agreement as per format provided in Schedule 1/2/3.  

 Since the PBG is linked to the Installed Capacity of the Project, and the same is 

allowed to be modified subsequent to issuance of LoA, in case of revision in the 

Installed Capacity until the date as per Article 3.1 of this Agreement, for which 

modified connectivity is applied by RPD for the Project, the RPD will be required to 

submit the revised PBG corresponding to the revised Installed Capacity prior to 

issuance of SECI’s consent for this revision.  
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3.2.2  The failure on the part of the RPD to furnish and maintain the Performance Bank 

Guarantee / Payment on Order Instrument shall be a material breach of the term of 

this Agreement on the part of the RPD.   

3.2.3  If the RPD fails to commence supply of power from the SCSD and in case of 

performance shortfall in power supply specified in this Agreement or any further 

extension thereof granted by SECI, subject to conditions mentioned in Article 4.5, 

SECI shall encash the Performance Bank Guarantee / Payment on Order Instrument/ 

Surety Bond equivalent to the amount calculated as per penalties applicable under 

Article 4.6 and Article 4.4.10 as on the date of encashment without prejudice to the 

other rights of SECI under this Agreement. It is to be noted that the damages/dues 

recovered by SECI by encashing the PBG/POI/Surety Bond, upon the default of the 

RPD under the PPA, shall be credited to the payment security fund maintained by 

SECI under the PPA. 

 Further, in case of delay in part/full commencement of supply of power beyond SCSD, 

prior to declaration of commencement of supply of power by the RPD from such 

part/full Contracted Capacity, the RPD shall be required to submit an additional PBG 

corresponding to the amount of applicable penalty, as per provisions of Article 

4.6.1.(a), on that part/full Contracted Capacity. 

3.3        Return of Performance Bank Guarantee / Payment on Order Instrument/ 

Insurance Surety Bond 

3.3.1  Subject to Article 3.2, SECI shall return / release the Performance Bank Guarantee / 

Payment on Order Instrument/ Insurance Surety Bond within 45 days of successful 

commencement of supply of power from the last part capacity/capacity finally 

accepted under the PPA, after taking into account any penalty due to delays in 

commencement of power supply beyond the SCSD and performance shortfall in 

supply of power as per provisions stipulated in this Agreement. In case of part-

commencement of supply of power, PBG corresponding to such part capacity shall be 

released within 45 days of the actual commencement of supply of power from such 

part-capacity. 

3.3.2  The return / release of the Performance Bank Guarantee / Payment on Order 

Instrument/ Insurance Surety Bond shall be without prejudice to other rights of SECI 

under this Agreement.   
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3.4        Achievement of Financial Closure 

The RPD agrees and undertakes to duly perform and complete all of the following 

activities to achieve Financial Closure, at the RPD’s own cost and risk, by the date as 

on 6 months prior to the SCSD/ extended SCSD: 

a) The RPD shall make Project financing arrangements and shall provide necessary 

certificates to SECI in this regard; 

b) The RPD shall submit the details of all planned/proposed solar panels, inverters, 

wind turbine generators, ESS and produce the documentary evidence 

(MoU/P.O./LoA/Agreements shall be submitted as evidence) of the same. 

3.5        Consequences of non-achievement of Financial Closure 

3.5.1  In case of a failure to submit the documents as above, SECI shall encash the 

Performance Bank Guarantee/Payment on Order Instrument/ Insurance Surety Bond 

submitted by the RPD, and may terminate this Agreement and remove the Project from 

the list of the selected Projects by giving a notice to the RPD in writing of at least 

seven (7) days. Unless extended as per provisions of Article 3.5.2 of this Agreement 

in writing, SECI may terminate this Agreement upon the expiry of the 7th day of the 

above notice. 

3.5.2  An extension, without any impact on the Scheduled Commencement of Supply Date, 

may however be considered till SCSD/ revised SCSD of the Project, on the sole 

request of RPD, on payment of Rs. 100/- per day per MW + applicable GST to SECI. 

Such extension charges are required to be paid to SECI in advance, for the period of 

extension required. In case of any delay in depositing this extension charge, RPD shall 

pay an interest on this extension charge for the days lapsed beyond due date of 

Financial Closure @ SBI-MCLR (1Year). In case such delay in making payment of 

the extension charges to SECI is more than 7 days, SECI may terminate this 

Agreement upon the expiry of such 7th day. In case of the RPD meeting the 

requirements of Financial Closure before the last date of such proposed delay period 

(for which extension charges have been paid), the remaining amount deposited by the 

RPD shall be returned by SECI without interest. This extension will not have any 

impact on the Scheduled Commencement of Supply Date. Any extension charges paid 

so by the RPD, shall be returned to the RPD without any GST amount and interest on 

achievement of successful commencement of power supply within the Scheduled 

Commencement of Supply Date, on pro-rata basis, based on the Contracted Capacity 
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that has commenced supply of power as on Scheduled Commencement of Supply 

Date. However, in case the RPD fails to start commencement of power supply from 

the Contracted Capacity by Scheduled Commencement of Supply Date, the extension 

charges deposited by the RPD shall not be refunded by SECI. For the avoidance of 

doubt, it is clarified that this Article shall survive the termination of this Agreement.  
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ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT 

 

4.1   RPD’s Obligations 

4.1.1 The RPD undertakes to be responsible, at RPD’s own cost and risk, for the following:  

a) The RPD shall be solely responsible and shall make arrangements for land & 

associated infrastructure for development of the Project and for Connectivity 

with the ISTS System (connectivity can be taken by RPD at different 

Interconnection Points) for confirming the availability of the power system 

required for supply of power by the SCSD and all clearances related thereto.   

b) Obtaining all Consents, Clearances (including Environmental clearance, if 

applicable) and Permits as required and maintaining all Consents, Clearances 

and Permits in full force and effect during the Term of this Agreement. SECI 

shall have no obligation to recommend to any department/agency or the Govt. 

for the grant/permission for the RE Power project. The RPD shall, on his own, 

obtain permissions/ sanctions from Government authorities, if any required for 

establishing the Project. Any steps that may be taken by SECI in regard to grant 

of such consents and permits or any other approval to be taken by the RPD shall 

only be a voluntary facilitating endeavour on the part of SECI with no intention 

of being bound by any legal or binding obligation.  

c) Designing, constructing, erecting, commissioning, completing and testing the 

RE Power Project in accordance with the applicable Law, the Grid Code, the 

terms and conditions of this Agreement and Prudent Utility Practices.  

d) The RPD shall make adequate arrangements to connect the RE Power Project 

switchyard with the Interconnection Facilities at Interconnection / Metering / 

Delivery Point to connect the Power Project switchyard with the Interconnection 

Facilities at the Delivery Point.    

e) Obtaining Connectivity and Maintaining the same as per provision of GNA 

Regulation issued by CERC, for evacuation of the Contracted Capacity 

throughout the term of the Agreement. It is further clarified that the Entities 

(RPD and Buying Entity) as indicated in the detailed procedure issued 

subsequently under the Central Electricity Regulatory Commission 

(Connectivity and General Network Access to the inter-State Transmission 

System) Regulations, 2022, will be responsible for their respective obligations 

as notified in the detailed procedure irrespective of the provisions of the RfS, 

PPA and PSA. 
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f) The commencement of supply of power, up to the Contracted Capacity to SECI 

no later than the SCSD and continuance of the supply of power in line with 

Article 4.4 of this Agreement throughout the Term of this Agreement.   

g) Owning the Power Project throughout the Term of Agreement free and clear of 

encumbrances, except those expressly permitted under Article 15;  

h) Maintaining minimum 51% shareholding prevalent at the 

time of signing of PPA up to a period of one (1) year after the SCSD in line with 

Clause 22 of the RfS;   

i) Providing a discount of Rs. 0.02/kWh in the monthly billing which will be 

apportioned towards the payment security mechanism to be maintained under 

Article 10.1.1 of this Agreement. (To be applicable in case the RPD has opted 

for discounting in lieu of Payment Security Mechanism. Strike it out if not 

applicable.) 

j) Fulfilling all obligations undertaken by the RPD under this Agreement and also 

as per the terms of the RfS. 

k) The RPD shall be responsible for directly coordinating and dealing with the 

corresponding Buying Entity(ies), Load Dispatch Centres, Regional Power 

Committees, and other authorities in all respects in regard to declaration of 

availability, scheduling and dispatch of RE Power and due compliance with 

deviation and settlement mechanism and the applicable Grid code/State/Central 

Regulations, acknowledging that the RPD, and the corresponding Buying 

Entity(ies) are the Grid connected entities and SECI as an Intermediary Procurer/ 

trading licensee is not a Grid connected entity in respect of the Power contracted 

under this Agreement.  

l) For the Solar PV and ESS components, the RPD shall fulfil the technical 

requirements according to criteria mentioned under Annexure A and Appendix-

A1 of the RfS. For the solar PV capacity, the solar PV modules and solar PV 

cells used in the Project shall be sourced only from the models and 

manufacturers included in the List-I (for solar PV modules) and List-II (for solar 

PV cells) under the “Approved List of Models and Manufacturers” as published 

by MNRE and valid as on the date of invoicing of such modules. In case of the 

wind capacity, type-certified wind turbine models listed in Revised List of 

Models and Manufactures (RLMM) issued by MNRE as updated until the date 

of commissioning of the project will be allowed for deployment under the RfS. 

Installation of other RE generating sources as part of the Project shall be 
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governed by applicable technical standards issued by the Government from time 

to time.  

m)  RPD shall be solely responsible for and obligated to ensure that the Project 

being implemented under this Agreement shall fulfil the criteria as per Central 

Electricity Authority (Technical Standards for Connectivity to the Grid) 

Regulations, 2007, and subsequent amendments and clarifications thereof.  

n) As part of scheduling of power from the Project, the RPD will be required to 

punch-in its respective schedules from the Project components along with 

subsequent revisions in such schedules by itself at the interfaces of all the 

RLDCs concerned for the corridor of power flow, including the RLDC of the 

Buying Entity(ies), as per the Regulations in force, under intimation to SECI. 

The RPD must intimate SECI in advance (preferably in the first week of the 

month), the energy transacted in previous month so that it will help to comply 

statutory obligations of SECI as a trading licensee. The RPD shall be solely 

responsible for discrepancy identification and its rectification to avoid any 

rejection/less payment of invoices. 

o) For the Project being implemented under this Agreement, the RPD shall submit 

a detailed completion Schedule for the Project prior to the signing of PPA. Broad 

details to be captured in the Schedule are the land procurement, grid connectivity; 

order, supply and erection status of various Project components; financial 

arrangement/ tie up etc. The RPD shall also submit the progress report to SECI 

in a form acceptable to SECI and shall contain percentage completion achieved 

compared with the planned percentage completion for each activity, and any such 

other information as required by SECI. The RPD shall be required to submit the 

progress status of the Project to SECI as and when requested by SECI, strictly 

within the timelines provided by SECI. Further, on 5th day of every calendar 

month, the RPD shall be required to submit the Project progress status as per 

Annexure-D of the RfS or the format as desired by Buying Entity. In case of 

failure to comply with the same, SECI at its discretion, may or may not consider 

the SCSD extension request of the RPD. 

p) RPD shall comply with applicable cyber security regulations, directives, and 

guidelines issued by the Central Government Authorities dealing with cyber 

security. 
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4.2  Information regarding Interconnection Facilities 

4.2.1 The RPD shall be required to obtain all information from the STU/CTU/concerned 

authority with regard to the Interconnection Facilities as is reasonably necessary to 

enable it to design, install and operate all interconnection plant and apparatus on the 

RPD’s side of the Delivery Point to enable delivery of electricity at the Delivery 

Point. The transmission of power up to the point of interconnection where the 

metering is done for energy accounting shall be the responsibility of the RPD at its 

own cost.  

4.2.2  Penalties, fines and charges etc. imposed by the CTU/ STU under any statute or / 

guidelines in relation to delay in commissioning of the RE Project shall be entirely 

dealt by the RPD and any such amounts claimed by such agency(ies) shall be 

payable by the RPD. 

4.2.3   The responsibility of getting connectivity with the transmission system up to the 

Interconnection Point, will lie with the RPD. The transmission of power up to the 

point of interconnection where the metering is done for energy accounting shall be 

the responsibility of the RPD to be obtained at his own cost. The maintenance of 

transmission system up to the designated point as per the applicable terms and 

conditions shall be also the responsibility of the RPD to be obtained at his own cost. 

All costs and charges including but not limited to the wheeling charges and losses 

up to and including at the Interconnection Point associated with this arrangement 

will also be borne by the RPD.  

4.2.4   In case of Pooling substation, losses in the transmission line shall be apportioned 

among the RPDs who share such a Pooling arrangement and duly signed by all 

RPDs, based on their monthly generation.  

4.2.5   The arrangement of connectivity shall be made by the RPD through a transmission 

line. The entire cost of transmission including cost of construction of line, any other 

charges, losses etc. from the Project up to the Interconnection Point will be borne 

by the RPD. In case of non-availability of Grid and Transmission System during 

Term of this Agreement, for reasons not attributable to the RPD, provisions of 

Article 4.10 shall be applicable.  

4.2.6    ISTS charges and losses on transmission of power, including waiver for RE power, 

shall be applicable as per extant regulations. Government of India/CERC at its sole 

discretion, from time to time, issue order for waiver of inter-state transmission 

system (ISTS) charges and losses on transmission of wind and solar power till a 

certain date. In case commencement of power supply from the Project gets delayed 
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beyond the applicable date of ISTS waiver, arising out of any reasons whatsoever, 

SECI shall bear no liability with respect to transmission charges and losses levied, 

if any. However, in case the SCSD is on or before the above deadline for ISTS 

waiver and commencement of power supply from the solar / wind power component 

of the Project gets delayed beyond the applicable date of waiver of ISTS charges 

and losses due to reasons solely attributable to the RPD, the liability of inter-state 

transmission charges and losses would be to the account of the RPD. In case of delay 

in commencement of power supply by the RPD even after the operationalization of 

GNA obtained by the Buying Entity, RPD shall be liable to pay the applicable 

CTU/STU transmission charges. 

 Delay in Project commissioning beyond the deadline as stipulated by the 

Government of India, and treatment of ISTS charges and losses thereof, shall be 

dealt in line with the Central Electricity Regulatory Commission (Sharing of Inter-

State Transmission Charges and Losses) (First Amendment) Regulations, 2023 

dated 07.02.2023, and subsequent amendments and clarifications thereto, as 

applicable.  

Subject to the above, it is however, clarified that ISTS charges and losses beyond 

the Delivery Point(s) shall be borne by the Buying Entity upon the execution of the 

relevant PSA.  

Treatment of power supplied from the ESS component, with respect to waiver of 

ISTS charges and losses, shall be governed by the applicable Rules/Orders issued 

by Ministry of Power/MNRE, read in conjunction with CERC’s Orders and 

Regulations notified in this regard. Further, it is clarified that in case commencement 

of power supply from the ESS component of the Project configuration gets delayed 

beyond the applicable date of waiver of ISTS charges and losses, due to reasons 

solely attributable to the RPD, the liability of inter-state transmission charges and 

losses shall be borne by the RPD. 

In case of delay in commencement of power supply by the RPD even after the 

operationalization of GNA obtained by the Buying Entity, RPD shall be liable to 

pay the applicable CTU/STU transmission charges. 

4.3  Purchase and sale of Power within the Contracted Capacity  

4.3.1   Subject to the terms and conditions of this Agreement, the RPD undertakes to sell 

round-the-clock RE Power to SECI, and SECI undertakes to purchase such power 
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and pay the Tariff for all the energy supplied at the Delivery Point(s) corresponding 

to the Contracted Capacity.  

4.3.2 Power procured from the Project awarded under this RfS shall be allocated on back-

to-back basis to the Buying Entities at the discretion of SECI, in consultation with 

Buying Entities. (to be deleted in case of a single Buying Entity for the entire 

awarded capacity under the RfS) 

                  

4.4       Right to Contracted Capacity, Energy and Demand Fulfilment Ratio 

4.4.1   Demand Fulfilment Ratio (DFR): Under this Agreement, procurement of 

Contracted Capacity shall be in power (MW) terms. The RPD shall supply RE 

power in Round-the-Clock manner by maintaining the following Demand 

Fulfilment Ratios (DFR): 

(i) a minimum DFR of 90% in each time-block during the Peak Hours; 

(ii) a minimum DFR of 80% in each time-block during the off-Peak Hours; 

provided that the RPD may designate, by prior written notice to the 

Buying Entity latest by 31st May of that year, any two calendar months 

between (and including) July and September, during which the minimum 

DFR requirement in each time-block during the off-Peak Hours shall 

stand relaxed to 70%, such designation being limited to complete 

calendar months only; 

(iii) a minimum DFR of 90% on annual basis. 

“Demand Fulfilment Ratio” in a particular time-block for scheduling shall be 

calculated as follows: DFR = [Power Injection Scheduled by the RPD (MW) in a 

particular time block ÷ Contracted Capacity (MW)], subject to the maximum value 

of DFR being 1.  

The RPD’s performance against this metric will be measured by: 

(i)  adding up the shortfall of each time-block in meeting the min. DFR 

requirement during the Peak Hours; 

(ii) adding up the shortfall of each time-block in meeting the min. DFR 

requirement during the off-Peak Hours; 

Penalty for both the above shortfalls will be calculated on time-block wise basis and 

will be reconciled on monthly basis. This aggregate penalty of both the above 

shortfalls shall be recovered on monthly basis from the subsequent monthly bill. 

However, it is further clarified that in the event a project is being mapped with two 

or more Buying Entities, the penalty for both the above shortfalls shall be calculated 
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separately for each Buying Entity considering peak and off-peak hours of respective 

Buying Entity. 

(iii) averaging the DFR of all the time-blocks in a Contract Year, to measure the 

DFR compliance on annual basis. 

The above shortfall will be reconciled on annual basis for each Contract Year.  

In a Contract Year, higher of the two penalties ((sum of (i) and (ii) for all the months 

of the Contract Year), (iii)) shall be levied on the RPD and the same shall be 

recovered from the subsequent monthly bill.  

4.4.2 Peak Hours: The Buying Entity shall choose any 6 hours on a daily basis between 

00:00 Hrs. to 10:00 Hrs. and 18:00 Hrs. to 24:00 Hrs. of a day, which shall be the 

‘Peak Hours’ for that day. These 6 hours shall be intimated by the Buying Entity on 

day-ahead basis and will constitute the Peak Hours for that day. All remaining hours 

outside these 6 Peak Hours chosen by the Buying Entity shall be referred to as ‘Off-

Peak Hours’. 

In case of non-receipt of Peak Hours schedule from the Buying Entity, the Peak 

Hours for that day shall be considered same as the Peak Hours of the preceding day.  

4.4.3 In case of the power being re-mapped/diverted to some other Buying Entities, the 

RPD will have to comply with the peak hour supply requirement of those new 

Buying Entities. 

4.4.4 In case of change in Peak hours as notified by the Buying Entities, same will have 

to be complied by the RPD. 

4.4.5 Pursuant to the provisions of Article 4.4.2 above, the RPD shall plan the despatch 

of electricity and convey its scheduling thereof by the SLDC or RLDC, as the case 

may be, and shall supply electricity in accordance with the provisions of the Grid 

Code and the Electricity Act, 2003. 

4.4.6 It is mandated to make available the Project to the Buying Entity on a Round-the-

Clock basis. The generated energy shall be dispatched through scheduling of power 

by the Buying Entity. 

4.4.7 Not used 

4.4.8 The RPD shall schedule power on day-ahead basis. The Buying Entities shall 

compulsorily off-take all such power, subject to the maximum power scheduled in 

any time-block being equal to the Contracted Capacity. 

4.4.9 The RPD shall offer power such that 100% of the annual energy offered corresponds 

to RE power. The RPD can, however, source up to 5% RE power (in energy terms), 

on annual basis, from the green market sources/bilateral agreements outside the PPA 
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as per extant regulations, towards meeting the supply conditions stipulated in the 

RfS/PPA. It is hereby clarified that sourcing of 5% energy from green market 

sources/bilateral agreements, as indicated in the Article, refers to 5% of the total 

annual energy as required to be supplied based on Contracted Capacity of the 

Project. It is also hereby clarified that in case of excess supply by the RPD over the 

5% limit as stipulated in this Article, RPD shall not be entitled for energy payment 

against such excess energy supplied and the same shall not be considered while 

calculating the RPD’s performance with respect to Article 4.4.1 of the PPA. Any 

liability arising out of such excess energy supply shall be to the sole account of RPD. 

Further, in the case of supply of energy from the ESS towards meeting this 5% 

requirement (in part or full), only the energy discharged from the ESS shall be 

considered for calculating the 5% requirement, and not the corresponding charging 

energy required. 

4.4.10 To allow optimization of operation of RE Power generating systems, the RPD is 

allowed to supply power in excess of the Contracted Capacity in any time-block, to 

any third-party or power exchange without requiring any No-Objection Certificate 

(NOC) from SECI/Buying Entity. In case such power is purchased by the Buying 

Entity, it shall be purchased at the PPA tariff (plus SECI’s trading margin). It may 

be noted that at any instance of energy supply from the Project, priority shall be 

accorded to meet the energy requirements as per PPA, before selling any quantum 

of energy in the open market.  

Any instance of third-party sale of power from the Project by the RPD, while the 

Contracted Capacity in any-time block remains unfulfilled, shall constitute a breach 

of RPD’s obligations and will be considered as RPD Event of Default under this 

Agreement. In such case of default, RPD shall be liable for an additional penalty 

@2 times of extant market rate/kWh (reference rate being the highest of the 

applicable rates in the DAM/G-DAM/RTM of all Power Exchanges operating in 

India on that day) for the quantum of such sale. However, this penalty will not be 

applicable in cases where Buying Entity/ SECI does not offtake power as offered by 

the RPD within the Contracted Capacity. This penalty will be levied over and above 

the penalty for shortfall in meeting the minimum DFR requirement as per Article 

4.4.13. In the event of early part commencement of power supply from the Project/ 

early commencement of supply of power from individual Project component/ non-

availability of GNA/ transmission line constraints/ intentional scheduling of power 

by the RPD to a third party/ any other case, SECI shall analyze the actual constraints 



SECI-RPD PPA  

(Insert Project ID)                                                                                                                      Page 33 of 97 

 

and power evacuation details and the applicability of this penalty shall be 

determined based on this analysis.      

 The RPD can repower the Project at any stage at its own risk and cost, if required in 

order to meet the energy supply requirements from this Project. It is to be noted that 

the summation of generation schedule of RE Power to the Buying Entity from 

multiple sources and/or locations cannot be more than the Contracted Capacity 

specified in the PPA. The RPD may, however, apply for connectivity and access (if 

applicable), in accordance with extant regulations.  In case at any point of time, the 

power being injected from the Project is higher than the capacity (MW) for which 

connectivity has been granted for the Project, and causes disturbance in the system 

at the point where power is injected, the RPD may have to forego the excess 

generation and reduce the output to the Project Capacity to ensure compliance with 

grid requirement and shall further be liable to pay the penalty/charges (if applicable) 

as per applicable regulations / requirements / guidelines of CERC / SERC /SLDC 

or any other competent agency.  

4.4.11   Not used. 

4.4.12   Not used. 

4.4.13  Penalty for shortfall in power supply: Subsequent to commencement of power 

supply from first part Contracted Capacity of the Project, if for any Contract Year, in 

case the Project’s DFR is less than the parameters as specified in Article 4.4.1 above, 

save and except in case of Force Majeure, such shortfall in performance shall make 

the RPD liable to pay the penalty as payable by SECI to Buying Entity and the RPD 

shall duly pay such penalty to SECI to enable SECI to remit the amount to Buying 

Entity.   

 The amount of penalty against shortfall for each of the min. DFR requirements 

stipulated in Clause 4.4.1 above shall be equal to 1.5 times the cost of this shortfall 

in energy terms, calculated at the PPA tariff.  

 d) In a particular Contract Year, in case of shortfall in meeting min. annual DFR, 

along with shortfall in meeting time-block wise Peak and Off-Peak Hours DFR 

requirements, the higher of the following two penalties shall be applicable: (i) the 

penalty for shortfall in the minimum annual DFR, or (ii) the aggregate penalty for 

shortfall in the minimum DFR requirements for Peak and Off-Peak Hours. 

Illustration to this effect is enclosed at Annexure-C of the RfS. Illustration to this 

effect is enclosed at Schedule-4 of the PPA. 

4.4.14 The detailed list of documents required for verification of energy supply and 



SECI-RPD PPA  

(Insert Project ID)                                                                                                                      Page 34 of 97 

 

performance of the Projects will be intimated to the RPD subsequent to 

commencement of power supply. For each month in a Contract Year, the above data 

will be required to be submitted by the RPD to SECI within 10 days after the expiry 

of the previous month, for verification of the performance parameters for calculating 

applicable penalty on account of shortfall, if any. 

 4.4.15 The RPD agrees that the methodology specified hereinabove for calculation of 

compensation in the form of penalties payable by the RPD as indicated above is a 

genuine and accurate pre-estimation of the actual loss that will be suffered by SECI 

/ Buying Entities. RPD shall further acknowledge that a breach of any of the 

obligations contained herein result in injuries and that the amount of the penalty or 

the method of calculating the penalty specified in this document is a genuine and 

reasonable pre-estimate of the penalty that may be suffered by the SECI / Buying 

Entities in each case specified under this Agreement. 

4.4.16  The parties agree that penalties shall not be applicable in events of Force Majeure 

identified under the PPA, affecting supply of power by the RPD.  

4.5  Extensions of Time 

4.5.1   In the event that the RPD is prevented from performing its obligations under Article 

4.1 by the SCSD due to:  

a) any SECI Event of Default; or  

b) Force Majeure Events affecting SECI/ Buying Entity(ies), or   

c) Force Majeure Events affecting the RPD,  

the SCSD and the Expiry Date shall be deferred for a reasonable period but not less 

than ‘day for day’ basis, to permit the RPD or SECI/ Buying Entity(ies) through the 

use of due diligence, to overcome the effects of the Force Majeure Events affecting 

the RPD or SECI/Buying Entity(ies), or till such time such Event of Default is 

rectified by SECI.  

4.5.2  Subsequent to grant of connectivity, in case there is a delay in Start Date of 

Connectivity by the CTU and/or there is a delay in readiness of the ISTS substation 

at the Delivery Point, including readiness of the power evacuation and transmission 

infrastructure of the ISTS network until SCSD of the Project, or delay in Start Date 

of Connectivity, and it is established that: 

(i) The RPD has complied with the complete application formalities as per RfS 

and as per the Detailed Procedure as issued by the CTU,  
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(ii)  The RPD has adhered to the applicable regulations/ procedures in this regard 

as notified by the CERC/CTU, and 

(iii) The delay in Start Date of Connectivity/ GNA by the CTU and/or delay in 

readiness of the ISTS substation at the Delivery Point, including readiness of 

the power evacuation and transmission infrastructure of the ISTS network, is 

solely attributable to the CTU/transmission licensee and is beyond the control 

of the RPD; 

 The above shall be treated as delays beyond the control of the RPD and SCSD for 

such Projects shall be revised as the date as on 60 days subsequent to the readiness 

of the Delivery Point and power evacuation infrastructure and/or Start Date of 

Connectivity. Decision on requisite extension on account of the above factor shall 

be taken by SECI. 

In case of change in Project location(s) by the RPD, extension requests under this 

Article shall be dealt by SECI on case-to-case basis. For avoidance of ambiguity, 

it is clarified that for decisions made under this Article, the phrase “change in 

Project location” or its similar connotations, shall refer solely to change in Delivery 

Point(s) of the Project.  

4.5.3    In case of extension due to reasons specified in Article 4.5.1(b) and (c), and if such 

Force Majeure Event continues even after a maximum period of nine (9) months 

from the date of the Force Majeure Notice, termination of this Agreement shall be 

caused solely at the discretion of SECI, as per the provisions of Article 13.5.  

4.5.4    If the RPD and SECI have not agreed, within thirty (30) days after the affected 

Party’s performance has ceased to be affected by the relevant circumstance, on the 

time period by which the Scheduled Commencement of Supply Date or the Expiry 

Date should be deferred, either Party may raise the Dispute to be resolved in 

accordance with Article 16.  

4.5.5   As a result of such extension on account of Article 4.5.1 or Article 4.5.2, the newly 

determined Scheduled Commencement of Supply Date and newly determined 

Expiry Date shall be deemed to be the Scheduled Commencement of Supply Date 

and the Expiry Date for the purposes of this Agreement.  

4.5.6   Further, any delay in adoption of tariff by the Appropriate Commission and/or 

Contracted Capacity approval from SERC, beyond 60 days of submission of petition 

for adoption of tariff/ Contracted Capacity approval before the Appropriate 

Commission/ SERC or 120 days from the date of signing of PSA, whichever is 
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more, shall entail a corresponding extension in the SCSD, in line with provisions of 

Article 2.1.4 of this Agreement.  

4.5.7  Delay in commencement of supply of power from the Project beyond the SCSD for 

reasons other than those specified in Article 4.5.1 & Article 4.5.2 shall be an event 

of default on part of the RPD and shall be subject to the consequences specified in 

the Article 4.6.  

4.6        Penalty for delay in Commencement of supply of power 

4.6.1 The RPD shall commence supply of power from the full Contracted Capacity within 

the Scheduled Commencement of Supply Date (SCSD) as defined in this 

Agreement. If the RPD is unable to commence power supply from the Project by 

the SCSD for any of the reasons other than those specified in Article 4.5.1, and 4.5.2, 

the RPD shall pay to SECI, penalty for the delay in such commencement of power 

supply and making the Contracted Capacity available for dispatch by the SCSD as 

per the following:   

 (a) Delay beyond the SCSD up to (& including) the date as on 6 months after the 

SCSD or the extended SCSD, if applicable: The total PBG / POI/ Surety Bond 

amount shall be encashed on pro-rata basis and proportionate to the Contracted 

Capacity that has not commenced supply of power.   

(b) For avoidance of doubt it is clarified that provisions of Article 4.6.1 will be 

applicable even in cases where no capacity (i.e. 0 MW) has commenced supply of 

power. 

4.6.2  The maximum time period allowed for commencement of supply of power from the 

full Contracted Capacity with encashment of Performance Bank Guarantee / POI 

shall be limited to 6 months after the SCSD/extended SCSD of the Project. In case 

commencement of power supply from the Project is delayed beyond 6 months after 

the SCSD/ extended SCSD, the Contracted Capacity shall stand reduced / amended 

to the capacity corresponding to the Installed Capacity that has commenced power 

supply until the date as on 6 months after the SCSD and the PPA for the balance 

capacity will stand terminated and shall be reduced from the Contracted Capacity.  

In case of delay in commencement of power supply from the Project due to reasons 

beyond the reasonable control of the RPD, SECI may extend the SCSD after 

examining the issue on a case-to-case basis. 

4.6.3  The RPD acknowledges and accepts that the methodology specified herein above 

for calculation of penalty payable by the RPD is a genuine and accurate pre-
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estimation of the actual loss that will be suffered by SECI. RPD further 

acknowledges that a breach of any of the obligations contained herein result in 

injuries and that the amount of the penalty or the method of calculating the penalty 

specified in this Agreement is a genuine and reasonable pre-estimate of the damages 

that may be suffered by the SECI in each case specified under this Agreement.    

4.6.4 Penalty on account of shortfall in Project performance during the first Contract Year 

shall be recovered by encashing the PBG, in case not paid by the RPD. The PBG 

submitted in lieu of timely commencement of power supply shall be retained by 

SECI in lieu of the above penalty. 

Penalty for shortfall in DFR shall be adjusted by SECI against monthly bills of the 

RPDs. 

4.7  Acceptance/Performance Test  

4.7.1  Prior to synchronization of the Project with the grid, the RPD shall be required to 

get the Project certified for the requisite acceptance/performance test as may be laid 

down by Central Electricity Authority or an agency identified by the central 

government to carry out testing and certification of the RE power projects.  

4.8  Third Party Verification 

4.8.1  The RPD shall be further required to provide entry to the sites of the Project (from 

which power under this Agreement is being made available) free of all 

encumbrances at all times during the Term of the Agreement to SECI and a third 

Party nominated by any Indian Governmental Instrumentality for inspection and 

verification of the works being carried out by the RPD at the site of the Power 

Project. The RPD shall provide full support to SECI and/or the third party in this 

regard. 

4.8.2  The third party may verify the construction works/operation of the Project being 

carried out by the RPD and if it is found that the construction works/operation of 

the project is not as per the Prudent Utility Practices, it may seek clarifications from 

RPD or require the works to be stopped or to comply with the instructions of such 

third party.  

4.9  Breach of Obligations  

4.9.1  The Parties herein agree that during the subsistence of this Agreement, subject to 

SECI being in compliance of its obligations & undertakings under this Agreement, 

the RPD would have no right to negotiate or enter into any dialogue with any third 
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party for the sale of Contracted Capacity of power which is the subject matter of this 

Agreement. It is the specific understanding between the Parties that such bar will 

apply throughout the entire term of this Agreement.  

4.10  Generation compensation for Off-take constraints  

4.10.1 a) Generation Compensation in offtake constraints due to Grid Unavailability: During 

operation of the Project, there can be some periods where the Project can generate 

power but due to temporary transmission unavailability, the power is not evacuated, 

for reasons not attributable to the RPD. In such cases, subject to the submission of 

documentary evidences from the competent authority, the generation compensation 

shall be restricted and payable by the Buying Entity(ies) as under, and there shall be 

no claim, directly or indirectly against SECI:   

 

 

 

 

 

 

 

 

 

Compensation (if any) calculated as per above provision, will be paid to the RPD on 

an annual basis.  

b) Payment in case of reduced offtake: The RPD and the Buying Entity shall follow 

the forecasting and scheduling process as per the regulations in this regard by the 

Appropriate Commission. In case the Project is available to supply power but the 

off-take of power is not done by the Buying Entity, including non-dispatch of power 

due to non-compliance with “Electricity (Late Payment Surcharge and Related 

Matters) Rules, 2022 notified by the Ministry of Power vide Gazette notification 

dated 3rd June 2022”  and any clarifications or amendment thereto, considering the 

principle of ‘must run’ status for RE Power the RPD shall be eligible for payment 

from the Buying Entity, corresponding to the reduced offtake, in terms of following 

manner.  

Duration of Grid 

unavailability 

 

Provision  for  Generation  

Compensation  

Grid unavailability beyond 175 

hours in a Contract Year (as 

defined in Article 1) 

Generation Compensation =  

((Applicable Tariff x RE power (MW) offered 

but not scheduled by Buying Entity) X 1000 X 

No. of hours of grid unavailability) 

However, in case of third-party sale or sale in 

the power exchange, as price taker, the 95% of 

the amount realized, after deducting expenses, 

shall be adjusted against the Generation 

compensation payable, on monthly basis.  
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Reduced Offtake Provision for Generation Compensation 

Grid unavailability 

beyond 175 hours in a 

Contract year (as 

defined in Article 1) 

Generation Compensation =   

((Applicable Tariff x RE power (MW) offered but not 

scheduled by the Buying Entity) X 1000 X No. of hours 

of Reduced Off-take  

 

However, in case of third-party sale or sale in the 

power exchange, as price taker, the 95% of the amount 

realized, after deducting expenses, shall be adjusted 

against the Generation compensation payable, on 

monthly basis.  

 

(c) For claiming compensation, the RPD must sell its power in the power exchange 

as a price taker. Thus, the compensation would be limited to the difference of the 

actual generation up to declared capacity subject to a maximum of up to the 

Contracted Capacity and the quantum of power scheduled by the Buying Entity. 

(d) The RPD shall be eligible for payment from the Buying Entity, corresponding to 

the reduced offtake of power as per above mentioned methodology. The Payment 

is to be done as part of the energy bill for the successive month after receipt of 

Energy Accounts (REA)/SEA/JMR. No Trading Margin shall be applicable on 

this Payment. It is hereby clarified that for the purpose of Article 4.10, 

“generation” shall mean scheduled energy based on Energy Accounts. The RPD 

shall not be eligible for any compensation in case the Backdown is on account of 

events like consideration of grid security or safety of any equipment or personnel 

or other such conditions or Force Majeure. 
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ARTICLE 5: SYNCHRONISATION, COMMERCIAL OPERATION, AND 

COMMENCEMENT OF SUPPLY OF POWER 

5.1.   The RPD shall give the concerned RLDC/SLDC and SECI and also to the Buying 

Entity at least sixty (60) days’ advanced preliminary written notice and at least thirty 

(30) days’ advanced final written notice, of the date on which it intends to 

synchronize the RE Power Project to the Grid System.    

5.2   Subject to Article 5.1, the Project may be synchronized by the RPD to the Grid 

System when it meets all the connection conditions prescribed in applicable Grid 

Code then in effect and otherwise meets all other Indian legal requirements for 

synchronization to the Grid System.  

5.3  The synchronization equipment and all necessary arrangements / equipment 

including RTU for scheduling of power generated from the RE Project and 

transmission of data to the concerned authority as per applicable regulations shall 

be installed by the RPD at its generation facility at its own cost.  The RPD shall 

synchronize its system with the Grid System only after the approval of 

synchronization scheme is granted by the head of the concerned substation/Grid 

System and checking/verification is made by the concerned authorities of the Grid 

System and RLDC, in line with the provisions of the Grid Code.  

5.4  The RPD shall immediately after each synchronization/tripping of generator, inform 

the sub-station of the Grid System to which the generation facility including RE 

Project(s) is electrically connected and also to the RLDC in accordance with 

applicable Grid Code under intimation to SECI.   

5.5     The RPD shall commission the Project in line with provisions of the Central 

Electricity Regulatory Commission (Indian Electricity Grid Code) Regulations, 

2023, as amended from time to time. In line with this regulation, the RPD proposing 

the Project or its part (including single component) for commissioning, shall give to 

SECI and the Buying Entity, a preliminary notice not later than 60 days prior and 

advance notice not later than 30 days prior to the proposed commissioning date. 

Further, the RPD shall also give a notice of not less than seven (7) days, for trial run 

or repeat of trial run, to the concerned RLDC, Buying Entity(ies), and SECI. 

However, in case the repeat trial run is to take place within 48 hours of the failed trial 

run, fresh notice shall not be required.  

SECI/Buying Entity reserves first right of refusal on the infirm power generated by 

RPD and the same may be procured by Buying Entity at 50% of the Applicable Tariff 

as per Article 9.1 of the Agreement plus SECI’s trading margin. The RPD shall be 
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required to obtain No Objection Certificate (NOC) from SECI prior to sale of infirm 

power to any third party prior to declaration of Commercial Operation Date (COD). 

However, in case, the Buying Entity is ready to offtake that infirm power as per the 

regulations prior to declaration of COD then such infirm power shall be scheduled to 

the Buying Entity in line with Central Electricity Regulatory Commission (Indian 

Electricity Grid Code) Regulations, 2023. In case Buying Entity does not consent to 

purchase such infirm power, the right of refusal shall then vest with SECI. 

The RPD shall submit requisite documents as mentioned below, at least 30 days prior 

to trial run of the Project –  

i. Installation report duly signed by the authorized signatory as per Annexure-E 

of the RfS indicating rating and quantity of inverters and Solar PV modules (as 

applicable), Energy Storage System of each type for the capacity proposed for 

commissioning only duly signed by authorized signatory. 

ii. Submission of details of payment security deposit amount as per RfS/ PPA (if 

applicable). 

iii. Synchronization declaration by the RPD for the capacity proposed for 

commissioning, including details of the synchronized Solar blocks (as 

applicable), ESS units and WTGs (as applicable) as per Annexure-G of the RfS. 

iv. Board resolution for authorized signatory for signing the documents related to 

commissioning of the Project. 

v. Affidavit from the authorized signatory of the RPD stating that 

a. the solar cells and modules have been procured from a manufacturer listed 

in the ALMM/ ALMMC by MNRE (as applicable). 

b. the Wind turbines installed in the said Project have been procured from a 

turbine manufacturer listed in the RLMM issued by MNRE (as applicable). 

c. all the equipment including but not limited to solar PV modules (as 

applicable), Inverters/PCU, Power transformer, ESS, WTGs (as applicable), 

Transmission Systems, and cables have been installed in compliance with 

the technical requirements specified under the RfS/PPA. 

d. In case of individual component commissioning, RPD is required to submit 

affidavit as above. 
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e. RPD has obtained all the necessary approvals for commencement of power 

supply from the Project. 

f. Indemnifying SECI against any discrepancies in the above details. 

vi. Plant layout along with the Single Line Diagram (SLD), clearly indicating the 

details of WTG size and capacity along with the individual WTG Serial Nos. 

(as applicable), their locations, feeder details, 230/220/33 kV Pooling Sub 

Station, the ESS, Solar Block Capacity (as applicable), Inverters/ICR Blocks, 

Inverter Duty Transformer, Power Transformers, and Energy meters. 

vii. Energization approval from CEI/CEIG/CEA (as applicable) for WTGs, solar 

PV modules, inverters, transformers, ESS (as applicable) along with all 

annexures and attachments. 

viii. CEIG/ CEA approval for 33 kV Transmission Line(s) and Feeders, CEIG/ CEA 

approval for ISTS S/s Bay, 220 kV Line & PSS. 

ix. Final grant of connectivity letter issued by CTUIL for the Project in the name 

of either the RPD or the Bidding Company. If the RPD intends to commission 

the project before the operationalization of connectivity, RPD shall submit an 

undertaking indemnifying SECI, as per the format in Annexure-H. 

x. Trial run certificate issued by appropriate authority in accordance with IEGC. 

xi. MoD NOC approval /Affidavit indemnifying SECI in case of Green Zone, as 

declared by NIWE. 

xii. Documents to prove the clear possession of or right to use the identified land. 

Affidavit from the RPD certifying possession of land identified for the project, 

bearing the details of such land parcels where Project is located, and 

indemnifying SECI against any discrepancies in the above details. 

xiii. The generating company (RPD) proposing its generating station or a unit 

thereof for trial run or repeat of trial run shall give a notice of not less than seven 

(7) days to the concerned RLDC, and the beneficiaries of the generating 

stations, including intermediary procurers, wherever identified. 

xiv. Intimation regarding commissioning, specifying the proposed capacity and 

commissioning date, is required to be submitted at least 30 days prior to the 

proposed commissioning date. 
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xv. A complete set of documents except trial run certificate and Synchronization 

declaration, required to be submitted by RPD 15 days before the proposed date 

of the commissioning of the Project. 

xvi. Geotagging intimation to NIWE. 

xvii. Metering scheme from RLDC/other concerned authority. 

 In case the RPD fails to submit the abovementioned documents 15 days prior to the 

proposed date of trial run to SECI, then NOC towards sale of infirm power will not 

be issued to the RPD. In this case, if it is found that the infirm power is being 

scheduled to any third party/ power exchange without obtaining NOC from SECI, 

RPD will be liable to pay compensation to SECI for the amount corresponding to 

50% of the Applicable Tariff as per PPA, only if the tariff is higher than the 50% of 

the Applicable Tariff as per PPA. Such compensation will be passed on to the Buying 

Entity after deducting SECI’s trading margin. 

It is clarified that SECI shall bear no responsibility in declaration of 

commissioning/COD of the Project. However, on the basis of above documents, the 

RPD shall be required to obtain No-objection certificate (NOC)/ PPA Compliance 

Certificate from SECI prior to declaration of commissioning/COD of the Project.  

SECI’s scope will be limited to verifying the installation of rated capacity(ies) of the 

Project, as per the COD certificate submitted by the RPD. This verification will be at 

SECI’s discretion and shall not constitute any certification/confirmation of 

commissioning/COD of the Project by SECI. Prior to declaration of commencement 

of power supply, the RPD shall submit COD certificate for the corresponding 

Installed Capacity as part of the requisite documents.  

The date of onset of commercial offtake of power by SECI/Buying Entity shall be 

determined as the date of commencement of power supply under the RfS/PPA. 

5.6    The RPD shall be permitted for commencement of power supply from full as well as 

part Contracted Capacity even prior to the SCSD, subject to availability of 

transmission connectivity and General Network Access (GNA). Even in case of early 

part/full commencement of power supply, the PPA will remain in force for a period 

of 25 (twenty-five) years from the SCSD/extended SCSD. 

5.7 There can be part commencement of power supply from the Contracted Capacity. 

Part commencement of supply of power from the Project shall be accepted by 

SECI/Buying Entity(ies) subject to the condition that the minimum capacity for 

acceptance of first and subsequent part(s) shall be 50 MW (with the last part being 
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the balance Contracted Capacity), without prejudice to the imposition of penalty in 

terms of the PPA on the part which has not yet commenced supply of power.  

5.8.  SECI & RPD agree that for the purpose of commencement of the supply of  electricity 

by RPD to SECI, penalties for delay etc., the SCSD/extended SCSD as defined in 

this Agreement shall be the relevant date.  

5.9 The RPDs will be free to reconfigure and repower various components of the Project 

configuration from time to time during the PPA duration at its own risk and cost, 

pursuant to Articles 3.1 and 4.4 of this Agreement. However, SECI will be obliged 

to buy power only up to the Contracted Capacity as per this Agreement. 

5.10  In additions to the requirements mentioned above, RPD shall also comply with all 

the requirements as mentioned in the Indian Electricity Grid Code.  
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ARTICLE 6: DISPATCH AND SCHEDULING 

 

6.1  Dispatch and Scheduling 

 

6.1.1   The RPD shall be entirely responsible to schedule its power as per the applicable 

regulations / requirements / guidelines of CERC / SERC /SLDC / RLDC or any 

other competent agency and same being recognized by the RLDC/SLDC or any 

other competent authority / agency as per applicable regulation/ law / direction and 

maintain compliance to the applicable Codes/Grid Code requirements and 

directions, if any, as specified by concerned SLDC/RLDC from time to time. Any 

deviation from the schedule will attract the provisions of applicable regulation / 

guidelines / directions and any financial implication on account of this shall be on 

the account of the RPD. 

6.1.2 The RPD shall be responsible for directly coordinating and dealing with the  Buying 

Entity(ies), State Load Dispatch Centres, Regional Power Committees, and other 

authorities in all respects in regard to declaration of availability, scheduling and 

dispatch of power and due compliance with deviation and settlement mechanism 

and the applicable Grid code Regulations, acknowledging that the RPD and Buying 

Entity are the Grid connected entities and SECI as an Intermediary Procurer/ trading 

licensee is not a Grid connected entity in respect of the power contracted under this 

Agreement.  

6.1.3  The RPD shall be responsible for any deviation from scheduling and for any resultant 

liabilities on account of charges for deviation as per applicable prevailing 

regulations. UI charges on this account shall be directly paid by the RPD.   

 6.1.4 Auxiliary power consumption will be treated as per the concerned Central/ State 

regulations.  

6.1.5 Further, in case of any difference in scheduled energy at the interfaces of all the 

RLDCs concerned for the corridor of the power flow, including the RLDC of the 

Buying Entity, SECI will make payments corresponding to the lowest of the 

individual energy values to the RPD, until rectification of the above error.   
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ARTICLE 7: METERING 

 

7.1  Meters 

 

7.1.1  For installation of Meters, Meter testing, Meter calibration and Meter reading and 

all matters incidental thereto, the RPD and SECI shall follow and be bound by the 

Central Electricity Authority (Installation and Operation of Meters) Regulations, 

2006, the Grid Code, as amended and revised from time to time.  

7.1.2 The RPD shall bear all costs pertaining to installation, testing, calibration, 

maintenance, renewal and repair of meters at RPD’s side of Delivery Point.  

7.1.3  In addition to ensuring compliance of the applicable codes, the RPD shall install 

Main & Check meters at the Delivery Point, along with Stand-by meter(s) as per the 

applicable Central/State regulations.   

7.1.4   In case of pooling of multiple Projects, power from multiple Projects can be pooled 

at a Pooling Substation prior to the Delivery point and the combined power can be 

fed at Delivery point through a common transmission line from the Pooling 

Substation. In such cases, ABT compliant sub-meters as per relevant 

regulation/approvals are also to be set up at pooling substation for individual 

projects in addition to the meters at Delivery Point as described in Article 7.1.3.  

7.2  Reporting of Metered Data and Parameters 

7.2.1   The grid-connected RE power plants will install necessary equipment for regular 

monitoring of solar irradiance (including GHI, DHI and solar radiation in the 

module plane), ambient air temperature, wind speed and other weather parameters 

and simultaneously for monitoring of the electric power (both DC and AC) 

generated from the RE Project.    

 RPD shall install and maintain GPS enabled Automatic Weather Station (AWS) as 

per the technical specifications and standards specified by relevant Central 

Government Agency. Availability of the data from such AWS shall be ensured as 

specified by the appropriate Load Dispatch Centre and other Central Government 

agencies in accordance with the provisions of Indian Electricity Grid Code and 

instructions from the appropriate Load Dispatch Centre from time to time. 

7.2.2   Online arrangement would have to be made by the RPD for submission of above 

data from RE Project regularly for the entire period of this Agreement to the SLDC, 

SECI and the concerned Ministry or concerned agency as per applicable regulation 

/ directions.  
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7.2.3 Reports on above parameters on monthly basis (or as required by regulation / 

guidelines) shall be submitted by the RPD to Ministry of New and Renewable 

Energy/SECI/or authorized agency of SECI/ MNRE for entire Term of this 

Agreement.  
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ARTICLE 8: INSURANCES  
 

8.1  Insurance 
 

8.1.1 The RPD shall effect and maintain or cause to be effected and maintained, at its own 

cost and expense, throughout the Term of PPA, Insurances against such risks to keep 

the RE Project in good condition and shall take Industrial All Risk insurance policy 

covering risks against any loss or damage, with such deductibles and with such 

endorsements and co-insured(s), which the Prudent Utility Practices would 

ordinarily merit maintenance of and as required under the Financing Agreements, 

Implementation and Support Agreement (if applicable) and under the applicable 

laws.       

8.2  Application of Insurance Proceeds 
 

8.2.1   In case of the Project not being implemented through Financing Agreement(s), save 

as expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the Power Project or any part of the 

Power Project shall be first applied to reinstatement, replacement or renewal of such 

loss or damage.  

 In case of the Project being financed through Financing Agreement(s), save as 

expressly provided in this Agreement or the Insurances, the proceeds of any 

insurance claim made due to loss or damage to the RE Power Project or any part of 

the RE Power Project shall be applied as per such Financing Agreements.  
 

8.2.2    If a Force Majeure Event renders the Project no longer economically and technically 

viable and the insurers under the Insurances make payment on a “total loss” or 

equivalent basis, SECI shall have claim on such proceeds of such Insurance limited 

to outstanding dues of SECI against the Buying Entity(ies) as per PSA entered into 

and any other dues of the Buying Entity(ies) against RPD.   
 

8.3  Effect on liability of SECI 

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any 

loss, damage, liability, payment, obligation or expense which is insured or not or for 

which the RPD can claim compensation, under any Insurance shall not be charged 

to or payable by SECI or Buying Entity(ies). It is for the RPD to ensure that 

appropriate insurance coverage is taken for payment by the insurer for the entire loss 

and there is no under insurance or short adjustment etc. 
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ARTICLE 9: APPLICABLE TARIFF 

9.1  Subsequent to commencement of power supply by the RPD on the terms contained in 

this Agreement, the RPD shall be entitled to receive the tariff of Rs. _______/kWh 

[Insert the Tariff discovered through the bidding process conducted by SECI], fixed for 

the entire Term of this Agreement. 

9.2 In case of early part/full commencement of power supply from the Project, till SCSD, 

the RPD will be free to sell the electricity generated to any entity other than the SECI/ 

Buying Entity(ies), only after giving the first right of refusal to the SECI/Buying 

Entity(ies) by giving 15 days advance notice to both SECI and Buying Entity(ies). The 

Buying Entity(ies)/SECI shall provide refusal within 15 (fifteen) Days from the receipt 

of the request for early part/full commencement of power supply from the Project, 

beyond which it would be considered as deemed refusal. Provided that in case both the 

Buying Entity and SECI give their acceptance to purchase of power, the Buying Entity 

will be accorded priority in availing such power. In case the designated Buying Entity 

does not give its acceptance, then SECI can purchase such power directly or designate 

another potential buyer/entity to purchase such power at the Applicable Tariff (as per 

Article 9.1). In case SECI/Buying Entity agree to purchase power from a date prior to 

the SCSD, such power shall be purchased at the Applicable Tariff (as per Article 9.1). 

Any energy produced and flowing into the grid before SCSD shall not be at the cost of 

SECI.     

9.3 RPD will not be allowed to sell energy generated prior to SCSD to any other entity 

other than SECI (unless refused by SECI). 

9.4 In case of multiple Project components, and in case one or more such component (wind 

or solar PV or any other RE power generating source) is ready for injection of power 

into the grid, but the remaining component is unable to commence power supply, the 

RPD will be allowed to commence power supply from such component which is ready, 

outside the ambit of this Agreement. Following should be noted under this scenario: 

 (a) First right of refusal for such power shall vest with the Buying Entity(ies). 

Subsequent to refusal of such power by the Buying Entity(ies), the right of refusal 

shall vest with SECI. 

(b) In case SECI/Buying Entity(ies) decides to buy such discrete component’s power 

outside the PPA, such power shall be purchased at 50% of the Applicable Tariff. In 

case the same is procured through SECI, trading margin of Rs. 0.07/kWh will be 

applicable on such power procurement. 
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(c) The above scenario will be applicable until the RPD commences supply of power 

to the Buying Entity(ies) under the provisions of this Agreement.  

 Further, if the RPD installs any ESS component(s) at its own risk and cost without the 

corresponding generating component (wind, solar PV or any other RE source), such 

ESS component shall be recognized by SECI only after the corresponding generating 

component has been installed. 
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ARTICLE 10: BILLING AND PAYMENT  

 

10.1  General 

 

10.1.1  Pursuant to Article 4.1.1 (i), SECI may set up a payment security fund for RE 

Projects in order to ensure timely payment. The fund will be created as per the 

Guidelines and Payment Security Mechanism (PSM) guidelines, if any. This fund 

will have a corpus realized from encashment of Performance Bank Guarantee/POI, 

if any, under the referred RfS, and the amount credited by the RPD through a 

discount of Rs. 0.02/kWh in the monthly billing under this Agreement (last part to 

be applicable in case the RPD has opted for discounting the Tariff in lieu of Payment 

Security mechanism charges). 

10.1.2  From the commencement of supply of power, SECI shall pay to the RPD the 

monthly Tariff Payments subject to the adjustments as per provisions of this 

Agreement including Article 6, in accordance with Article 9. All Tariff Payments 

by SECI shall be in Indian Rupees.  

10.1.3  For the purpose of the bills raised by the RPDs, as per the Regional Energy Account 

published by the RPC, in case of cumulative supply, payment to the RPD(s) for the 

energy delivered shall be determined as per the segregation of the energy account 

provided by all the RPDs as per their respective schedules (to be provided in the 

form of annexure that will be attested by all the RPDs). 

10.1.4  The RPD shall be required to make arrangements and payments for import of energy 

and other charges (if any) required for supply / offer of the contracted capacity under 

this Agreement as per applicable regulations.  

10.1.5  The Parties acknowledge and accept that the Electricity (Late Payment Surcharge 

and Related Matters) Rules, 2022 (hereinafter referred to as ‘Rules’) as notified vide 

G.S.R 416(E) on 03.06.2022 by the Central Government in exercise of the power 

conferred by Sub-section (1) of Section 176 of the Electricity Act, 2003 shall apply 

and govern the terms and conditions of this Agreement in regard to matters 

contained in the said Rules including but not limited to the Late Payment Surcharge, 

adjustment towards the Late Payment Surcharge, Payment Security Mechanism-its 

operations and consequences, actions of Defaulting Entities, supply obligation of 

RPD, power not requisitioned by the Buying Entity, the order of payment and 

adjustment towards late payment surcharge and indemnification. In case of any 

inconsistency in the Guidelines and/or the provisions of this Agreement, with the 

provisions of the above Electricity (Late Payment Surcharge and Related Matters) 
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Rules, 2022, the Electricity (Late Payment Surcharge and Related Matters) Rules, 

2022 will supersede and be applicable and govern the terms and conditions of this 

Agreement. The above shall apply both in regard to the present agreement as well 

as on mutatis mutandi and back to back basis to the PSA. The Rules referred to 

hereinabove being statutory shall, to the extent applicable, supersede any provisions 

in this Agreement and the PSA which are inconsistent or contrary to the provisions 

of the Rules. 

 

10.2  Delivery and Content of Monthly Bills/Supplementary Bills 

10.2.1 The RPD shall issue to SECI, hard copy of a signed Monthly Bill/Supplementary 

Bill for the immediately preceding Month/relevant period based on the issuance of 

Energy Accounts along with all relevant documents (payments made by RPD for 

drawl of power, payment of reactive energy charges, Metering charges or any other 

charges as per guidelines of SERC/CERC, if applicable. 

RPD may raise Monthly bill based on the provisional REA published at RPC of the 

Buying Entity, the final adjustments in bill, if any, may be done on the basis of the 

final REA along with Debit/Credit Note. The Monthly Bill amount shall be the 

product of the energy as per Energy Accounts and the Applicable Tariff. The 

Monthly Bill shall also include Taxes, duties Levies etc., as applicable and Change 

in Law (in case of adjustment in tariff, if any) as applicable. 

10.2.2 The RPD shall issue the monthly Bill by deducting the discount of @Rs. 0.02/kWh 

as per Article 10.1.1 (strike out if not applicable) and all charges as per this 

Agreement for the energy supplied for the relevant Month based on Energy Accounts 

issued by RPC or any other competent authority which shall be binding on both the 

Parties. Energy drawn from the grid will be regulated as per the applicable 

Central/State regulations, DFR calculation sheet and other relevant documents as 

desired.   

10.2.3 As per applicable regulation(s) of the Appropriate Commission(s)/respective 

SERC(s), all charges pertaining to obtaining open access and scheduling of power, 

if any, upto the Delivery Point(s), shall be borne by the RPD. 
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10.3  Payment of Monthly Bills 

 

10.3.1 SECI shall pay the amount payable under the Monthly Bill/Supplementary Bill by 

the Due Date to such account of the RPD, as shall have been previously notified by 

the RPD as below. 

 

10.3.2 All payments required to be made under this Agreement shall also include any 

deduction or set off for:  

i) deductions required by the Law;  

ii)  shortfalls in meeting the stipulated DFR requirement; and  

iii) amount claimed by SECI, if any, from the RPD, will be adjusted from the 

monthly energy payment. In case of any excess payment adjustment, the 

interest applicable will be same as rate of Late Payment surcharge applicable 

on day to day basis.   

 

The RPD shall open a bank account (the “RPD’s Designated Account") for all Tariff 

Payments (including Supplementary Bills) to be made by SECI to the RPD and 

notify SECI of the details of such account at least ninety (90) Days before the 

dispatch of the first Monthly Bill. SECI shall also designate a bank account at New 

Delhi ("SECI Designated Account") for payments to be made by the RPD to SECI, 

if any, and notify the RPD of the details of such account ninety (90) Days before the 

Scheduled Commencement of Supply Date. SECI and the RPD shall instruct their 

respective bankers to make all payments under this Agreement to the RPD’s 

Designated Account or SECI’s Designated Account, as the case may be, and shall 

notify either Party of such instructions on the same day.  

10.3.3 Late Payment Surcharge 

 

In the event of delay in payment of a Monthly Bill by SECI beyond the Due Date, a 

Late Payment Surcharge shall be payable by SECI to the RPD on the outstanding 

payment, at the base rate of Late Payment Surcharge applicable for the period for 

the first month of default. “Base rate of Late Payment Surcharge" means the 

marginal cost of funds based lending rate for one year of the State Bank of India, as 

applicable on the 1st April of the financial year in which the period lies, plus five 

percent (500 bps) and in the absence of marginal cost of funds based lending rate, 

any other arrangement that substitutes it, which the Central Government may, by 

notification, in the Official Gazette, specify. 
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The Late Payment Surcharge shall be claimed by the RPD through the 

Supplementary Bill. Late Payment Surcharge shall be payable on the outstanding 

payment at the base rate of Late Payment Surcharge applicable for the period for the 

first month of default. The rate of Late Payment Surcharge for the successive months 

of default shall increase by 0.5 percent (50 bps) for every month of delay provided 

that the Late Payment Surcharge shall not be more than 3 percent higher than the 

base rate at any time. 

If the period of default lies in two or more financial years, the base rate of Late 

Payment Surcharge shall be calculated separately for the periods falling in different 

years. 

The above payment will be made by SECI subject to such late payment surcharge 

being duly received by SECI under the PSA from the Buying Entity(ies).  

10.3.4 Subject to the Article 9 of this Agreement, in the event of early commencement of 

power supply from the Project and subject to acceptance by SECI, the payment for 

the power fed to the grid may be accounted from the date of commencement of such 

power supply, and RPD would be allowed to raise Bills against such power as per 

Article 10.2.1. However, payment against the 1st such bill raised by the RPD, will 

be made subject to acceptance of the bill by the Buying Entity. 

 

10.3.5 Rebate 

 

For payment of any Bill including Supplementary Bill on or before Due Date, the 

following Rebate shall be paid by the RPD to SECI in the following manner.  

a) A Rebate of 1.5% shall be payable to the SECI for the payments made within 

a period of 10 (ten) days of the presentation of hard copy of Bill.   

b) Any payments made after ten (10) days up to and including the 30th Day after 

the date of presentation of Bill through hard copy, shall be allowed a rebate of 

1%.   

c) No Rebate shall be payable on the Bills raised on account of Change in Law 

(except in case of monthly tariff model being implemented, where rebate will 

be applicable) relating to taxes, duties, cess etc. 

For the above purpose, the date of presentation of Bill shall be the next Business Day 

of delivery of the physical copy of the Bill at SECI.  
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10.4  Payment Security Mechanism 

 

Letter of Credit (LC):  

 

10.4.1 SECI shall provide to the RPD, in respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, revolving and irrevocable letter of 

credit (“Letter of Credit”), opened and maintained which may be drawn upon by the 

RPD in accordance with this Article.  

 

10.4.2 Before the start of supply, SECI shall, through a scheduled bank, open a Letter of 

Credit in favour of the RPD, to be made operative from a date prior to the Due Date 

of its first Monthly Bill under this Agreement. The Letter of Credit shall have a term 

of twelve (12) Months and shall be renewed annually, for an amount equal to: 

i) for the first Contract Year, equal to 110% of the estimated average monthly billing 

ii)  for each subsequent Contract Year, equal to 110% of the average of the monthly 

billing of the previous Contract Year.  

10.4.3 Provided that the RPD shall not draw upon such Letter of Credit prior to the Due 

Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make 

more than one drawl in a Month.  

10.4.4 Provided further that if at any time, such Letter of Credit amount falls short of the 

amount specified in Article 10.4.2 due to any reason whatsoever, SECI shall restore 

such shortfall before next drawl.  

10.4.5 SECI shall cause the scheduled bank issuing the Letter of Credit to intimate the RPD, 

in writing regarding establishing of such irrevocable Letter of Credit.  

10.4.6 SECI shall ensure that the Letter of Credit shall be renewed not later than its current 

expiry date.  

10.4.7 All costs relating to opening, maintenance of the Letter of Credit shall be borne by 

SECI.  

10.4.8 If SECI fails to pay undisputed Monthly Bill or Supplementary Bill or a part thereof 

within and including the Due Date, then, subject to Article 10.4.6 & 10.5.2, the RPD 

may draw upon the Letter of Credit, and accordingly the bank shall pay an amount 

equal to such Monthly Bill or Supplementary Bill or part thereof, in accordance with 

Article 10.4.3 above, by presenting to the scheduled bank issuing the Letter of 

Credit, the following documents: 

i) a copy of the Monthly Bill or Supplementary Bill (only for energy related 

bills) which has remained unpaid to RPD and;  
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ii) a certificate from the RPD to the effect that the bill at item (i) above, or 

specified part thereof, is in accordance with the Agreement and has remained 

unpaid beyond the Due Date;  

 10.5     Disputed Bill  

 

10.5.1 If the SECI does not dispute a Monthly Bill or a Supplementary Bill raised by the 

RPD within thirty (30) days of receiving, such Bill shall be taken as conclusive.  

 

10.5.2 If the SECI disputes the amount payable under a Monthly Bill or a Supplementary 

Bill, as the case may be, it shall pay undisputed amount or 50% of the invoice 

amount, whichever is higher, and it shall, within thirty (30) days of receiving such 

Bill, issue a notice (the "Bill Dispute Notice") to the invoicing Party setting out:  
 

i) the details of the disputed amount;  
 

ii) its estimate of what the correct amount should be; and  

iii) all written material in support of its claim.  

10.5.3 If the RPD agrees to the claim raised in the Bill Dispute Notice issued pursuant to 

Article 10.5.2, the RPD shall revise such Bill and present along with the next 

Monthly Bill. In such a case, excess amount shall be refunded along with interest at 

the same rate as Late Payment Surcharge, which shall be applied from the date on 

which such excess payment was made by the disputing Party to the invoicing Party 

and up to and including the date on which such payment has been received as refund.  

10.5.4 If the RPD does not agree to the claim raised in the Bill Dispute Notice issued 

pursuant to Article 10.5.2, it shall, within fifteen (15) days of receiving the Bill 

Dispute Notice, furnish a notice (Bill Disagreement Notice) to the SECI providing:  
 

i) reasons for its disagreement;  

ii) its estimate of what the correct amount should be; and   

iii) all written material in support of its counter-claim.  

 

10.5.5 Upon receipt of the Bill Disagreement Notice by the SECI under Article 10.5.4, 

authorized representative(s) or a director of the board of directors/ member of board 

of the SECI and RPD shall meet and make best endeavors to amicably resolve such 

dispute within fifteen (15) days of receipt of the Bill Disagreement Notice.  

10.5.6 If the Parties do not amicably resolve the Dispute within fifteen (15) days of receipt 

of Bill Disagreement Notice pursuant to Article 10.5.4, the matter shall be referred 

to Dispute resolution in accordance with Article 16.  
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10.5.7 For the avoidance of doubt, it is clarified the despite a Dispute regarding an invoice, 

SECI shall, without prejudice to its right to Dispute, be under an obligation to make 

payment of undisputed amount or 50% of the invoice amount, whichever is higher, 

in the Monthly Bill. 

 

10.6 Quarterly and Annual Reconciliation 

 

10.6.1 RPD and SECI acknowledge  that  all  payments  made  against  Monthly  Bills and 

Supplementary Bills shall be subject to quarterly reconciliation within 30 days of 

the end of the quarter at the beginning of the following quarter of each Contract 

Year and annual reconciliation at the end of each  Contract Year within 30 days to 

take into account the Energy Accounts, Tariff adjustment payments, Tariff Rebate, 

Late Payment Surcharge, or any other reasonable circumstance provided under this 

Agreement.    

10.6.2 RPD and SECI, therefore, agree that as soon as all such data in respect of any quarter 

of a Contract Year or a full Contract Year as the case may be has been finally 

verified and adjusted, the RPD and SECI shall jointly sign such reconciliation 

statement. Within fifteen (15) days of signing of a reconciliation statement, the RPD 

shall make appropriate adjustments in the next Monthly Bill. Late Payment 

Surcharge/ interest shall be payable in such a case from the date on which such 

payment had been made to the invoicing Party or the date on which any payment 

was originally due, as may be applicable. Any Dispute with regard to the above 

reconciliation shall be dealt with in accordance with the provisions of Article 16.  

 

10.7  Payment of Supplementary Bill 

 

10.7.1 RPD may raise a "Supplementary Bill" for payment on account of:  

 

i) Adjustments required by the Energy Accounts (if applicable); or  

ii) Change in Law (other than adjustment in tariff) as provided in 

Article 12, or  

iii) Payment under Article 4.10,  

And such Supplementary Bill shall be paid by the other Party.  

10.7.2 SECI shall remit all amounts due under a Supplementary Bill raised by the RPD to 

the RPD’s Designated Account by the Due Date, except open access charges, RLDC 

or scheduling charges and transmission charges (if applicable). Except for payment 

under Article 10.7.1 (i), payment of Supplementary Bills will be made after 
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realization of the same from the Buying Entity under the Power Sale Agreement. No 

Late Payment Surcharge will be applicable other than that on the monthly energy 

payment and associated debit and credit note.  
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ARTICLE 11: FORCE MAJEURE  

 

11.1  Definitions  

  

11.1.1 In this Article, the following terms shall have the following meanings:  

  

11.2  Affected Party  

  

11.2.1 An affected Party means Buyer or the RPD whose performance has been affected by 

an event of Force Majeure.  

11.3  Force Majeure  

  

11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those 

stated below that wholly or partly prevents or unavoidably delays an Affected Party 

in the performance of its obligations under this Agreement, but only if and to the 

extent that such events or circumstances are not within the reasonable control, 

directly or indirectly, of the Affected Party and could not have been avoided if the 

Affected Party had taken reasonable care or complied with Prudent Utility Practices:  

a) Act of God, including, but not limited to lightning, drought, fire and explosion 

(to the extent originating from a source external to the site), earthquake, volcanic 

eruption, landslide, flood, cyclone, typhoon or tornado if and only if it is declared 

/ notified by the competent state / central authority / agency (as applicable).  

b) any act of war (whether declared or undeclared), invasion, armed conflict or act 

of foreign enemy, blockade, embargo, revolution, riot, insurrection, terrorist or 

military action if and only if it is declared / notified by the competent state / 

central authority / agency (as applicable).  

c) radioactive contamination or ionising radiation originating from a source in 

India or resulting from another Force Majeure Event mentioned above excluding 

circumstances where the source or cause of contamination or radiation is brought 

or has been brought into or near the Power Project by the Affected Party or those 

employed or engaged by the Affected Party.  

d)  An event of Force Majeure identified under Buyer-Buying Entity(ies) PSA, 

thereby affecting delivery of power from RPD to Buying Entity(ies).   

e) any event or circumstances having impact analogous to that on account of any 

of the events as specified under Article 11.3.1.(a), 11.3.1.(b), 11.3.1.(c), and 

11.3.1.(d).  
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11.4  Force Majeure Exclusions  

  

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the 

reasonable control of the Parties and (ii) the following conditions, except to the 

extent that they are consequences of an event of Force Majeure:   

a. Unavailability, late delivery, or changes in cost of the plant, machinery, 

equipment, materials, spare parts or consumables for the Power Project;  

  

b. Delay in the performance of any contractor, sub-contractor or their agents;  
  

c. Non-performance resulting from normal wear and tear typically experienced in 

power generation materials and equipment;  

d. Strikes at the facilities of the Affected Party;  
  

e. Insufficiency of finances or funds or the agreement becoming onerous to 

perform; and  
  

f. Non-performance caused by, or connected with, the Affected Party’s:  
  

i.  Negligent or intentional acts, errors or omissions;  

 ii.  Failure to comply with an Indian Law; or  

 iii.  Breach of, or default under this Agreement.  

  

11.5  Notification of Force Majeure Event  

  

11.5.1 The Affected Party shall give notice to the other Party of any event of Force Majeure 

as soon as reasonably practicable, but not later than fifteen (15) days after the date 

on which such Party knew or should reasonably have known of the commencement 

of the event of Force Majeure. If an event of Force Majeure results in a breakdown 

of communications rendering it unreasonable to give notice within the applicable 

time limit specified herein, then the Party claiming Force Majeure shall give such 

notice as soon as reasonably practicable after reinstatement of communications, but 

not later than one (1) day after such reinstatement. The other Party shall respond on 

the claim of the Affected Party within 15 days of receipt of the said intimation of 

Force Majeure.    

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s entitlement 

to claim relief under this Agreement. Such notice shall include full particulars of the 

event of Force Majeure, its effects on the Party claiming relief and the remedial 

measures proposed. The Affected Party shall give the other Party regular (and not 

less than monthly) reports on the progress of those remedial measures and such other 
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information as the other Party may reasonably request about the Force Majeure 

Event.   

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the 

relevant event of Force Majeure; and (ii) the cessation of the effects of such event 

of Force Majeure on the performance of its rights or obligations under this 

Agreement, as soon as practicable after becoming aware of each of these cessations.  

11.6  Duty to Perform and Duty to Mitigate  

  

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the 

Affected Party shall continue to perform its obligations pursuant to this Agreement. 

The Affected Party shall use its reasonable efforts to mitigate the effect of any Force 

Majeure Event as soon as practicable.  

  

11.7  Available Relief for a Force Majeure Event  

  

11.7.1 Subject to this Article 11:  

  

(a) no Party shall be in breach of its obligations pursuant to this Agreement 

except to the extent that the performance of its obligations was prevented, 

hindered or delayed due to a Force Majeure Event;  
  

(b) every Party shall be entitled to claim relief in relation to a Force Majeure 

Event in regard to its obligations, including but not limited to those specified 

under Article 4.5;  

(c) For avoidance of doubt, neither Party’s obligation to make payments of 

money due and payable prior to occurrence of Force Majeure events under 

this Agreement shall be suspended or excused due to the occurrence of a 

Force Majeure Event in respect of such Party.  

  

(d) Provided that no payments shall be made by either Party affected by a Force 

Majeure Event for the period of such event on account of its inability to 

perform its obligations due to such Force Majeure Event.  
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ARTICLE 12: CHANGE IN LAW  

12.1  Definitions 

 

In these rules, unless the context otherwise requires, 

12.1.1 In this Article 12, the term “Change in Law” shall refer to the occurrence of any of the 

following events pertaining to this Project only after _____ [Enter the date as on 7 

days prior to the last date of bid submission of the referred RfS], including any 

enactment or amendment or repeal of any law, leading to corresponding changes in 

the cost requiring change in tariff, and includes-   

i. a change in interpretation of any law by a competent court; or  

ii. a change in any domestic tax, including duty, levy, cess, charge or surcharge 

by the Central Government, State Government or Union territory 

administration leading to corresponding changes in the cost; or 

iii. a change in any condition of an approval or license obtained or to be obtained 

for purchase, supply or transmission of electricity, unless specifically 

excluded in the agreement for the purchase, supply or transmission of 

electricity, which results in any change in the cost,   

but does not include- 

a.  any change in any withholding tax on income or dividends distributed to the 

shareholders of the generating company or transmission licensee; or 

b. change in respect of deviation settlement charges or frequency intervals by 

an Appropriate Commission.  

c. any Change in Law event occurring after the SCSD/extended SCSD, which 

would not have affected the Project had the Project been commissioned 

before the SCSD/ extended SCSD. 

12.1.2 The term “law” in this Article includes any Act, Ordinance, order, bye-law, rule, 

regulation, notification, for the time being in force, in the territory of India. 

12.2 Adjustment in tariff on account of Change in Law 

12.2.1 On the occurrence of a change in law, the monthly tariff or charges shall be adjusted 

and be recovered in accordance with the Electricity (Timely Recovery of Costs due 

to Change in Law) Rules, 2021 notified by the Ministry of Power on 22.10.2021 

(and subsequent amendments thereof, if any) to compensate the affected party so as 

to restore such affected party to the same economic position as if such change in law 

had not occurred.  
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12.2.2 For the purposes of 12.2.1 above, the affected party, which intends to adjust and 

recover the costs due to change in law, shall give a 21 days’ prior notice to the other 

party about the proposed impact in the tariff or charges, positive or negative, to be 

recovered from such other party. 

12.2.3 The affected party shall furnish to the other party, the computation of impact in tariff 

or charges to be adjusted and recovered, within thirty days of the occurrence of the 

change in law or on the expiry of 21 days from the date of the notice referred to in 

12.2.2 above, whichever is later, and the recovery of the proposed impact in tariff 

or charges shall start from the next billing cycle of the tariff. 

12.2.4 The impact of change in law to be adjusted and recovered may be computed as one 

time or monthly charges or per unit basis or a combination thereof and shall be 

recovered in the monthly bill as the part of tariff. 

12.2.5 The amount of the impact of change in law to be adjusted and recovered, shall be 

calculated in accordance with the formula given here under to calculate adjustment 

in the monthly tariff due to impact of change in law, which is non-recurring in nature.  

Let financial impact of change in law=P 

Then the modification in the monthly tariff (MT) for compensating the financial 

impact is given by MT=(Y/X)  

Where X= estimated monthly electricity generation in kWh = (1/12) x [Contracted 

Capacity of the power plant as per the Agreement (in MW) x 8760 hours x 10]; 

𝑌 =  
(𝑃 x 𝑀𝑟)(1 + 𝑀𝑟)𝑛

(1 + 𝑀𝑟)𝑛 − 1
 

 Where, - 

n=No. of months over which the financial impact has to be paid (subject to maximum 

of 180 months in case of the non-recurring fixed amount but in case of recurring 

impact it will be till the impact persists); 

Mr =monthly rate of interest=R/(12x100) and 

R = annual rate of interest on loan component (in %) as considered by the CERC in 

its order for Tariff Determination from Conventional or Renewable Energy Sources 

(whichever is applicable) for the year in which the Project is commissioned. In 

absence of relevant orders of CERC for the concerned year, the interest rate shall be 

average interest rate plus 200 basis points above the average State Bank of India 

marginal cost of funds based leading rate, of one-year tenor, prevalent during the last 

available six months for such period. 
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Further, generating company or intermediary procurer or the trading licensee shall 

true up the MT annually based on actual generation of the year so as to ensure that 

the payment to the affected party is capped at the yearly annuity amount. 

Any such change, shall be considered up to three digits after the decimal point, and 

remaining digits, if any, shall be ignored. 

For e.g. in case the change in tariff payable is calculated as Rs. 0.14678/kWh, it 

shall be modified as Rs. 0.146/kWh 

12.2.6 The recovery of the impacted amount, in case of the fixed amount shall be, 

a. In case of generation project, within a period of one-hundred eighty months; or 

b. In case of recurring impact, until the impact persists. 

 12.2.7 The RPD shall, within thirty days of the coming into effect of the recovery of impact 

of change in law, furnish all relevant documents along with the details of calculation 

to the Appropriate Commission for adjustment of the amount of the impact in the 

monthly tariff or charges. 

12.2.8 The Appropriate Commission shall verify the calculation and adjust the amount of 

the impact in the monthly tariff or charges within sixty days from the date of receipt 

of the relevant documents under clause 12.2.7. 

12.2.9 After the adjustment of the amount of the impact in the monthly tariff or charges 

under clause 12.2.8, the RPD shall adjust the monthly tariff or charges annually 

based on actual amount recovered, to ensure that the payment to the affected party 

is not more than the yearly annuity amount. 

12.2.10 In the event of any decrease in the project cost by the RPD or any income to the 

RPD on account of any of the events as indicated above, RPD shall pass on the 

benefit of such reduction at a rate as provided in Article 12.2 to SECI which shall be 

further passed on to the Buying Entity. In the event of the RPD failing to comply 

with the above requirement, SECI shall make such deductions in the monthly tariff 

payments on immediate basis. Further, at the time of raising of 1st Monthly Tariff 

Payment Bill, RPD shall be required to provide a statutory auditor certificate 

supported by Board Resolution in regard to implications (loss/ gain) arising out of 

Article 12. 
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12.2.11 Any notice service pursuant to this Article 12.2.7, shall provide, amongst other 

things, precise details of the Change in Law and its effect on the Project Cost, 

supported by documentary evidences including Statutory Auditor Certificate to this 

effect so as to establish one to one correlation and its impact on the Project Cost. 

12.2.12 “Project Cost” wherever applicable under this Article, shall mean the cost incurred 

by the RPD towards supply and services only for the Project concerned, up to the 

actual date of commencement of power supply from the last part capacity, or up to 

SCSD or extended SCSD, whichever is earlier. For example, in case the actual date 

of commencement of supply of power is 15.04.2025, and SCSD (extended SCSD, if 

applicable) is 01.04.2025, the Project Cost shall be determined as the cost incurred 

by the RPD up to 01.04.2025.  

12.2.13 It may be noted that the above calculation of Project cost shall be limited to the costs 

incurred in installation of rated capacities of the Project components in proportion to 

the Contracted Capacity (or part thereof), which has commenced supply of power 

until the deadline as per Article 12.2.12 above, or installation of the Project 

components as per their respective actual installed capacity by the SCSD, whichever 

is lower.  

For example, in case of a Contracted Capacity of 300 MW, assuming the RPD’s 

committed Installed Capacity configuration results in a ratio of 1:1 in terms of 

committed Solar PV capacity to be installed to meet the Contracted Capacity, i.e. for 

the 300 MW Contracted Capacity, the RPD commits to install 300 MW (AC) 

capacity of Solar PV to commence supply of power under this Agreement. Now, 

assuming the RPD declares commencement of power supply under this Agreement 

from 200 MW out of the 300 MW Contracted Capacity, by the deadline as per Article 

12.2.12. In case the Solar PV capacity being installed is demonstrated as 300 MW in 

this scenario, the Change in Law relief under this Agreement shall be limited to 200 

MW (AC) of the installed Solar PV capacity. 
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ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION 

 

13.1  RPD Event of Default 

 

13.1.1 The occurrence and/or continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by SECI or Buying 

Entity(ies) of its obligations under this Agreement, shall constitute an RPD Event 

of Default:  

(i)     the failure to commence supply of power to SECI up to the Contracted Capacity, by 

the end of the period specified in Article 4; or failure to maintain minimum annual 

DFR requirement as per Article 4.4.1 for a period of 2 (two) consecutive Contract 

Years, excluding the first Contract Year ending on 31st March immediately after 

commencement of power supply, throughout the Term of this Agreement, or if 

a) the RPD assigns, mortgages or charges or purports to assign, mortgage or charge 

any of its assets or rights related to the Project in contravention of the provisions 

of this Agreement; or  
 

b) the RPD transfers or novates any of its rights and/or obligations under this 

agreement, in a manner contrary to the provisions of this Agreement; except 

where such transfer  
 

• is in pursuance of a Law; and does not affect the ability of the transferee to 

perform, and such transferee has the financial capability to perform, its 

obligations under this Agreement; or  
 

• is to a transferee who assumes such obligations under this Agreement and the 

Agreement remains effective with respect to the transferee; or 

 

(ii) if (a) the RPD becomes voluntarily or involuntarily the subject of any bankruptcy 

or insolvency or winding up proceedings and such proceedings remain uncontested 

for a period of thirty (30) days, or (b) any winding up or bankruptcy or insolvency 

order is passed against the RPD , or (c) the RPD goes into liquidation or dissolution 

or has a receiver or any similar officer appointed over all or substantially all of its 

assets or official liquidator is appointed to manage its affairs, pursuant to Law, 

provided that a dissolution or liquidation of the RPD will not be a RPD Event of 

Default if such dissolution or liquidation is for the purpose of a merger, 

consolidation or reorganization and where the resulting company retains 

creditworthiness similar to the RPD and expressly assumes all obligations of the 

RPD under this Agreement and is in a position to perform them; or  
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(iii) the RPD repudiates this Agreement and does not rectify such breach within a period 

of thirty (30) days from a notice from SECI in this regard; or  

 

(iv) except where due to any SECI’s failure to comply with its material obligations, the 

RPD is in breach of any of its material obligations pursuant to this Agreement, and 

such material breach is not rectified by the RPD within thirty (30) days of receipt of 

first notice in this regard given by SECI; or  

(v) change in shareholding of the RPD before the specified time frame as mentioned in 

Article 4.1.1 of this Agreement, without prior consent of SECI; or ceding of control 

by the promoters of M/s ……………….. [Insert name of the bidding company 

which was issued LoA by SECI under the RfS] within 1 year of SCSD, without prior 

consent of SECI; or 

(vi) occurrence of any other event which is specified in this Agreement to be a material 

breach/ default of the RPD; or 

(vii) concealment of material information or making a wrong statement or 

misrepresentation of facts, etc. as per Clause 24.3 and 24.4 of the RfS.  

(viii) Revoking of connectivity of the RPD on account of non-compliance by the RPD. 

 

13.2  SECI Event of Default 

 

13.2.1 The occurrence and the continuation of any of the following events, unless any such 

event occurs as a result of a Force Majeure Event or a breach by the RPD of its 

obligations under this Agreement, shall constitute the Event of Default on the part 

of defaulting SECI:  

(i) SECI fails to pay (with respect to a Monthly Bill or a Supplementary Bill), 

subject to Article 10.5, for a period of ninety (90) days after the Due Date 

and the RPD is unable to recover the amount outstanding to the RPD through 

the Letter of Credit,  

(ii) SECI repudiates this Agreement and does not rectify such breach even within 

a period of sixty (60) days from a notice from the RPD in this regard; or  

(iii) except where due to any RPD’s failure to comply with its obligations, SECI 

is in material breach of any of its obligations pursuant to this Agreement, 

and such material breach is not rectified by SECI within sixty (60) days of 

receipt of notice in this regard from the RPD to SECI; or 
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(iv) if  

• SECI becomes voluntarily or involuntarily the subject of any 

bankruptcy or insolvency or winding up proceedings and such 

proceedings remain uncontested for a period of sixty (60) days, or  

• any winding up or bankruptcy or insolvency order is passed against 

SECI, or  

• SECI goes into liquidation or dissolution or a receiver or any similar 

officer is appointed over all or substantially all of its assets or official 

liquidator is appointed to manage its affairs, pursuant to Law, provided 

that it shall not constitute a SECI Event of Default, where such 

dissolution or liquidation of Buyer or SECI is for the purpose of a 

merger, consolidation or reorganization and where the resulting entity 

has the financial standing to perform its obligations under this 

Agreement and has creditworthiness similar to SECI and expressly 

assumes all obligations of SECI and is in a position to perform them; 

or;  

(v) If Buying Entity(ies) are subject to any of the above defaults and SECI does 

not designate another or other Buying Entity(ies) for purchase of power.  

(vi) Occurrence of any other event which is specified in this Agreement to be a 

material breach or default of SECI.  

 

13.3  Procedure for cases of RPD Event of Default 

13.3.1  Upon the occurrence and continuation of any RPD Event of Default under Article 

13.1, SECI shall have the right to deliver to the RPD, with a copy to the 

representative of the lenders to the RPD with whom the RPD has executed the 

Financing Agreements, a notice stating its intention to terminate this Agreement 

(SECI Preliminary Default Notice), which shall specify in reasonable detail, the 

circumstances giving rise to the issue of such notice.  

13.3.2 Following the issue of a SECI Preliminary Default Notice, the Consultation Period 

of ninety (90) days or such longer period as the Parties may agree, shall apply and 

it shall be the responsibility of the Parties to discuss as to what steps shall be taken 

with a view to mitigate the consequences of the relevant Event of Default having 

regard to all the circumstances.  
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13.3.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.  

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period 

unless the Parties shall have otherwise agreed to the contrary or the RPD Event of 

Default giving rise to the Consultation Period shall have ceased to exist or shall have 

been remedied, SECI may terminate this Agreement by giving a written Termination 

Notice of sixty (60) days to the RPD.  

13.3.5 Subject to the terms of this Agreement, upon occurrence of an RPD Event of Default 

under this Agreement, the RPD will be liable to pay to SECI, penalty as provided in 

Article 4.6 of this Agreement for failure to commence supply of power within the 

stipulated time and Article 4.4 for failure to supply of power in terms of this 

Agreement. RPD’s min. annual Demand Fulfilment Ratio (DFR) requirement shall 

be reduced to the average of actual DFR achieved for the 2 default Contract Years 

and the RPD shall be liable to pay to Buying Entity(ies), lump-sum damages 

equivalent to 24 (twenty-four) months or balance PPA period, whichever is less, of 

the tariff, for the reduction in min. annual DFR obligation. Provided that in this case 

if the RPD fails to pay the lump-sum damages, then, such failure of the RPD shall 

be treated as an event of default of RPD and the PPA shall be terminated. In the 

event of termination of PPA in such cases and for other cases (except for the Event 

of Default on account of failure to commence supply of power within the stipulated 

time), the RPD shall be liable to pay to Buying Entity(ies), damages, equivalent to 

24 (twenty-four) months, or balance PPA period, whichever is less, of tariff for its 

Contracted Capacity, calculated based on applicable minimum annual DFR 

obligation. 

SECI shall have the right to recover the said damages by way of forfeiture of bank 

guarantee/POI, if any, without prejudice to resorting to any other legal course or 

remedy.  

In addition to the levy of damages as aforesaid, the lenders in concurrence with the 

Buying Entity and SECI, may exercise their rights, if any, under Financing 

Agreements, to seek substitution of the RPD by a selectee for the residual period of 

the Agreement, for the purpose of securing the payments of the total debt amount 

from the RPD and performing the obligations of the RPD. However, in the event the 

lenders are unable to substitute the defaulting RPD within the stipulated period, 

SECI may terminate this Agreement. Provided that any substitution under this 

Agreement can only be made with the prior consent of SECI including the condition 
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that the selectee meets the eligibility requirements of Request for Selection (RfS) 

issued by SECI and accepts the terms and conditions of this Agreement. 

13.3.6 The lenders in concurrence with the Buying Entity and SECI, may seek to exercise 

right of substitution under Article 13.3.5 by an amendment or novation of the PPA 

in favour of the selectee. The RPD shall cooperate with SECI/ Lenders to carry out 

such substitution and shall have the duty and obligation to continue to operate the 

Power Project in accordance with this PPA till such time as the substitution is 

finalized. In the event of Change in Shareholding/Substitution of Promoters 

triggered by the Financial Institutions leading to signing of fresh PPA with a new 

entity, an amount of Rs. 10 Lakh per Project+ applicable GST per transaction as 

facilitation fee (non-refundable) shall be deposited by the RPD to SECI.  

13.3.7 In the event of termination of PPA/PSA, on account of Event of Default by the RPD, 

any damages or charges payable to the STU/ CTU, for the connectivity of the 

Project, shall be borne by RPD. 

 

13.4  Procedure for cases of SECI Event of Default 

13.4.1 Upon the occurrence and continuation of any SECI Event of Default specified in 

Article 13.2, the RPD shall have the right to deliver to SECI, a RPD Preliminary 

Default Notice, which shall specify in reasonable detail the circumstances giving 

rise to its issue.  

13.4.2 Following the issue of an RPD Preliminary Default Notice, the Consultation Period 

of ninety (90) days or such longer period as the Parties may agree, shall apply and 

it shall be the responsibility of the Parties to discuss as to what steps shall be taken 

with a view to mitigate the consequences of the relevant Event of Default having 

regard to all the circumstances.  

13.4.3 During the Consultation Period, the Parties shall continue to perform their respective 

obligations under this Agreement.  

13.4.4 After a period of two hundred ten (210) days following the expiry of the Consultation 

Period and unless the Parties shall have otherwise agreed to the contrary or SECI 

Event of Default giving rise to the Consultation Period shall have ceased to exist or 

shall have been remedied, SECI under intimation to the Buying Entity and the RPD 

shall, subject to the prior consent of the RPD, novate its part of the PPA to any third 

party, including its Affiliates within the stipulated period. In the event the aforesaid 

novation is not acceptable to the RPD, or if no offer of novation is made by SECI 
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within the stipulated period, then the RPD may terminate the PPA and at its 

discretion require SECI to pay to the RPD, damages, equivalent to 24 (twenty-four) 

months, or balance PPA period, whichever is less, of charges of its Contracted 

Capacity, calculated based on applicable minimum annual DFR obligation. In case 

SECI's Event of Default is triggered by a default on the part of the Buying Entity, 

the above amount will be recovered by SECI from the Buying Entity. 

In the event of termination of PPA/PSA on account of Event of Default by the 

SECI/Buying Entity, any damages or charges payable to the STU/ CTU, for the 

connectivity of the Project, shall be borne by SECI/Buying Entity.   

13.5       Termination due to Force Majeure 

If the Force Majeure Event or its effects continue to be present beyond the period 

as specified in Article 4.5.3, termination of this Agreement shall be caused solely 

at the discretion of SECI after obtaining consent of Buying Entity and there shall 

not be any liability (to SECI/Buying Entity) arising out of such termination. In such 

an event, this Agreement shall terminate on the date of such Termination Notice 

issued by SECI without any further liability to either Party from the date of such 

termination.  
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ARTICLE 14: LIABILITY AND INDEMNIFICATION 

 

14.1  Indemnity 

 

14.1.1 The RPD shall indemnify, defend and hold SECI harmless against:  

a) any and all third party claims against SECI for any loss of or damage to property 

of such third party, or death or injury to such third party, arising out of a breach 

by the RPD of any of its obligations under this Agreement or due to the RPD’s 

willful misconduct, gross negligence or fraudulent behavior or violations of 

Applicable Law; and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest actually suffered or incurred by SECI from third party 

claims arising by reason of a breach by the RPD of any of its obligations under 

this Agreement, (provided that this Article 14 shall not apply to such breaches 

by the RPD, for which specific remedies have been provided for under this 

Agreement).  

 

14.1.2 SECI shall cause the Buying Entity(ies) to indemnify, defend and hold the RPD 

harmless against:  

a) any and all third party claims against the RPD, for any loss of or damage to 

property of such third party, or death or injury to such third party, arising out of 

a breach by Buying Entity(ies) of any of their obligations under this Agreement; 

and  

b) any and all losses, damages, costs and expenses including legal costs, fines, 

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by 

the RPD from third party claims arising by reason of a breach by Buying 

Entity(ies) of any of its obligations. SECI shall incorporate appropriate 

covenants in the PSA for the above obligations of Buying Entity(ies). In so far 

as indemnity to RPD is concerned, Buying Entity(ies) shall be the indemnifying 

party and not SECI. 

 

14.2  Procedure for claiming Indemnity 

 

14.2.1 Third party claims 

a. Where the Indemnified Party is entitled to indemnification from the Indemnifying 

Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly 



SECI-RPD PPA  

(Insert Project ID)                                                                                                                      Page 73 of 97 

 

notify the Indemnifying Party of such claim referred to in Article 14.1.1(a) or 

14.1.2(a) in respect of which it is entitled to be indemnified.  

Such notice shall be given as soon as reasonably practicable after the Indemnified 

Party becomes aware of such claim. The Indemnifying Party shall be liable to settle 

the indemnification claim within thirty (30) days of receipt of the above notice. 

Provided however that, if:  

i) the Parties choose to refer the dispute in accordance with Article 16.3.2; and  

ii) the claim amount is not required to be paid/ deposited to such third party 

pending the resolution of the Dispute,  

The Indemnifying Party shall become liable to pay the claim amount to the 

Indemnified Party or to the third party, as the case may be, promptly following the 

resolution of the Dispute, if such Dispute is not settled in favour of the Indemnified 

Party.  

 

b. The Indemnified Party may contest the claim by referring to the Appropriate 

Commission for which it is entitled to be Indemnified under Article 14.1.1(a) or 

14.1.2(a) and the Indemnifying Party shall reimburse to the Indemnified Party all 

reasonable costs and expenses incurred by the Indemnified party. However, such 

Indemnified Party shall not settle or compromise such claim without first getting the 

consent of the Indemnifying Party, which consent shall not be unreasonably 

withheld or delayed.  

 

An Indemnifying Party may, at its own expense, assume control of the defence of 

any proceedings brought against the Indemnified Party if it acknowledges its 

obligation to indemnify such Indemnified Party, gives such Indemnified Party 

prompt notice of its intention to assume control of the defence, and employs an 

independent legal counsel at its own cost that is reasonably satisfactory to the 

Indemnified Party.  

 

14.3  Indemnifiable Losses 

 

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the 

Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party 

shall promptly notify the Indemnifying Party of the Indemnifiable Losses actually 

incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed 

by the Indemnifying Party within thirty (30) days of receipt of the notice seeking 
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Indemnifiable Losses by the Indemnified Party. In case of nonpayment of such 

losses after a valid notice under this Article 14.3, such event shall constitute a 

payment default under Article 13.  

14.4  Limitation on Liability 

14.4.1 Except as expressly provided in this Agreement, neither the RPD nor SECI nor 

Buying Entity(ies) nor its/ their respective officers, directors, agents, employees or 

affiliates (or their officers, directors, agents or employees), shall be liable or 

responsible to the other Party or its affiliates, officers, directors, agents, employees, 

successors or permitted assigns or their respective insurers for incidental, indirect or 

consequential damages, connected with or resulting from performance or non-

performance of this Agreement, or anything done in connection herewith, including 

claims in the nature of lost revenues, income or profits (other than payments 

expressly required and properly due under this Agreement), any increased  expense 

of, reduction in or loss of power generation or equipment used therefore, irrespective 

of whether such claims are based upon breach of warranty, tort (including 

negligence, whether of Buying Entity(ies), the RPD or others), strict liability, 

contract, breach of statutory duty, operation of law or otherwise.  

14.4.2 SECI shall have no recourse against any officer, director or shareholder of the RPD 

or any Affiliate of the RPD or any of its officers, directors or shareholders for such 

claims excluded under this Article. The RPD shall have no recourse against any 

officer, director or shareholder of Buyer or Buying Entity(ies), or any affiliate of 

Buyer or any of its officers, directors or shareholders for such claims excluded under 

this Article. 

 

14.5    SECI’s Liability  

14.5.1  Notwithstanding anything to the contrary contained in this Agreement, the Parties 

acknowledge and accept that the SECI is an Intermediary Company to purchase and 

resell the electricity to the Buying Entity(ies) to enable them to fulfill the Renewable 

Purchase Obligations (RPO)/Energy Storage  Obligation (ESO) and power demand, 

therefore, the performance of the obligations of SECI under this Agreement shall be 

subject to the ability of SECI to enforce the corresponding obligations assumed by the 

Buying Entity(ies) on re-sale under the Power Sale Agreement to be entered into by 

the Buying Entity(ies) with SECI. It is however, specifically agreed that the payment 

of money becoming due from the SECI to the RPD under this Agreement for supply 
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of power to the extent of the Contracted Capacity shall not be on a back to back basis 

and will be as per the recourse under the Payment Security Mechanism provided in 

the PPA and PSA  

SECI shall discharge the tariff payment obligation in terms of the provisions of this 

Agreement. 

 

14.5.2 The parties agree that in respect of the obligations other than the tariff payment 

obligation specifically mentioned herein above, in the event the RPD has any claim 

against the SECI in regard to the performance of any obligation of SECI under this 

Agreement or enforcement of any right of the RPD against the SECI under this 

Agreement, the same shall be subject to the ability of the SECI to enforce the 

corresponding obligations assumed by the Buying Entity(ies) under the Power Sale 

Agreement to be entered into between the SECI and the Buying Entity(ies) on resale 

on mutatis mutandis basis and not otherwise.  

  

14.6 Duty to Mitigate 

 

14.6.1 The Parties shall endeavour to take all reasonable steps so as to mitigate any loss or 

damage which has occurred under this Article 14.   
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ARTICLE 15: ASSIGNMENTS AND CHARGES 

 

15.1  Assignments 

 

This Agreement shall be binding upon, and inure to the benefit of the Parties and 

their respective successors and permitted assigns. This Agreement shall not be 

assigned by any Party, except to the Project Lenders or Lender’s Representative as 

security for their debt under the Financing Agreements, other than by mutual 

consent between the Parties to be evidenced in writing. Such assignment shall be 

agreed to by SECI subject to the compliance of provisions contained in this 

Agreement and more specifically to the provisions of Article 4.1.1 of this 

Agreement. In no case, such assignment shall be permissible prior to 

commencement of power supply under this Agreement.  

Provided that, SECI shall permit assignment of any of RPD’s rights and obligations 

under this Agreement in favour of the lenders to the RPD, if required under the 

Financing Agreements.    

Provided that, such consent shall not be withheld if SECI seeks to transfer to any 

transferee all of its rights and obligations under this Agreement.  

The enforcement of the rights and obligation between the RPD and the Buying 

Entity(ies) provided in this Agreement and in the PSA shall not be treated as an 

assignment but an enforcement of the terms agreed under this Agreement.  

Provided further that any successor(s) or permitted assign(s) identified after mutual 

agreement between the Parties may be required to execute a new agreement on the 

same terms and conditions as are included in this Agreement. An amount of Rs. 15 

Lakh per Project + applicable GST per transaction as Facilitation Fee (non-

refundable) shall be deposited by the RPD to SECI. Provided further that, such 

consent shall not be withheld by the RPD if SECI seeks to transfer to any affiliate 

all of its rights and obligations under this Agreement.  

In the event of Change in Shareholding/Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount 

of Rs. 20 Lakh per Project + applicable GST per transaction as Facilitation Fee (non-

refundable) shall be deposited by the RPD to SECI. 

15.2  Permitted Charges 

15.2.1 The RPD shall not create or permit to subsist any encumbrance over all or any of its 

rights and benefits under this Agreement, other than as set forth in Article 15.1 and 

the Guidelines.   
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION  

 

16.1  Governing Law 

 

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of 

India. Any legal proceedings in respect of any matters, claims or disputes under this 

Agreement shall be under the jurisdiction of appropriate courts in Delhi.  

 

16.2  Amicable Settlement and Dispute Resolution 

 

16.2.1 Amicable Settlement 

 

i. Either Party is entitled to raise any claim, dispute or difference of whatever nature 

arising under, out of or in connection with this Agreement (“Dispute”) by giving a 

written notice (Dispute Notice) to the other Party (“Noticee”), which shall contain:  

(a) a description of the Dispute;  

(b) the grounds for such Dispute; and  

(c) all written material in support of its claim.  

 

ii. The Noticee shall, within thirty (30) days of issue of Dispute Notice issued under 

Article 16.2.1(i), furnish:  

(a) counter-claim and defences, if any, regarding the Dispute; and  

(b) all written material in support of its defences and counter-claim.  

iii. Within thirty (30) days of issue of Dispute Notice by the Party issuing the Notice 

pursuant to Article 16  

(i) if the Noticee does not furnish any counter claim or defence under Article 16  

(ii) or thirty (30) days from the date of furnishing counter claims or defence by 

the Noticee, both the Parties to the Dispute shall meet to settle such Dispute 

amicably. If the Parties fail to resolve the Dispute amicably within thirty (30) 

days from the later of the dates mentioned in this Article 16.2.1.  

(iii) the Dispute shall be referred for dispute resolution in accordance with Article 

16.3.  
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16.3  Dispute Resolution 

16.3.1 

In the event CERC is the Appropriate Commission, any dispute that arises 

claiming any change in or regarding determination of the tariff or any tariff related 

matters, or which partly or wholly could result in change in tariff, such dispute 

shall be adjudicated by the CERC. All other disputes shall be resolved by the 

Dispute Resolution Committee set up by the Government, failing which by 

arbitration under the Indian Arbitration and Conciliation Act, 1996. In the event 

SERC/JERC is the Appropriate Commission, then all disputes shall be 

adjudicated by the SERC/JERC or shall be referred for arbitration by the 

SERC/JERC.  

 

16.3.2 SECI shall be entitled to co-opt the Buying Entity(ies) and/or the lenders (if any) as 

a supporting party in such proceedings before the Appropriate Commission.  

16.4  Parties to Perform Obligations 

 

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the 

Appropriate Commission and save as the Appropriate Commission may otherwise 

direct by a final or interim order, the Parties hereto shall continue to perform their 

respective obligations (which are not in dispute) under this Agreement.   
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ARTICLE 17: MISCELLANEOUS PROVISIONS 

 

17.1  Amendment 

 

17.1.1 This Agreement may only be amended or supplemented by a written agreement 

between the Parties.  

 

17.2  Third Party Beneficiaries 

 

17.2.1 Subject to provisions contained in this agreement relating to back to back 

implications of the PPA as well as PSA, this Agreement is solely for the benefit of 

the Parties and their respective successors and permitted assigns and shall not be 

construed as creating any duty, standard of care or any liability to, any person not a 

party to this Agreement.  

 

17.3  Waiver 

 

17.3.1 No  waiver  by  either  Party  of  any  default  or  breach  by  the  other  Party  in  the 

performance of any of the provisions of this Agreement shall be effective unless in 

writing duly executed by an authorised representative of such Party.  

 

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance of 

the terms, conditions and provisions of this Agreement nor time or other indulgence 

granted by one Party to the other Parties shall act as a waiver of such breach or 

acceptance of any variation or the relinquishment of any such right or any other right 

under this Agreement, which shall remain in full force and effect.  

 

17.4  Confidentiality 

 

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the 

terms and conditions of the transaction contemplated hereby to third parties, except:  

a) to their professional advisors;  

b) to their officers, contractors, employees, agents or representatives, financiers, 

who need to have  access to such information for the proper performance of their 

activities; or  

c) disclosures required under Law, without the prior written consent of the other 

Party.  
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17.5  Severability 

 

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement shall 

not prejudice or affect the validity or enforceability of the remainder of this 

Agreement, unless the part held invalid or unenforceable is fundamental to this 

Agreement.  

 

17.6  Notices 

17.6.1 All notices or other communications which are required to be given under this 

Agreement shall be in writing and in the English language.  

 

17.6.2  If to the RPD, all notices or other communications which are required must be 

delivered  personally or by registered post or facsimile or any other method duly 

acknowledged to the addresses below:  

 Address   :   

 Attention  :   

 Email  :   

                        Telephone No.            :  

17.6.3 If to SECI, all notices or communications must be delivered personally or by 

registered post or facsimile or any other mode duly acknowledged to the address(es) 

below:  

 

 (i)  Address  :  

Attention  

 Email  :    

                          Telephone No.            :  

                       

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a 

copy of the same via post office in an envelope properly addressed to the appropriate 

Party for delivery by registered mail. All notices shall be deemed validly delivered 

upon receipt evidenced by an acknowledgement of the recipient, unless the Party 

delivering the notice can prove in case of delivery through the registered post that 

the recipient refused to acknowledge the receipt of the notice despite efforts of the 

postal authorities.  
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17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the 

address and/or addresses to which such notices and communications to it are to be 

delivered or mailed.   

17.7  Language 

 

17.7.1 All agreements, correspondence and communications between the Parties relating to 

this Agreement and all other documentation to be prepared and supplied under the 

Agreement shall be written in English, and the Agreement shall be construed and 

interpreted in accordance with English language.  

 

17.7.2 If any of the agreements, correspondence, communications or documents are 

prepared in any language other than English, the English translation of such 

agreements, correspondence, communications or documents shall prevail in matters 

of interpretation.  

 

17.8  Restriction of Shareholders / Owners’ Liability 

 

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the Parties 

hereto shall be liable to the other Parties for any of the contractual obligations of the 

concerned Party under this Agreement. Further, the  financial  liabilities  of  the 

shareholder(s)  of  each  Party  to  this  Agreement,  shall  be  restricted  to  the  

extent provided in the Indian Companies Act, 2013.  

 

17.9  Taxes and Duties 

 

17.9.1 The RPD shall bear and promptly pay all statutory taxes, duties, levies and cess, 

assessed/ levied on the RPD, contractors or their employees that are required to be 

paid by the RPD as per the Law in relation to the execution of the Agreement and 

for supplying power as per the terms of this Agreement.  

 

17.9.2 SECI shall be indemnified and held harmless by the RPD against any claims that 

may be made against SECI in relation to the matters set out in Article 17.9.1.  

 

17.9.3 SECI shall not be liable for any payment of, taxes, duties, levies, cess whatsoever 

for discharging any obligation of the RPD by SECI on behalf of RPD. 
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17.10   Independent Entity 

 

17.10.1   The RPD shall be an independent entity performing its obligations pursuant to the 

Agreement. 

17.10.2 Subject to the provisions of the Agreement, the RPD shall be solely responsible 

for the manner in which its obligations under this Agreement are to be performed. 

All employees and representatives of the RPD or contractors engaged by the RPD 

in connection with the performance of the Agreement shall be under the complete 

control of the RPD and shall not be deemed to be employees, representatives, 

contractors of SECI and nothing contained in the Agreement or in any agreement 

or contract awarded by the RPD shall be construed to create any contractual 

relationship between any such employees, representatives or contractors and 

SECI.  

 

17.11 Compliance with Law 

Despite anything contained in this Agreement but without prejudice to this 

Article, if any provision of this Agreement shall be in deviation or inconsistent 

with or repugnant to the provisions contained in the Electricity Act, 2003, or any 

rules and regulations made there under, such provision of this Agreement shall be 

deemed to be amended to the extent required to bring it into compliance with the 

aforesaid relevant provisions as amended from time to time.  

17.12.   The duly executed Power Sale Agreement between SECI and Buying entity(s) as 

attached to this Agreement shall be read along with this Agreement as a 

composite back to back agreement for Generation and supply of round-the-clock 

power to the Buying entity(ies), particularly, to fulfill the Renewable Purchase 

Obligations under the provisions of the Electricity Act, 2003 and the Regulations 

notified thereunder.  

17.13  Breach of Obligations  

The Parties acknowledge that a breach of any of the obligations contained herein 

would result in injuries. The Parties further acknowledge that the amount of the 

liquidated damages/ penalties or the method of calculating the liquidated 

damages/ penalties specified in this Agreement is a genuine and reasonable pre-

estimate of the damages that may be suffered by the non-defaulting party in each 

case specified under this Agreement.  
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17.14  Order of priority in application 

In case of inconsistencies between the agreement(s) executed between the 

Parties, applicable Law including rules and regulations framed thereunder, the  

order of priority as between them shall be the order in which they are placed 

below:  

i. applicable Law, rules and regulations framed thereunder;  

 ii.  the Grid Code; and  

 iii. the terms and conditions of this Agreement; 
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IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through 

their duly authorized representatives as of the date and place set forth above.  

For and on behalf of                                          For and on behalf of  

 [SECI]                                                                 [RPD ]  

 

 

 

Name, Designation and Address                       Name, Designation and Address  

Signature with seal  

 

 

Signature with seal  

Witness:  

1.  

 

 

2.  

Witness:  

1.  

 

 

2.  
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 SCHEDULE 1: FORMAT FOR PERFORMANCE BANK GUARANTEE (PBG) 

(to be submitted separately for each Project) 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate 

Value) 

Reference: ………………………………. 

Bank Guarantee No.: ........................… 

Date: ...................……... 

 

In consideration of the ____________________ [Insert name of the Bidder] (hereinafter 

referred to as ‘selected RE Power Developer' or ‘RPD’) submitting the response to RfS inter 

alia for …………………………… [Insert title of the RfS] of the Contracted Capacity of 

………. MW [enter Contracted Capacity as per the PPA] through setting up of …………MW 

[Insert committed Installed Capacity as per the PPA] of Installed Capacity, at …………[Insert 

name of the Project location(s)], for supply of power there from on long term basis, in response 

to the RfS dated………… issued by Solar Energy Corporation of India Limited (hereinafter  

referred to as SECI) and SECI considering such response to the RfS of ………[Insert name of 

the Bidder] (which expression shall unless repugnant to the context or meaning thereof include 

its executers, administrators, successors and assignees) and selecting the Project of the RE 

Power Developer and issuing Letter of Award No. ________________ to 

___________________ (Insert Name of selected RE Power Developer) as per terms of RfS 

and the same having been accepted by the selected RPD resulting in a Power Purchase 

Agreement (PPA) to be entered into, for purchase of Power [from selected RE Power 

Developer or a Project Company, M/s _____________________ {a Special Purpose Vehicle 

(SPV) formed for this purpose}, if applicable].  

As per the terms of the RfS, the _______________ [Insert name & address of Bank] hereby 

agrees unequivocally, irrevocably and unconditionally to pay to SECI at [Insert Name of the 

Place from the address of the SECI] forthwith on demand in writing from SECI or any Officer 

authorised by it in this behalf, any amount up to and not exceeding Indian Rupees 

______________________ [Total Value] only, on behalf of M/s 

________________________________ [Insert name of the selected RE Power Developer/ 

Project Company] 

This guarantee shall be valid and binding on this Bank up to and including ………. and shall 

not be terminable by notice or any change in the constitution of the Bank or the term of contract 

or by any other reasons whatsoever and our liability hereunder shall not be impaired or 

discharged by any extension of time or variations or alternations made, given, or agreed with 

or without our knowledge or consent, by or between parties to the respective agreement. 

Our liability under this Guarantee is restricted to INR ___________ (Indian Rupees 

________________________ only).  

Our Guarantee shall remain in force until……………. SECI shall be entitled to invoke this 

Guarantee till ………. 

The Guarantor Bank hereby agrees and acknowledges that SECI shall have a right to invoke 

this BANK GUARANTEE in part or in full, as it may deem fit. 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by SECI, made in any format, raised at the above mentioned address of the 

Guarantor Bank, in order to make the said payment to SECI. 
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The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by __________________ [Insert name of the 

selected RE Power Developer/ Project Company as applicable] and/ or any other person. The 

Guarantor Bank shall not require SECI to justify the invocation of this BANK GUARANTEE, 

nor shall the Guarantor Bank have any recourse against SECI in respect of any payment made 

hereunder 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at New Delhi shall have exclusive jurisdiction.  

The Guarantor Bank represents that this BANK GUARANTEE has been established in such 

form and with such content that it is fully enforceable in accordance with its terms as against 

the Guarantor Bank in the manner provided herein. 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and 

accordingly SECI shall not be obliged before enforcing this BANK GUARANTEE to take any 

action in any court or arbitral proceedings against the selected RE Power Developer/ Project 

Company, to make any claim against or any demand on the selected RE Power Developer/ 

Project Company or to give any notice to the selected RE Power Developer/ Project Company 

or to enforce any security held by SECI or to exercise, levy or enforce any distress, diligence 

or other process against the selected RE Power Developer/ Project Company. 

This BANK GUARANTEE shall be effective only when the Bank Guarantee issuance message 

is transmitted by the issuing Bank through SFMS to IDFC First Bank and a confirmation in 

this regard is received by SECI. 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to SECI 

and may be assigned, in whole or in part, (whether absolutely or by way of security) by SECI 

to any entity to whom SECI is entitled to assign its rights and obligations under the PPA. 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is 

restricted to INR ___________ (Indian Rupees ________________________ only) and it shall 

remain in force until ……………. We are liable to pay the guaranteed amount or any part 

thereof under this Bank Guarantee only if SECI serves upon us a written claim or demand. 

SECI shall be entitled to invoke this Guarantee till _________ [Insert a date which is at least 

30 days beyond the expiry of the validity period on the basis of Clause No. 17 of this RfS]. 

Signature:  ____________________ 

Name:   ___________________ 

Power of Attorney No.: _______________ 

For  

  ______ [Insert Name and Address of the Bank] __ 

Contact Details of the Bank:  

 

E-mail ID of the Bank:  

Banker's Stamp and Full Address. 
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Dated this ____ day of ____, 20__ 

 

Witness: 

 

1.  …………………………………….  

 

Signature   

Name and Address 

      

2.  ………………………………….   

 

Signature  

Name and Address 

 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value. 

2. The Performance Bank Guarantee shall be executed by an Indian branch of a Scheduled 

Commercial Bank as listed on the website of Reserve Bank of India (RBI), as 

applicable on the date of issuance of Bank Guarantee. 
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SCHEDULE 2: FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE 

ISSUED BY REC/PFC (IN LIEU OF PBG) 

No.          Date  

 

SECI,          Registered 

__________, 

__________ 

 

Reg: M/s ________________(insert name of the PPA signing entity) (Project No. 

__________(insert project ID issued by SECI) – Issuance of Payment on Order 

Instrument for an amount of Rs._____________ 

Dear Sir, 

1. It is to be noted that M/s. ____________(insert name of the POI issuing Agency) 

(‘REC/PFC’) has sanctioned a non-fund based limit loan of Rs. ___________ (Rupees 

____________ only) to M/s _________________ under the Loan Agreement executed 

on ___________ to execute Renewable Energy Projects.   

2. At the request of M/s ________________, on behalf of ________________ (insert name 

of the SPV), this Payment on Order Instrument (POI) for an amount of Rs. 

_____________ (Rupees_________(in words)). This Payment on Order Instrument 

comes into force immediately.  

3. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected 

RE Power Developer') submitting the response to RfS inter alia for selection of 

Contracted Capacity of ……….. MW through an Installed Capacity of …………..MW, 

at …………[Insert name of the Project location(s)] under RfS for 

________________(insert name of the RfS), for supply of power there from on long 

term basis, in response to the RfS dated………… issued by Solar Energy Corporation of 

India Ltd (hereinafter referred to as SECI) and SECI considering such response to the 

RfS of ………[insert the name of the selected RE Power Developer] (which expression 

shall unless repugnant to the context or meaning thereof include its executers, 

administrators, successors and assignees) and selecting the RE Power Project of the RE 

Power Developer (RPD) and issuing Letter of Award No ------- to (Insert Name of 

selected RE Power Developer) as per terms of RfS and the same having been accepted 

by the selected RPD resulting in a Power Purchase Agreement (PPA) to be entered into, 

for purchase of Power [from selected RE Power Developer or a Project Company, M/s -

------------ {a Special Purpose Vehicle (SPV) formed for this purpose}, if applicable ]. 

As per the terms of the RfS, the _______________ [insert name & address of PFC/REC] 

hereby agrees unequivocally, irrevocably and unconditionally to pay to SECI at [Insert 

Name of the Place from the address of the SECI] forthwith on demand in writing from 

SECI or any Officer authorized by it in this behalf, any amount up to and not exceeding 

Rupees------ [Total Value] only, on behalf of M/s __________ [Insert name of the 

selected RE Power Developer / Project Company]. 

4. In consideration of the above facts, REC/PFC, having its registered office at 

_________________, agrees to make payment for the sum of Rs. __________ lakhs (in 

words…………………………….) to SECI on the following conditions:-   
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(a) REC/PFC agrees to make payment of the said amount unconditionally, without 

demur and without protest upon receipt of request from SECI within the validity 

period of this letter as specified herein;  

(b) The commitment of REC/PFC, under this Payment of Order Instrument will have 

the same effect as that of the commitment under the Bank Guarantee issued by any 

Public Sector Bank and shall be enforceable in the same manner as in the case of 

a Bank Guarantee issued by a Bank and the same shall be irrevocable and shall be 

honored irrespective of any agreement or its breach between REC/PFC or its 

constituents notwithstanding any dispute that may be raised by them against SECI; 

(c) The liability of REC/PFC continues to be valid and binding on REC/PFC and shall 

not be terminated, impaired and discharged, by virtue of change in its constitution 

and specific liability under letter of undertaking shall be binding on its successors 

or assignors; 

(d) The liability of REC/PFC shall continue to be valid and binding on REC/PFC and 

shall not be terminated/ impaired/ discharged by any extension of time or variation 

and alternation made given or agreed with or without knowledge or consent of the 

parties (SECI and Bidding Party), subject to the however to the maximum extent 

of amount stated herein and REC/PFC is not liable to any interest or costs etc.; 

(e) This Payment of Order Instrument can be invoked either partially or fully, till the 

date of validity;  

(f) REC/PFC agrees that it shall not require any proof in addition to the written 

demand by SECI made in any format within the validity period. REC/PFC shall 

not require SECI to justify the invocation of the POI against the SPV/RPD, to make 

any claim against or any demand against the SPV/RPD or to give any notice to the 

SPV/RPD; 

(g) The POI shall be the primary obligation of REC/PFC and SECI shall not be obliged 

before enforcing the POI to take any action in any court or arbitral proceedings 

against the SPV/RPD; 

(h) Neither SECI is required to justify the invocation of this POI nor shall REC/PFC 

have any recourse against SECI in respect of the payment made under letter of 

undertaking;  

5. Notwithstanding anything contrary contained anywhere in this POI or in any other 

documents, this POI is and shall remain valid upto________________ and REC/PFC 

shall make payment thereunder only if a written demand or request is raised within the 

said date and to the maximum extent of Rs………………………..and REC/PFC shall in 

no case, be liable for any interest, costs, charges and expenses and REC’s/PFC’s liability 

in no case will exceed more than the above amount stipulated. SECI shall be entitled to 

invoke this POI till _________ [Insert a date which is at least 30 days beyond the expiry 

of the validity period on the basis of Clause No. 17 of this RfS]. 

6. In pursuance of the above, REC/PFC and SECI have signed an Umbrella Agreement 

dated ____ setting out the terms and conditions for issue of letter of undertaking by 

REC/PFC to SECI and the said terms and conditions shall be read as a part of this letter 

of undertaking issued for the project of the project of PP mentioned above.  

 

Thanking you, 
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Yours faithfully 

For and on behalf of 

    M/s. ______________________ 

   (Name of the POI issuing agency). 

 

 

     (  ) 

           General Manager (TS)  

Copy to:-  

M/s. __PP_________________  

_______________________ 

_______________________ As per their request  

 

    (  ) 

                   General Manager (TS) 
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SCHEDULE 3: FORMAT OF INSURANCE SURETY BOND TOWARDS 

PERFORMANCE SECURITY  

 (To be stamped in accordance with Stamp Act of India) 

Insurance Surety Bond No.: 

Date: 

 

To 

Solar Energy Corporation of India Limited, 

6th Floor, Plate-B, NBCC Office Block Tower-2,  

East Kidwai Nagar, New Delhi - 110 023 

 

Dear Sir, 

 

In consideration of Solar Energy Corporation of India Limited (hereinafter  referred to as 

‘SECI’ which expression shall unless repugnant to the context or meaning thereof, include its 

successors, administrators and assigns) having awarded to M/s.................... [Insert name of 

RE Power Developer]............................ with its Registered/Head Office at............................ 

(Hereinafter referred to as the ‘RE Power Developer’ or ‘RPD’, which expression shall unless 

repugnant to the context or meaning thereof, include its successors administrators, executors 

and assigns), the Project of capacity of ….. MW for supply of power there from on long term 

basis, in response to the RfS No. ………………. dated…………, issued by SECI by issuing 

Letter of Award No. ……………………dated………….. and the same having been 

unequivocally accepted by the RPD, resulting into a Power Purchase Agreement (PPA) to be 

entered, for purchase of Power [from selected RE Power  Developer or a Project Company, 

M/s …………………………. {a Special Purpose Vehicle (SPV) formed for this purpose}, if 

applicable] and the RPD having agreed to provide a Performance Guarantee of the amount 

up to and not exceeding Indian Rupees ………………………………..[Total Value] only. 

 

We ................ [Name & Address of the Insurer] ........... having 

its Head Office at ......................... (hereinafter referred to as the ‘Insurer’, which expression 

shall, unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns) do hereby guarantee and undertake to pay SECI 

unequivocally, irrevocably and unconditionally, on demand any and all amount to the extent 

of amount up to and not exceeding Indian Rupees ______________________ [Total Value] 

on behalf of M/s ________________________________ [Insert name of the selected RPD] at 

any time up to ............................................... [days/month/year] without any condition, 

demur, reservation, contest, recourse or protest and/or without any reference to the RPD. Any 

such demand made by SECI on the Insurer shall be conclusive and binding notwithstanding 

any difference between the SECI and the RPD or any dispute pending before any Court, 

Tribunal, Arbitrator or any other authority. The Insurer undertakes not to revoke this 

Insurance Surety Bond during its currency and or any period extended under the contract, 

without prior consent of SECI and further agrees that the guarantee herein contained shall be 

enforceable till SECI discharges this guarantee. 

SECI shall have the fullest liberty, without affecting in any way the liability of the Insurer 

under this Insurance Surety Bond, from time to time to extend the performance of the Contract 
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by the RPD for the purpose of which, the Insurer shall be liable to extend the validity of the 

present Insurance Surety Bond without any demur, condition, protest and the Insurer shall at 

no point in time have an option of revoking the same, SECI shall have the fullest liberty, 

without affecting this Insurance Surety Bond, to postpone from time to time the exercise of 

any powers vested in them or of any right which they might have against the RPD, and to 

exercise the same at any time in any manner, and either to enforce or to forbear to enforce 

any covenants, contained or implied, in the Power Purchase Agreement between SECI and 

RPD or any other course or remedy or security available to SECI.  

 

The Insurer shall not be released of its obligations under these presents by any exercise by 

SECI of its liberty with reference to the aforesaid or any of them or by reason of any other act 

or forbearance or other acts of omission or commission on the part of SECI or any other 

indulgence shown by SECI or by any other matter or thing whatsoever which under law 

would, but for this provision, have the effect of relieving the Insurer. 

 

The Insurer also agrees and undertakes that SECI at its option shall be entitled to enforce this 

Insurance Surety Bond against the Insurer as a Surety, in the first instance without proceeding 

against the RPD and notwithstanding any security or other guarantee that SECI may have in 

relation to the RPD’s liabilities. 

 

The Insurer hereby agrees and acknowledges that the SECI shall have a right to invoke this 

Insurance Surety Bond in part or in full, as it may deem fit. 

 

The Insurer hereby expressly agrees that it shall not require any proof in addition to the written 

demand by SECI, made in any format, raised at the above-mentioned address of the Insurer, 

in order to make the said payment to SECI. 

 

The Insurer shall make payment hereunder on first demand without restriction or conditions 

and notwithstanding any objection by _______________ [Insert name of the RPD] and/ or 

any other person. The Insurer shall not require SECI to justify the invocation of this Insurance 

Surety Bond, nor shall the Insurer have any recourse against SECI in respect of any payment 

made hereunder. 

 

This Insurance Surety Bond shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Insurer. 

 

The Insurer acknowledges that this Insurance Surety Bond is not personal to SECI and may 

be assigned, in whole or in part, (whether absolutely or by way of security) by SECI to any 

entity to whom SECI is entitled to assign its rights and obligations under the RfS. 

 

Notwithstanding anything contained hereinabove our liability under this Insurance Surety 

Bond is restricted to INR ………….. (Indian Rupees ……………………………… only) and 

it shall remain in force up to and including ........................................... and shall be extended 

from time to time for such period, as may be desired by M/s .......[RPD's Name] on whose 

behalf this Insurance Surety Bond has been given. SECI shall be entitled to invoke this Bond 
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till _________ [Insert a date which is at least 30 days beyond the expiry of the validity period 

on the basis of Clause No. 17 of this RfS]. 

 

Dated this ............................. day of .................... 20.................. at........................................... 

 

................................................ 

(Signature)  

................................................ 

(Name) 

................................................ 

(Designation with Insurer stamp)  

 

Email id of the Branch for confirmation of this Bond: ……………………………. 

 

Authorized vide Power of Attorney No. ...................................... 

Date......................................... 

 

WITNESS : 

1.................................................... 

(Signature) 

.................................................... 

(Name) 

.................................................... 

(Official Address)                                            

2. .................................................... 

(Signature) 

.................................................... 

(Name) 

.................................................... 

(Official Address) 

 

Notes : 

1. The Insurance Surety Bond shall be from an Insurer as per guidelines issued by Insurance 

Regulatory  and Development Authority of India (IRDAI). 

2. SECI shall be the Creditor, the RPD shall be the Principal debtor and the Insurance 

company/Insurer shall be the Surety in respect of the Insurance Surety Bond to be issued 

by the Insurer. 

3. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper of 

appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety 

Bond is submitted or is to be acted upon or the rate prevailing in State where the Insurance 

Surety Bond is executed, whichever is higher. The Stamp Paper/e-stamp paper shall be 

purchased in the name of RPD/Insurer issuing the Insurance Surety Bond. 
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SCHEDULE 4: ILLUSTRATION FOR PENALTIES APPLICABLE AGAINST 

SHORTFALL IN POWER SUPPLY (Article 4.4.13 of the PPA) 

 

❖ Assumptions 

➢ Contracted Capacity w.r.t. the Buying Entity (A): 100 MW 

➢ Applicable Tariff for the Project: Rs. 4.0/kWh 

➢ Considering 5th Contract Year after commencement of power supply from last part 

capacity of the Project. 

➢ Power supply profile for a typical month (say April) in the 5th year: 

Illustration-1: Calculation of shortfall in meeting min. DFR requirement during Peak Hours 

and Off-Peak Hours (as per Clause 8.1.a.(i), 8.1.a.(ii), and 8.2.c of the RfS), to be reconciled 

on monthly basis 

Time-block 

Power required to 

be Scheduled 

(B = DFR x A) 

(in MW) 

(DFR@80% for 

Off-Peak Hours 

and @90% for 

Peak Hours) 

Power Scheduled 

by the RPD during 

a day (C) 

(in MW) 

Shortfall in Power 

Scheduled  

[D = max (B-C, 0)] 

(in MW) 

00:00-00:15 90 85 5 

00:15-00:30 90 95 0 

00:30-00:45 80 85 0 

00:45-01:00 80 85 0 

…    

08:00–08:15 80 80 0 

08:15–08:30 80 80 0 

08:30–08:45 90 80 10 

08:45–09:00 90 80 10 

09:00–09:15 90 85 5 

09:15–09:30 90 90 0 

09:30–09:45 90 95 0 

09:45–10:00 80 90 0 

10:00–10:15 80 90 0 

10:15–10:30 80 90 0 

…    

17:00-17:15 80 85 0 

17:15-17:30 80 85 0 

17:30-17:45 80 80 0 

17:45-18:00 80 80 0 

18:00–18:15 90 85 5 

18:15–18:30 90 85 5 

18:30–18:45 90 90 0 
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18:45–19:00 90 90 0 

19:00–19:15 90 90 0 

19:15–19:30 90 90 0 

19:30–19:45 90 90 0 

19:45–20:00 90 90 0 

20:00–20:15 80 90 0 

20:15–20:30 80 90 0 

20:30–20:45 80 85 0 

20:45–21:00 80 85 0 

21:00–21:15 90 90 0 

21:15–21:30 90 90 0 

21:30–21:45 90 90 0 

21:45–22:00 90 90 0 

…    

Total 50 

*Sum total of shortfall in Power Scheduled in a day: ∑D = 50 MW,  

**Considering same situation prevailing for the entire month, total shortfall in Energy in 

this month = 50 x 30 / 4 = 375 MWh. 

***Assuming PPA Tariff of INR 4.0/kWh, Penalty for the above month = (1.5 x 4.0 x 375 

x 1000)/10000000= INR 22.50 Lakhs 

 

Illustration-2: Calculation of shortfall in meeting min. DFR requirement for a Contract Year 

(as per Clause 8.1.a.(i), 8.1.a.(ii), 8.1.a.(iii), and 8.2.d of the RfS), to be reconciled annually 

Month 

Monthly Shortfall in power supply 

during Peak Hours (aggregate of 

shortfall in DFR of all the time-

blocks during Peak Hours in the 

month) 

(in MW) 

Monthly Shortfall in power 

supply during off-Peak Hours 

(aggregate of shortfall in DFR of 

all the time-blocks during off-

Peak Hours in the month) 

(in MW) 

A C D 

Jan 1500 2000 

Feb 2300 3500 

Mar 2000 4500 

Apr 400 1500 

May 300 1000 

Jun 100 500 

Jul 500 1000 

Aug 500 1500 
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Sep 1000 2000 

Oct 500 1000 

Nov 500 1500 

Dec 750 1500 

Total 10350 20000 

 

Annual Energy to be supplied corresponding to 90% DFR =100*8766*0.9 =788940  MWh. 

 

(i) Total penalty applicable for the Contract Year for shortfall in meeting min. DFR 

requirement during Peak Hours (payable monthly) = Rs. [1.5 x 4 x (10350/4) x 1000] 

= Rs. 155.25 Lakhs 

 

(ii) Total penalty applicable for the Contract Year for shortfall in meeting min. DFR 

requirement during off-Peak Hours (payable monthly) = Rs. [1.5 x 4 x (20000/4) x 

1000] = Rs. 300 Lakhs 

 

(iii) Annual DFR Achieved = 88.75% 

Annual Energy supplied corresponding to 88.75% DFR = 100*8766*0.8875 = 

777982.50 MWh 

Total penalty applicable for the Contract Year for shortfall in meeting min. annual DFR 

requirement = Rs. [1.5 x 4 x (788940 – 777982.50) x 1000] = Rs. 657.45 Lakhs 

 

Therefore, total annual penalty payable by the RPD for this Contract Year = Higher {Sum of 

(i) and (ii), (iii)} = Rs. {(155.25+300), 657.45} = Rs. 657.45 Lakhs. 

 

Note: The above illustration has been provided for a sample monthly data, based on 

assumptions as indicated. Actual calculations for penalties will be made for the yearly data as 

made available through the REA.  
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SCHEDULE 5: SECI-BUYING ENTITY(IES) POWER SALE AGREEMENT(S) 


